(IATEGAMELANDS

PROJECT NOTES

1.

9.

An E&S Permit is not required for this project; however, the
Contractor shall notify the Huntingdon County Conservation District at
814-627-1626 at least 7 days prior to work commencing at the site.
Access to the work site is directly from Mill Creek Hollow Road (SR
1005). The southwest end of the project (Sta. 0+00) is about 420-feet
from Mill Creek Hollow Road at PGC Gate 112-05.

The existing bridge over Mill Creek has a 45-ton weight limit.

Work shall progress in a linear fashion and shall include pipe
installations, grading, base material placement and rolling. Disturbed
areas along the road edges shall be immediately stabilized with seed,
lime, fertilizer and mulch.

Pipe installations shall be conducted during non-flow conditions.
Earthwork at inlets and outlets shall be completed immediately after
installation of the new drainage pipes.

Rough areas of the existing road can be smoothed for safe passage of
construction vehicles and equipment to allow work to be conducted in a
linear progression.

Heavy hauling is not permitted on completed sections of the new road.
The Contractor is responsible for traffic control at the site. The
Contractor shall post signs and control access to the project area by
placing barricades.

The Contractor is responsible for all road bonding that may be required
for heavy hauling on local and state roads to get to the project site.

10.The Contractor is responsible for contacting PA One Call (8-1-1) at

least three (3) business days prior to any earth moving activities or
heavy hauling to ensure all utility lines are clearly identified.

11. Damage to existing roads, trails and food plots caused by construction

operations must be immediately repaired by the Contractor.
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12. Burning is not permitted at the site. |

13.Clean all equipment and vehicles thoroughly (especially the
undercarriage and wheels) before they are brought to the site to prevent
the spread of invasive Species.

I4.§his project is on state game lands; work is Eroh_ibi_téd theifollowinfg_

ays.

a. All Saturdays in the months of October, November and December
b. All the days of the statewide bear season
¢. The entire two weeks of the general firearms deer season
d. The opening day of the flintlock muzzleloader season

e. The opening day and all Saturdays during Spring turkey season
including youth Spring gobbler

15.The Contractor (including employees and sub-contractors) may not

hunt during construction operations or in areas that are closed to the
general public.
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Total length of project is 9,463-feet (1.79-miles).

EROSION & SEDIMENTATION

CONTROL NOTES

1.

2.

Immediately after earth disturbance activities cease, the Contractor
must stabilize the disturbed areas.

All building materials and wastes must be removed from the site and
recycled or disposed of in accordance with DEP’s Solid Waste
Management Regulations at 25 PA Code 260.1 et seq., 271.1 and 287.1
et seq. No building wastes or unused building materials shall be
burned, buried, dumped or discharged at the site.

Permanent stabilization is defined as minimum uniform 70% perennial
vegetative cover or another means, with a density capable of resisting
accelerated erosion and sedimentation.
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