Appendix P – PennDOT Resource Commitment

PennDOT minimally commits the resources denoted in the organization chart below.

In addition, PennDOT intends to provide the following resources for the project:

- Blueprint Business Layer: 1-2 Business FTEs per Subsystem
- Blueprint Foundation Layer: 8 FTEs (5 Technical, 3 Business) excluding Data Conversion
- Data Conversion: 1 Full Time Project Manager, 3 Technical FTEs and 2 Business FTEs
- DCNR: 1 Full Time SME
- FBC: 1 Full Time SME

Note: Named resources will have full time assignment to the project. PennDOT reserves the right to replace named resources with equivalent resources at any time during the project.