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SGL #048 Crew Headquarters Building
Contract No. PGC-48-21-02

PROJECT SPECIFICATIONS

The Contractor shall comply with the Contract Terms and Conditions provided with the Bid
Documents including but not limited to the following:

INSURANCE REQUIREMENTS - In accordance with the Contract Terms and Conditions,
the Contractor is required to have in place during the term of the Contract and any renewals or
extensions thereof, the following types of insurance, issued by companies acceptable to the
Commonwealth and authorized to conduct such business under the laws of the Commonwealth
of Pennsylvania:

A. Worker's Compensation Insurance for all of the Contractor's employees and
those of any subcontractor, engaged in Work at the site of the project as required
by law.

B. Public Liability and Property Damage Insurance to protect the
Commonwealth, the Contractor, and any and all subcontractors from claims for
damages for personal injury (including bodily injury), sickness or disease,
accidental death and damage to property including the loss of use resulting from
any property damage, which may arise from the activities performed under the
Contract or the failure to perform under the Contract, whether such performance
or non-performance be by the Contractor, by any subcontractor, or by anyone
directly or indirectly employed by either. The minimum amounts of coverage
shall be $250,000 per person and $1,000,000 per occurrence for bodily injury,
including death, and $250,000 per person and $1,000,000 per occurrence for
property damage. Such policies shall be occurrence rather than claims-made
policies and shall not contain any endorsements or any other form designated to
limit and restrict any action by the Commonwealth, as an additional insured,
against the insurance coverage in regard to Work performed for the
Commonwealth.

Prior to commencement of the Work under the Contract and at each insurance renewal date
during the term of the Contract, the Contractor shall provide the Commonwealth with current
certificates of insurance. These certificates or policies shall name the Commonwealth AND
Pennsylvania Game Commission as additional insured and shall contain a provision that
the coverage's afforded under the policies will not be cancelled or changed until at least
thirty (30) days written notice has been given to the Commonwealth.

COMPLIANCE WITH LAW - The Contractor shall comply with all applicable federal and
state laws and regulations and local ordinances in the performance of the Contract.

WORKMANSHIP - All Work shall be performed in a Workmanlike manner and all materials
and labor shall be in strict and entire conformity with the Drawings and Specifications.

INSPECTION AND CHANGES - All Work is subject to inspection and acceptance by the
Pennsylvania Game Commission. Any Work rejected as defective or unsuitable shall be
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removed and replaced with suitable Work and materials at the sole cost of the Contractor to the
complete satisfaction of the Game Commission.

Changes shall be in accordance with the Contract Terms and Conditions.

TEMPORARY SERVICES AND JOB CONDITIONS - The Contractor shall be responsible
for providing any and all temporary facilities necessary to execute and protect the Work. The
Contractor shall accept all conditions as found upon examination of the site and shall coordinate,
plan, and execute the Work accordingly. The Contractor shall cooperate in the arrangements of
the Work as necessary to least affect the administration or operations of existing buildings,
facilities, and infrastructure. The Contractor shall keep the Work site clean at all times.

PREVAILING WAGE - Prevailing minimum wages apply to this project. See Contract Terms
and Conditions and attached Prevailing Wage Determination.

The Contractor and each Subcontractor shall file a statement each week and a final statement at
the conclusion of the Work on the contract with the contracting agency, under oath, and in form
satisfactory to the Secretary, certifying that workmen have been paid wages in strict conformity
with the provisions of the contract as prescribed by this section or if wages remain unpaid to set
forth the amount of wages due and owing to each workman respectively. The PA Labor and
Industry “Weekly Payroll Certification for Public Works Projects” form shall be used. The
initial and final Payroll Certifications shall be notarized.

PAYMENT TERMS - A schedule of values is provided with the bid. Payment will be made on
a monthly basis upon satisfactory completion of items listed on the Schedule of Values and in
accordance with the Contract Terms and Conditions.

All payments due to the Contractor shall be processed after all Work has been inspected and
approved by an agent of the Pennsylvania Game Commission. Payment will not be made for
Work that is not progressing satisfactorily or for unsuitable or defective Work.

Payments may be withheld for failure to provide required documentation for the project
including but not limited to required submittals / shop drawings and weekly submission of
Certified Payrolls.

INVOICING — All Project invoices shall be submitted directly to:

Matthew Spotts, Architectural Designer
Pennsylvania Game Commission

2001 Elmerton Ave

Harrisburg PA 17110

Office: 717-787-4250 Ext 73614
Email: matspotts@pa.gov
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All invoices must be submitted in black and white with no color and shaded areas. Invoices must
include the Purchase Order Number, Contractor’s SAP Vendor Number, and the Contractor’s
name and address as listed on the Purchase Order. Payment items on invoices shall match the
items on the Purchase Order. Failure to submit invoices that meet these requirements will result
in a delay of payment.

Please Note: Vendors are reminded to NOT include employer identification numbers, Social Security
Numbers, bank account information, or other personally identifiable information on their invoices. That
information is uniquely tied to your SAP Vendor Number and, for security purposes, should not be
explicitly stated on an invoice.

CONTRACT TERM - The Contract shall commence upon delivery of Purchase Order to
Contractor and shall terminate on August 30, 2023. Contract time is of the essence of the
Project. All Work must be completed and accepted by this date.

EXCISE TAXES, PENNSYLVANIA SALES TAX - The Commonwealth is exempt from all
Excise Taxes. See Contract Terms and Conditions.

OFFSET PROVISION - The Contractor agrees that the Commonwealth may set off the amount
of any state liability or other debt of the Contractor or its subsidiaries that is owed to the
Commonwealth and not being contested on appeal against any payments due the Contractor
under this or any other contract with the Commonwealth.

PERFORMANCE SECURITY / CONTRACT BONDS — Within 10 days after award of the
purchase order, the Bidder to whom the Contract is awarded, shall provide Contract
Performance Security and a Payment Bond in a form acceptable to the Commonwealth for the
amounts listed below and in accordance with the Contract Terms and Conditions.

(Contract No. 2- Mechanical Construction Contract is exempt from Performance Security and
Payment Bond)

A Performance Bond at one hundred percent (100%) of the contract amount, conditioned upon
the faithful performance of the contract in accordance with the plans, specifications and
conditions of the contract.

A Payment Bond in an amount equal to one hundred percent (100%) of the contract amount.

Performance and Payment Bonds shall be executed by a surety company authorized to do
business in the Commonwealth and listed on the current U.S. Dept. of Treasury, Bureau of Fiscal
Service, Department Circular 570 (https:/fiscal.treasury.gov/surety-bonds/list-certified-
companies.html). Bonds shall include a current Power of Attorney dated the same as the date of
the bond. Bonds shall be made payable to the Commonwealth.

GUARANTY / WARRANTY - See Contract Terms and Conditions — all items are warranted
for a period of one year following delivery by the Contractor and acceptance by the
Commonwealth.
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HOLD HARMLESS PROVISION - See Contract Terms and Conditions - The Contractor
shall hold the Commonwealth harmless from and indemnify the Commonwealth against any and
all third party claims, demands and actions based upon or arising out of any activities performed
by the Contractor and its employees and agents under this Contract, provided the Commonwealth
gives Contractor prompt notice of any such claim of which it learns.

ADDITIONAL PROVISIONS -

Contractor shall comply with the conditions listed below in accordance with the Contract Terms
and Conditions:

1. Steel Products Procurement Act

2. Prohibition Against the Use of Certain Steel and Aluminum Products (Trade
Practices Act)

3. Reciprocal Limitations Act - The form GSPURS89 (Reciprocal Limitations Act
Requirements) is attached. The Contractor shall complete the applicable portions of
pages 3 and 4 of the form and submit the completed pages within two days after the
bid opening.
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project Name:

SGL #48 - New Crew Headquarters Building

Awarding Agency:

PA Game Commission

Contract Award Date: 5/1/2023
Serial Number: 23-01933
Project Classification: Building
Determination Date: 3/1/2023
Assigned Field Office: Altoona

Field Office Phone Number:

(814)940-6224

Toll Free Phone Number:

Project County:

Bedford County

Commonwealth of Pennsylvania
Report Date: 3/1/2023

Department of Labor & Industry
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Building Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits

Asbestos & Insulation Workers 8/1/2021 $38.20 $27.86 $66.06
Asbestos & Insulation Workers 8/1/2022 $39.55 $28.51 $68.06
Boilermakers 1/1/2021 $49.32 $34.90 $84.22
Bricklayer 6/1/2021 $32.14 $21.43 $53.57
Bricklayer 6/1/2022 $33.49 $22.03 $55.52
Bricklayer 12/1/2022 $34.14 $22.38 $56.52
Carpenters, Drywall Hangers, Framers, Instrument 6/1/2021 $30.77 $16.89 $47.66
Men, Lathers, Soft Floor Layers

Carpenters, Drywall Hangers, Framers, Instrument 6/1/2022 $32.05 $17.87 $49.92
Men, Lathers, Soft Floor Layers

Carpenters, Drywall Hangers, Framers, Instrument 6/1/2023 $33.01 $18.41 $51.42
Men, Lathers, Soft Floor Layers

Carpenters, Drywall Hangers, Framers, Instrument 6/1/2024 $33.97 $18.95 $52.92
Men, Lathers, Soft Floor Layers

Cement Masons 2/1/2021 $29.24 $17.90 $47.14
Cement Masons 1/1/2022 $29.74 $18.55 $48.29
Cement Masons 1/1/2023 $30.24 $19.20 $49.44
Drywall Finisher 6/1/2021 5/31/2022 $31.00 $21.39 $52.39
Drywall Finisher 6/1/2022 $32.00 $21.89 $53.89
Electricians & Telecommunications Installation 12/26/2021 $45.86 $29.29 $75.15
Technician

Electricians & Telecommunications Installation 12/26/2022 $48.31 $29.29 $77.60
Technician

Elevator Constructor 1/1/2018 $47.22 $33.00 $80.22
Glazier 9/1/2021 $24.55 $23.05 $47.60
Glazier 9/1/2023 $24.90 $24.45 $49.35
Iron Workers 5/1/2021 $28.91 $22.99 $51.90
Iron Workers 11/1/2021 $29.16 $23.24 $52.40
Iron Workers 11/1/2022 $30.06 $23.34 $53.40
Laborers (Class 01 - See notes) 1/1/2022 $23.81 $17.29 $41.10
Laborers (Class 01 - See notes) 1/1/2023 $25.31 $17.29 $42.60
Laborers (Class 01 - See notes) 1/1/2024 $26.31 $17.79 $44.10
Laborers (Class 02 - See notes) 1/1/2022 $26.06 $17.29 $43.35
Laborers (Class 02 - See notes) 1/1/2023 $28.06 $17.29 $45.35
Laborers (Class 02 - See notes) 1/1/2024 $29.56 $17.79 $47.35
Laborers (Class 03 - See notes) 1/1/2022 $25.66 $17.29 $42.95
Laborers (Class 03 - See notes) 1/1/2023 $27.66 $17.29 $44.95
Laborers (Class 03 - See notes) 1/1/2024 $28.66 $17.79 $46.45
Laborers (Class 04 - See notes) 1/1/2022 $22.81 $17.29 $40.10
Laborers (Class 04 - See notes) 1/1/2023 $24.31 $17.29 $41.60
Laborers (Class 04 - See notes) 1/1/2024 $25.31 $17.79 $43.10
Landscape Laborer (Skilled) 1/1/2020 $21.64 $16.98 $38.62
Landscape Laborer (Tractor Operator) 1/1/2020 $21.94 $16.98 $38.92
Landscape Laborer 1/1/2020 $21.22 $16.98 $38.20
Millwright 6/1/2020 $41.68 $20.32 $62.00
Operators (Class 01 - see notes) 7/1/2021 $32.47 $20.32 $52.79

Commonwealth of Pennsylvania
Report Date: 3/1/2023

Department of Labor & Industry
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Building Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits

Operators (Class 01 - see notes) 7/1/2022 $34.17 $20.62 $54.79
Operators (Class 01 - see notes) 7/1/2023 $35.87 $20.92 $56.79
Operators (Class 01 - see notes) 7/1/2024 $36.87 $21.42 $58.29
Operators (Class 02 -see notes) 7/1/2021 $27.85 $20.32 $48.17
Operators (Class 02 -see notes) 7/1/2022 $29.55 $20.62 $50.17
Operators (Class 02 -see notes) 7/1/2023 $31.25 $20.92 $52.17
Operators (Class 02 -see notes) 7/1/2024 $32.87 $21.42 $54.29
Operators (Class 03 - See notes) 7/1/2021 $26.30 $20.32 $46.62
Operators (Class 03 - See notes) 7/1/2022 $27.00 $20.62 $47.62
Operators (Class 03 - See notes) 7/1/2023 $28.70 $20.92 $49.62
Operators (Class 03 - See notes) 7/1/2024 $29.70 $21.42 $51.12
Operators (Class 04 - Chief of Party (Surveying and 7/1/2016 $23.65 $16.77 $40.42
Layout))
Operators (Class 04 - Chief of Party (Surveying and 7/1/2022 $26.60 $20.62 $47.22
Layout))
Operators (Class 04 - Chief of Party (Surveying and 711/2023 $28.30 $20.92 $49.22
Layout))
Operators (Class 04 - Chief of Party (Surveying and 7/1/2024 $29.30 $21.42 $50.72
Layout))
Operators (Class 04 - Instrument Person (Surveying & 7/1/2022 $25.60 $20.62 $46.22
Layout))
Operators (Class 04 - Instrument Person (Surveying & 7/1/2023 $27.30 $20.92 $48.22
Layout))
Operators (Class 04 - Instrument Person (Surveying & 7/1/2024 $28.30 $21.42 $49.72
Layout))
Operators (Class 04 - Rodman/Chainman (Surveying 7/1/2022 $25.15 $20.62 $45.77
and Layout))
Operators (Class 04 - Rodman/Chainman (Surveying 711/2023 $26.85 $20.92 $47.77
and Layout))
Operators (Class 04 - Rodman/Chainman (Surveying 7/1/2024 $27.85 $21.42 $49.27
and Layout))
Painters Class 6 (see notes) 6/1/2021 $29.15 $21.89 $51.04
Painters Class 6 (see notes) 6/1/2022 $29.50 $22.82 $52.32
Pile Driver Divers (Building, Heavy, Highway) 1/1/2021 $54.75 $20.10 $74.85
Pile Driver Divers (Building, Heavy, Highway) 1/1/2022 $56.40 $20.50 $76.90
Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 $58.70 $21.22 $79.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 $60.95 $21.97 $82.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54
Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17
Piledrivers 1/1/2021 $36.50 $20.10 $56.60
Piledrivers 1/1/2022 $37.60 $20.50 $58.10
Piledrivers 1/1/2023 $39.13 $21.22 $60.35
Piledrivers 1/1/2024 $40.63 $21.97 $62.60
Piledrivers 1/1/2025 $41.88 $22.72 $64.60
Piledrivers 1/1/2026 $43.13 $23.47 $66.60
Plasterers 6/1/2021 $29.20 $12.96 $42.16
Plasterers 6/1/2022 $29.95 $13.61 $43.56
Plumbers and Steamfitters 6/1/2021 $36.97 $24.75 $61.72
Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 3/1/2023 Page 3 of 8



BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Building Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits
Plumbers and Steamfitters 6/1/2022 $38.17 $24.90 $63.07
Plumbers and Steamfitters 6/1/2023 $39.32 $25.10 $64.42
Pointers, Caulkers, Cleaners 6/1/2021 $33.70 $20.22 $53.92
Pointers, Caulkers, Cleaners 6/1/2022 $35.00 $20.53 $55.53
Pointers, Caulkers, Cleaners 12/1/2022 $35.47 $20.88 $56.35
Roofers 6/1/2022 $36.04 $19.13 $55.17
Sheet Metal Workers 6/1/2021 $36.08 $42.65 $78.73
Sheet Metal Workers 6/1/2022 $40.22 $41.01 $81.23
Sign Makers and Hangars 7/17/2021 $29.49 $23.90 $53.39
Sign Makers and Hangars 7/15/2022 $30.54 $24.35 $54.89
Sprinklerfitters 4/1/2021 $40.33 $26.94 $67.27
Sprinklerfitters 4/1/2022 $42.29 $27.48 $69.77
Stone Masons 6/1/2021 $36.37 $22.85 $59.22
Stone Masons 6/1/2022 $37.91 $23.26 $61.17
Stone Masons 12/1/2022 $38.56 $23.61 $62.17
Terrazzo Finisher 6/1/2021 $34.00 $17.46 $51.46
Terrazzo Finisher 6/1/2022 $35.33 $17.68 $53.01
Terrazzo Finisher 12/1/2022 $36.13 $18.03 $54.16
Terrazzo Mechanics 6/1/2021 $33.30 $19.71 $53.01
Terrazzo Mechanics 6/1/2022 $34.69 $19.97 $54.66
Terrazzo Mechanics 12/1/2022 $35.49 $20.32 $55.81
Tile Finisher 6/1/2021 $27.19 $16.71 $43.90
Tile Finisher 6/1/2022 $28.35 $16.99 $45.34
Tile Finisher 12/1/2022 $28.76 $17.34 $46.10
Tile Setter 6/1/2021 $33.58 $21.12 $54.70
Tile Setter 6/1/2022 $35.04 $21.46 $56.50
Tile Setter 12/1/2022 $35.64 $21.81 $57.45
Truckdriver class 1(see notes) 1/1/2021 $30.54 $20.88 $51.42
Truckdriver class 1(see notes) 1/1/2022 $31.29 $21.63 $52.92
Truckdriver class 1(see notes) 1/1/2023 $33.04 $22.13 $55.17
Truckdriver class 1(see notes) 1/1/2024 $34.79 $22.63 $57.42
Truckdriver class 1(see notes) 1/1/2025 $36.29 $23.13 $59.42
Truckdriver class 1(see notes) 1/1/2026 $37.79 $23.63 $61.42
Truckdriver class 2 (see notes) 1/1/2021 $31.00 $21.18 $52.18
Truckdriver class 2 (see notes) 1/1/2022 $31.75 $21.93 $53.68
Truckdriver class 2 (see notes) 1/1/2023 $33.50 $22.43 $55.93
Truckdriver class 2 (see notes) 1/1/2024 $35.25 $22.93 $58.18
Truckdriver class 2 (see notes) 1/1/2025 $36.75 $23.43 $60.18
Truckdriver class 2 (see notes) 1/1/2026 $38.25 $23.93 $62.18
Truckdriver class 3 (see notes) 1/1/2016 $28.10 $16.88 $44.98
Window Film / Tint Installer 10/1/2019 $25.00 $2.63 $27.63

Commonwealth of Pennsylvania
Report Date: 3/1/2023

Department of Labor & Industry
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Heavy/Highway Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits
Carpenter 1/1/2021 $35.87 $19.32 $55.19
Carpenter 1/1/2022 $36.85 $19.84 $56.69
Carpenter 1/1/2023 $38.35 $20.59 $58.94
Carpenter 1/1/2024 $39.85 $21.34 $61.19
Carpenter 1/1/2025 $41.10 $22.09 $63.19
Carpenter 1/1/2026 $42.35 $22.84 $65.19
Carpenter Welder 1/1/2021 $36.82 $19.32 $56.14
Carpenter Welder 1/1/2022 $37.80 $19.84 $57.64
Carpenter Welder 1/1/2023 $39.85 $20.59 $60.44
Carpenter Welder 1/1/2024 $41.35 $21.34 $62.69
Carpenter Welder 1/1/2025 $42.60 $22.09 $64.69
Carpenter Welder 1/1/2026 $43.85 $22.84 $66.69
Carpenters 1/1/2019 $33.77 $18.42 $52.19
Cement Finishers 1/1/2021 $32.84 $22.60 $55.44
Cement Finishers 1/1/2022 $33.14 $23.80 $56.94
Cement Finishers 1/1/2023 $34.14 $25.05 $59.19
Cement Finishers 1/1/2024 $35.14 $26.30 $61.44
Cement Finishers 1/1/2025 $35.94 $27.50 $63.44
Cement Masons 1/1/2020 $32.84 $21.10 $53.94
Electric Lineman 5/31/2021 $50.33 $27.73 $78.06
Electric Lineman 5/30/2022 $51.42 $28.85 $80.27
Electric Lineman 5/29/2023 $52.56 $29.99 $82.55
Electric Lineman 6/3/2024 $53.97 $31.05 $85.02
Iron Workers 5/1/2021 $28.91 $22.99 $51.90
Laborers (Class 01 - See notes) 1/1/2021 $26.80 $24.80 $51.60
Laborers (Class 01 - See notes) 1/1/2022 $27.60 $25.50 $53.10
Laborers (Class 01 - See notes) 1/1/2023 $29.85 $25.50 $55.35
Laborers (Class 01 - See notes) 1/1/2024 $32.10 $25.50 $57.60
Laborers (Class 01 - See notes) 1/1/2025 $33.60 $26.00 $59.60
Laborers (Class 01 - See notes) 1/1/2026 $34.60 $27.00 $61.60
Laborers (Class 02 - See notes) 1/1/2021 $26.96 $24.80 $51.76
Laborers (Class 02 - See notes) 1/1/2022 $27.76 $25.50 $53.26
Laborers (Class 02 - See notes) 1/1/2023 $30.01 $25.50 $55.51
Laborers (Class 02 - See notes) 1/1/2024 $32.26 $25.50 $57.76
Laborers (Class 02 - See notes) 1/1/2025 $33.76 $26.00 $59.76
Laborers (Class 02 - See notes) 1/1/2026 $34.76 $27.00 $61.76
Laborers (Class 03 - See notes) 1/1/2021 $27.45 $24.80 $52.25
Laborers (Class 03 - See notes) 1/1/2022 $28.25 $25.50 $53.75
Laborers (Class 03 - See notes) 1/1/2023 $30.50 $25.50 $56.00
Laborers (Class 03 - See notes) 1/1/2024 $32.75 $25.50 $58.25
Laborers (Class 03 - See notes) 1/1/2025 $34.25 $26.00 $60.25
Laborers (Class 03 - See notes) 1/1/2026 $35.25 $27.00 $62.25
Laborers (Class 04 - See notes) 1/1/2021 $27.90 $24.80 $52.70
Laborers (Class 04 - See notes) 1/1/2022 $28.70 $25.50 $54.20

Commonwealth of Pennsylvania
Report Date: 3/1/2023
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Heavy/Highway Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits
Laborers (Class 04 - See notes) 1/1/2023 $30.95 $25.50 $56.45
Laborers (Class 04 - See notes) 1/1/2024 $33.20 $25.50 $58.70
Laborers (Class 04 - See notes) 1/1/2025 $34.70 $26.00 $60.70
Laborers (Class 04 - See notes) 1/1/2026 $35.70 $27.00 $62.70
Laborers (Class 05 - See notes) 1/1/2021 $28.31 $24.80 $53.11
Laborers (Class 05 - See notes) 1/1/2022 $29.11 $25.50 $54.61
Laborers (Class 05 - See notes) 1/1/2023 $31.36 $25.50 $56.86
Laborers (Class 05 - See notes) 1/1/2024 $33.61 $25.50 $59.11
Laborers (Class 05 - See notes) 1/1/2025 $35.11 $26.00 $61.11
Laborers (Class 05 - See notes) 1/1/2026 $36.11 $27.00 $63.11
Laborers (Class 06 - See notes) 1/1/2021 $25.15 $24.80 $49.95
Laborers (Class 06 - See notes) 1/1/2022 $25.95 $25.50 $51.45
Laborers (Class 06 - See notes) 1/1/2023 $28.20 $25.50 $53.70
Laborers (Class 06 - See notes) 1/1/2024 $30.45 $25.50 $55.95
Laborers (Class 06 - See notes) 1/1/2025 $31.95 $26.00 $57.95
Laborers (Class 06 - See notes) 1/1/2026 $32.95 $27.00 $59.95
Laborers (Class 07 - See notes) 1/1/2021 $27.80 $24.80 $52.60
Laborers (Class 07 - See notes) 1/1/2022 $28.60 $25.50 $54.10
Laborers (Class 07 - See notes) 1/1/2023 $30.85 $25.50 $56.35
Laborers (Class 07 - See notes) 1/1/2024 $33.10 $25.50 $58.60
Laborers (Class 07 - See notes) 1/1/2025 $34.60 $26.00 $60.60
Laborers (Class 07 - See notes) 1/1/2026 $35.60 $27.00 $62.60
Laborers (Class 08 - See notes) 1/1/2021 $29.30 $24.80 $54.10
Laborers (Class 08 - See notes) 1/1/2022 $30.10 $25.50 $55.60
Laborers (Class 08 - See notes) 1/1/2023 $32.35 $25.50 $57.85
Laborers (Class 08 - See notes) 1/1/2024 $34.60 $25.50 $60.10
Laborers (Class 08 - See notes) 1/1/2025 $36.10 $26.00 $62.10
Laborers (Class 08 - See notes) 1/1/2026 $37.10 $27.00 $64.10
Millwright 6/1/2020 $41.68 $20.32 $62.00
Operators (Class 01 - see notes) 1/1/2021 $33.60 $22.73 $56.33
Operators (Class 01 - see notes) 1/1/2022 $34.50 $23.33 $57.83
Operators (Class 01 - see notes) 1/1/2023 $36.50 $23.58 $60.08
Operators (Class 01 - see notes) 1/1/2024 $38.30 $24.03 $62.33
Operators (Class 01 - see notes) 1/1/2025 $40.10 $24.23 $64.33
Operators (Class 02 -see notes) 1/1/2021 $33.32 $22.73 $56.05
Operators (Class 02 -see notes) 1/1/2022 $34.22 $23.33 $57.55
Operators (Class 02 -see notes) 1/1/2023 $36.22 $23.58 $59.80
Operators (Class 02 -see notes) 1/1/2024 $38.02 $24.03 $62.05
Operators (Class 02 -see notes) 1/1/2025 $39.82 $24.23 $64.05
Operators (Class 03 - see notes) 1/1/2021 $29.68 $22.73 $52.41
Operators (Class 03 - See notes) 1/1/2022 $30.58 $23.33 $53.91
Operators (Class 03 - See notes) 1/1/2023 $32.58 $23.58 $56.16
Operators (Class 03 - See notes) 1/1/2024 $34.38 $24.03 $58.41
Operators (Class 03 - See notes) 1/1/2025 $36.18 $24.23 $60.41

Commonwealth of Pennsylvania
Report Date: 3/1/2023

Department of Labor & Industry
Page 6 of 8



BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Heavy/Highway Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits
Operators (Class 04 - See notes) 1/1/2021 $29.19 $22.73 $51.92
Operators (Class 04 - See notes) 1/1/2022 $30.09 $23.33 $53.42
Operators (Class 04 - See notes) 1/1/2023 $32.09 $23.58 $55.67
Operators (Class 04 - See notes) 1/1/2024 $33.89 $24.03 $57.92
Operators (Class 04 - See notes) 1/1/2025 $35.69 $24.23 $59.92
Operators (Class 05 - See notes) 1/1/2021 $28.98 $22.73 $51.71
Operators (Class 05 - See notes) 1/1/2022 $29.88 $23.33 $53.21
Operators (Class 05 - See notes) 1/1/2023 $31.88 $23.58 $55.46
Operators (Class 05 - See notes) 1/1/2024 $33.68 $24.03 $57.71
Operators (Class 05 - See notes) 1/1/2025 $35.48 $24.23 $59.71
Operators Class 1-A 1/1/2021 $36.60 $22.73 $59.33
Operators Class 1-A 1/1/2022 $37.50 $23.33 $60.83
Operators Class 1-A 1/1/2023 $39.50 $23.58 $63.08
Operators Class 1-A 1/1/2024 $41.30 $24.03 $65.33
Operators Class 1-A 1/1/2025 $43.10 $24.23 $67.33
Operators Class 1-B 1/1/2021 $35.60 $22.73 $58.33
Operators Class 1-B 1/1/2022 $36.50 $23.33 $59.83
Operators Class 1-B 1/1/2023 $38.50 $23.58 $62.08
Operators Class 1-B 1/1/2024 $40.30 $24.03 $64.33
Operators Class 1-B 1/1/2025 $42.10 $24.23 $66.33
Painters Class 1 (see notes) 6/1/2021 $34.00 $21.89 $55.89
Painters Class 1 (see notes) 6/1/2022 $34.45 $22.82 $57.27
Painters Class 2 (see notes) 6/1/2019 $35.25 $20.06 $55.31
Painters Class 3 (see notes) 6/1/2021 $36.25 $21.89 $58.14
Painters Class 3 (see notes) 6/1/2022 $36.77 $22.82 $59.59
Painters Class 5 (see notes) 6/1/2019 $22.91 $20.06 $42.97
Pile Driver Divers (Building, Heavy, Highway) 1/1/2021 $54.75 $20.10 $74.85
Pile Driver Divers (Building, Heavy, Highway) 1/1/2022 $56.40 $20.50 $76.90
Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 $58.70 $21.22 $79.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 $60.95 $21.97 $82.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54
Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17
Piledrivers 1/1/2021 $36.54 $20.06 $56.60
Piledrivers 1/1/2022 $37.63 $20.47 $58.10
Piledrivers 1/1/2023 $39.13 $21.22 $60.35
Piledrivers 1/1/2024 $40.63 $21.97 $62.60
Piledrivers 1/1/2025 $41.88 $22.72 $64.60
Piledrivers 1/1/2026 $43.13 $23.47 $66.60
Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2022 $48.43 $40.28 $88.71
Truckdriver class 1(see notes) 1/1/2021 $30.54 $20.88 $51.42
Truckdriver class 1(see notes) 1/1/2022 $31.29 $21.63 $52.92
Truckdriver class 1(see notes) 1/1/2023 $33.64 $22.52 $56.16
Truckdriver class 1(see notes) 1/1/2024 $35.39 $23.02 $58.41
Truckdriver class 1(see notes) 1/1/2025 $36.89 $23.52 $60.41

Commonwealth of Pennsylvania
Report Date: 3/1/2023

Department of Labor & Industry
Page 7 of 8



BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 23-01933 - Heavy/Highway Effective Expiration [Hourly Rate Fringe Total
Date Date Benefits
Truckdriver class 1(see notes) 1/1/2026 $38.39 $24.02 $62.41
Truckdriver class 2 (see notes) 1/1/2021 $31.00 $21.18 $52.18
Truckdriver class 2 (see notes) 1/1/2022 $31.75 $21.93 $53.68
Truckdriver class 2 (see notes) 1/1/2023 $33.50 $22.43 $55.93
Truckdriver class 2 (see notes) 1/1/2024 $35.25 $22.93 $58.18
Truckdriver class 2 (see notes) 1/1/2025 $36.75 $23.43 $60.18
Truckdriver class 2 (see notes) 1/1/2026 $38.25 $23.93 $62.18
Truckdriver class 3 (see notes) 1/1/2019 $29.45 $19.73 $49.18

Commonwealth of Pennsylvania
Report Date: 3/1/2023

Department of Labor & Industry
Page 8 of 8



Department of General Services
GSPUR-89 Rev. 11/06/12

RECIPROCAL LIMITATIONS ACT
REQUIREMENTS

Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid.

NOTE: These Requirements Do Not Apply To Bids Under $10,000.00

I

REQUIREMENTS

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering

supplies produced, manufactured, mined or grown in Pennsylvania as against those bidders offering supplies
produced, manufactured, mined or grown in any state that gives or requires a preference to supplies
produced, manufactured, mined or grown in that state. The amount of the preference shall be equal to the
amount of the preference applied by the other state for that particular supply.

The following is a list of states which have been found by the Department of General Services to have applied
a preference for in-state supplies and the amount of the preference:

STATE PREFERENCE
1. Alaska 7% (applies only to timber, lumber, and manufactured lumber products originating in
the state)
2. Arizona 5% (construction materials produced or manufactured in the state only)
3. Hawaii 10%
4. Illinois 10% for coal only
5. Iowa 5% for coal only
6. Louisiana 4% meat and meat products

4% catfish
10% milk & dairy products
10% steel rolled in Louisiana
7% all other products
7. Montana 5% for residents *
3% for non-residents*
*offering in-state goods, supplies, equipment and materials

8. New Mexico 5%

9. New York 3% for purchase of food only

10. Oklahoma 5%

11. Virginia 4% for coal only

12. Washington 5% (fuels mined or produced in the state only)
13. Wyoming 5%

The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering
printing performed in Pennsylvania as against those bidders offering printing performed in any state that
gives or requires a preference to printing performed in that state. The amount of the preference shall be
equal to the amount of the preference applied by the other state for that particular category of printing.

The following is a list of states which have been found by the Department of General Services to have applied
a preference for in-state printing and the amount of the preference:

STATE PREFERENCE
1. Hawaii 15%
2. Idaho 10%
3. Louisiana 3%
4. Montana 8%
5. New Mexico 5%
6. Wyoming 10%

The Reciprocal Limitations Act, also requires the Commonwealth to give resident bidders a preference against
a nonresident bidder from any state that gives or requires a preference to bidders from that state or exclude
bidders from states that exclude nonresident bidders. The amount of the preference shall be equal to the
amount of the preference applied by the state of the nonresident bidder. The following is a list of the states
which have been found by the Department of General Services to have applied a preference for in-state
bidders and the amount of the preference:
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Department of General Services
GSPUR-89 Rev. 11/06/12

II.

NomhWN=

STATE

Alaska

Arizona
California
Connecticut
Montana

New Mexico
South Carolina

West Virginia
Wyoming

STATE
New Jersey

PREFERENCE
5% (supplies only)
5% (construction materials from Arizona resident dealers only)
5% (for supply contracts only in excess of $100,000.00)
10% (for supplies only)
3%
5% (for supplies only)
2% (under $2,500,000.00)
1% (over $2,500,000.00)
This preference does not apply to construction contracts nor where the price of a
single unit exceeds $10,000.
2.5% (for the construction, repair or improvement of any buildings
5%

PROHIBITION

For supply procurements or construction projects restricted to Department of General
Services Certified Small Businesses, New Jersey bidders shall be excluded from award
even if they themselves are Department of General Services Certified Small Businesses.

D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies
which are produced, manufactured, mined or grown in any state that prohibits the specification for, use, or
purchase of such items in or on its public buildings or other works, when such items are not produced,
manufactured, mined or grown in such state. The following is a list of the states which have been found by
the Department of General Services to have prohibited the use of out-of-state supplies:

1.

7.

auRwN

STATE
Alabama

Georgia
Indiana
Michigan
New Mexico
Ohio

Rhode Island

PROHIBITION

Only for printing and binding involving “messages of the Governor to the Legislature®, all
bills, documents and reports ordered by and for the use of the Legislature or either
house thereof while in session; all blanks, circulars, notices and forms used in the office
of or ordered by the Governor, or by any state official, board, commission, bureau or
department, or by the clerks of the supreme court . . ./and other appellate courts/; and
all blanks and forms ordered by and for the use of the Senate and Clerk or the House of
Representatives, and binding the original records and opinions of the Supreme Court . . .
/and other appellate courts/

Forest products only

Coal

Printing

Construction

Only for House and Senate bills, general and local laws, and joint resolutions; the
journals and bulletins of the Senate and house of Representatives and reports,
communications, and other documents which form part of the journals; reports,
communications, and other documents ordered by the General Assembly, or either
House, or by the executive department or elective state officers; blanks, circulars, and
other work for the use of the executive departments, and elective state officers; and
opinions of the Attorney General.

Only for food for state institutions.

*If the bid discloses that the bidder is offering to supply one of the above-listed products that is manufactured,
mined, or grown in the listed state, it shall be rejected. Contractors are prohibited from supplying these items
from these states.

CALCULATION OF PREFERENCE

In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the
percentage preference which would be given to a nonresident bidder by its state of residency (as found by the
Department of General Services in Paragraph C_above). Similarly, the amount of a bid offering Pennsylvania
goods, supplies, equipment or materials shall be reduced by the percentage preference which would be given to
another bidder by the state where the goods, supplies, equipment or materials are produced, manufactured,
mined or grown (as found by the Department of General Services in Paragraphs A and B above).
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Department of General Services
GSPUR-89 Rev. 11/06/12

THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID

II1I. STATE OF MANUFACTURE

All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign
country) of manufacture for each item. If the item is domestically produced, the bidder must indicate the state
in the United States where the item will be manufactured. This chart must be completed and submitted
with the bid or no later than two (2) business days after notification from the Issuing Office to furnish
the information. Failure to complete this chart and provide the required information prior to the
expiration of the second business day after notification shall result in the rejection of the bid.

STATE
ITEM NUMBER NAME OF MANUFACTURER (OR FOREIGNCOUNTRY)
OF MANUFACTURE

IV. BIDDER'’S RESIDENCY
A. In determining whether the bidder is a nonresident bidder from a state that gives or requires a preference to
bidders from that state, the address given on the first page of this invitation to bid shall be used by the
Commonwealth. If that address is incorrect, or if no address is given, the correct address should be provided
in the space below:

Correct Address:
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Department of General Services

GSPUR-89 Rev. 11/06/12

B. In order to claim the preference provided under Section I.B., Pennsylvania resident bidders must complete
the following or have such information on file with the Issuing Office:

1.

2,

Address of bidder’s bona fide establishment in Pennsylvania at which it was transacting business on the
date when bids for this contract/requisition were first solicited:

If the bidder is a corporation:

(1)

(2)

The corporation [] is or [] is not incorporated under the laws of the Commonwealth of
Pennsylvania.

(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania,
provide date of incorporation:

(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania,
it must have a certificate of authority to do business in the Commonwealth of
Pennsylvania from the Pennsylvania Department of State as required by the
Pennsylvania Business Corporation Law (15 P.S. §2001). Provide date of issuance of
certificate of authority:

The corporation [] is or [] is not conducting business in Pennsylvania under an assumed or
fictitious name. If the bidder is conducting business under an assumed or fictitious name, it
must register the fictitious name with the Secretary of the Commonwealth and the office of
the prothonotary of the county wherein the registered office of such corporation is located as
required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq. Corporate
bidders conducting business under an assumed or fictitious name must provide date of
registry of the assumed or fictitious name:

If the bidder is a partnership:

(1)

(2)

The partnership [] is or [lis not conducting business in Pennsylvania under an assumed or
fictitious name. If the bidder is conducting business under an assumed or fictitious name, it
must file with the Secretary of the Commonwealth and the office of the prothonotary the
county wherein the principal place of business is located as required by the Fictitious Name
Act of May 24, 1945, P.L. 967, as amended 54 P.S. §28.1. Partnerships conducting business
under an assumed or fictitious name must provide the date of filing of the assumed or
fictitious name with the Secretary of the Commonwealth:

The partnership [lis or [] is not a limited partnership formed under the laws of any
jurisdiction other than the Commonwealth of Pennsylvania. If the bidder is an Out-of-state
limited partnership, it must register with the Pennsylvania Department of State as required
by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503. Out-of-state limited
partnerships must provide the date of registry with the Pennsylvania Department of State:

If the bidder is an individual:

He or she [] is or [ ] is not conducting business under an assumed or fictitious name. If the bidder
is conducting business under an assumed or fictitious name, he or she must file with the Secretary
of the Commonwealth and the office of the prothonotary in the county wherein the principal place
of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as
amended, 54 P.S. §28.1. Individuals conducting business under an assumed or fictitious name
must provide the date of filing of the assumed or fictitious name with the Secretary of the
Commonwealth:
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COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF LABOR AND INDUSTRY

Bureau of Occupational and Industrial Safety

UNIFORM CONSTRUCTION CODE

BUILDING PERMIT

The plans and specifications for the building or structure named below have been reviewed by the
Department of Labor and Industry and found to be in compliance with the Pennsylvania Construction Code
Law (1999, November 10, P.L. 491, No. 45).

Permit Number 202300169

Permit Holder PA GAME COMMISSION
ENGINEERING DIVISION

Address 2001 ELMERTON AVE
HARRISBURG PA 17110

Building/Structure Name GAME COMMISSION
STATE GAME LANDS 048 - CREW
HEADQUARTERS BLDG

Building Address 1808 MILLIGANS COVE RD
BUFFALO MILLS 15534

Political Subdivision: HARRISON TOWNSHIP

County: BEDFORD

Approved use and occupancy classification(s) B S1

Approved construction type VB

Plan code BUILDING

This permit authorizes construction of the above named building or structure in accordance with the
Pennsylvania Construction Code Act, its regulations and all plans and specifications approved by the
Department. A copy of this permit shall be retained at the work site until the completion of all construction.

File Number 547291

Date Issued 2/10/2023 %/ L’ //%'j(f\

Joseph C. Martin
Building Code Official

A highway access occupancy permit is required under $420 of the State highway Law (36 P.S.S 670-420) before driveway access to a commonwealth highway is permitted.

Department of Labor & Industry
651 Boas Street | Harrisburg, PA 17121 [ 717.787.3806 | Fax 717.705.7261 | www.dli.state.pa.us.
Auxiliary aids and services are available upon request to individuals with disabilities.
Equal Opportunity Employer/Program



Uniform Construction Code (UCC)
INSPECTION LOG

THIS LOG MUST BE RETAINED AT THE CONSTRUCTION OR DEMOLITION SITE UNTIL THE
COMPLETION OF ALL WORK AND MUST BE MADE AVAILABLE TO ALL DEPARTMENT CODE
OFFICIALS. UPON REQUEST. All Inspections preceded by a "Y" must be performed in accordance
with the approved construction documents and section 403.45 of the UCC before a "Certificate of
Compliance or a Certificate of Occupancy and Use" will be issued. This document's only use is to
inform the permit holder of required inspections and is to enable L&l staff to record the completion of
these inspections during the course of the construction process. It is not intended to document the
fullfillment of all required UCC obligations or establish the right to legally occupy the building or
structure named below.

Drawing Index Number: 202300169 File Number: 547291
Building/Structure Name: GAME COMMISSION
Address: 1808 MILLIGANS COVE RD

BUFFALO MILLS PA 15534

Requests for inspections must be made in conformance with the Inspection Procedures Statement
and should be directed to the inspector named below.

Inspector: James Young (814)441-3475 jayoung@pa.gov

If unavailable, contact Central Office: 717-787-1291 jecole@pa.gov

INSPECTOR DATE
REQUIRED INSPECTION INSPECTOR (PRINT) (SIGNATURE) ACCEPTED
Y Footing Environment
Y Foundation
Y Concrete Under Slab/Floor
Y Underground Plumbing

Underground Mechanical

Underground Electrical

Plumbing Rough-in

Mechanical Rough-in

Electrical Rough-in

Framing

<ol <|<|<]|=<

Insulation

Fire Protection

Accessibility Final

Energy Final

Mechanical Final

Electrical Final

Plumbing Final

<[ =<|=<|=<|=<

Building Final

Demolition Final

Alterations Final

Sign Final

Structure Final

UCC-7 REV 04-19 COMMONWEALTH OF PENNSYLVANIA DEPARTMENT OF LABOR & INDUSTRY



SGL #048 Crew Headquarters Building
PGC-048-21-02

TECHNICAL SPECIFICATIONS

The following stipulations, specifications and description of Work are defined and described as
Technical Specifications and it is understood and agreed that everything herein contained is
hereby made part of the Contract. Wherever any feature of the Work is not fully set forth in
these Technical Specifications and is necessary for the completion of Work, it shall be
understood that the same is governed by the rules of the best prevailing practice for that class
of Work, as determined by the Pennsylvania Game Commission and its representatives.

These Technical Specifications and any drawings, maps and/or plans forming a part thereof,
will cover the furnishing of all labor, equipment, tools, materials, and related items necessary
to perform the Work, as required under this Contract.

Section 1 — Summary of Work

Section 2 — Submittals

Section 3 — ES Control

Section 4 — Excavation

Section 5 — Compacted Backfill

Section 6 — Aggregate

Section 7 — Vapor Barrier

Section 8 — Concrete

Section 9 — Gutter and Spouting

Section 10 — Framing Lumber and Carpentry

Section 11 — Roof Trusses

Section 12 — Metal Roofing and Siding

Section 13 — Soffits and Fascia

Section 14 — Insulation

Section 15 — Suspended Ceiling System

Section 16 — Windows

Section 17 — Doors

Section 18 — Architectural Wood Casework

Section 19 — Incidentals

Section 20 — Seeding

Section 21 — HVAC Installation/Components (CONTRACT No. 2)
Section 22 — Plumbing System/Components (CONTRACT No. 3)
Section 23 — Electrical System/Components (CONTRACT No. 4)
Section 24 — Electric Power Supply Connection (CONTRACT No. 4)

DRAWINGS

The following Drawings are included:

CS-1 Cover Sheet & Building Site Plan

A-1  Building Floor Plan & Elevations

A-2  Wall Section & Details

A-3  Sections, Details, Schedules & Reflected Ceiling Plan
P-1  Plumbing Floor Plan, Elevations & Details

M-1 Mechanical Floor Plan & Details

E-1  Electrical Floor Plan, Schedules & Details



SGL #048 Crew Headquarters Building
Contract No. PGC-48-21-02

TECHNICAL SPECIFICATION SECTION No. 1 - SUMMARY OF WORK

1.1 - SCOPE OF PROJECT

The intent of this project is to construct a new 40’ x 80’ pole building to serve as the
Pennsylvania Game Commission (PGC) maintenance crew headquarters. The new building is
in Harrison Township, Bedford County on State Game Lands #048. The project consists of
constructing the pole building structure with concrete floor slabs, wood framing, installing
metal roofing and siding panels, installing insulation, interior OSB walls w/FRP panels,
installing doors, windows, installation of HVAC, electrical and plumbing building systems and
other building appurtenances. Connections of the utilities for the new building are part of this
project and include the telephone, electric, sewer and water supply systems. Piping and
connection to an existing on site septic tank which is part of the plumbing contract. The
connections including trenching and backfilling will be the responsibility of the associated
contract. The site is mainly level but will need some excavation and additional fill w/stone
around the perimeter of the building. This is included in the quantities.

1.2 - WORK AREA

The work area for this project is on State Game Lands #048. The building site is located off of
Mulligans Cove Road, a Township Road, in the village of Buffalo Mills, with an address of
1808 Mulligans Cove Road, Buffalo Mills, PA 15534. The property is owned by the PGC.

1.3 - WORK HOURS

The work hours at the project site are during regular PGC business hours which are Monday
through Friday, 7:00AM to 3:30PM. Work during different hours is permitted with prior
approval by the PGC. Requests should be submitted two days in advance.

1.4 - ACCESS TO WORK AREA

Access to the work area is directly off Mulligans Cove Road. The Contractor may use any
available space to store equipment or materials on site with permission from the PGC but must
provide access for PGC around the site.

1.5-SITE LAYOUT AND PREPARATION

The PGC will locate the approximate building footprint and mark the floor elevation during the
initial job conference. The Contractor is responsible for the new building construction,
installing the required utility systems and/or lines and grading/placement of the stone parking
area around the new building.

TS-1-1



SGL #048 Crew Headquarters Building
Contract No. PGC-48-21-02

1.6 - PERMITS, LAWS AND REGULATIONS

The Contractor shall procure and pay for all permits, licenses, inspections, conveniences, or
other approvals necessary for the execution of the contract. The only fee expected may or may
not be a third-party inspection of the electrical meter base and trenching. The PGC has
secured a building permit from the PA Department of Labor & Industry (L&I) for construction
of this building at no cost to the contractor. A copy of this permit will be provided to the
contractor along with an inspection log checklist. The contractor shall notify the L&I inspector
and coordinate with the PGC so that the required inspections take place, and the project is not
unduly delayed. Local building code officials have no jurisdiction over this project.

The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to
the performance of the work, the protection of adjacent property, the maintaining of surface
passageways, safety measures, and/or other protective facilities.

All applicable Federal and State laws and regulations and regulations of all utilities, having
jurisdiction over construction of the project shall apply to the contract throughout, and they
shall be deemed to be included in the contract as a part, thereof, the same as though herein
written out in full.

All regulations of the Occupational Safety and Health Act are in effect on this contract. It will
be the Contractor’s responsibility to make himself aware of all appropriate County, State and

Federal regulations that apply to this contract.

Any violations incurred from improper execution of the above provisions shall be paid for by
the Contractor. Loss of time on the project from such violations will not be tolerated.
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SGL #048 Crew Headquarters Building
Contract No. PGC-048-21-02

TECHNICAL SPECIFICATION SECTION No. 2 - SUBMITTALS

2.1 - SECTION INCLUDES/CONTENT

A.

Included in this section of the specifications is a list of approvals required for all
materials incorporated into the project. The Pennsylvania Game Commission reserves
the right to require additional approvals if necessary. No material, equipment or supplies
listed herein shall be incorporated into the work until the Contractor has obtained prior
approval from the Department.

Submittals required by each prime contract are indicated in the description of items to be
submitted, Paragraph 2.8.

2.2 - SUBMITTAL PROCEDURES

A.

Comply with the following or resubmission will be required:

1. Indicate contract number and specification section on each item submitted.
2. Signify approval by stamp, initialing and dating each item prior to submission to the
Designer.

Items requiring testing shall be forwarded directly to the approved laboratory. The
Contractor shall pay all costs associated with testing.

Expedite critical materials, equipment and shop drawings, and other required
submissions.

Incomplete submissions will be returned for resubmission.

Use of substitutions for materials or details shown on the contract drawings or called for
in these specifications require written approval from the Department.

2.3 - PRODUCT DATA

A.

Manufacturer's printed directions and manufacturer's standard specifications showing all
dimensions, cuts, finishes, etc., as well as catalog cuts and ratings of all material will be
required and shall be submitted in advance prior to application and/or installation.

2.4 - TESTS

A.

Submit required reports listing items tested, tests conducted, and results obtained as
specified.

2.5 - CERTIFICATIONS

A.

Submit required certifications in written form identifying authorized representative,
manufacturer, systems designer, and other required data as specified.
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SGL #048 Crew Headquarters Building
Contract No. PGC-048-21-02

2.6 - WARRANTIES

A. Refer to Specifications for required warranties. Copies of proposed warranties specified
for products shall accompany the designated submittal of that product.

2.7 - OPERATION AND MAINTENANCE MANUALS

A. Manual Format (Use 3-ring binder):

1.

)]

Title page with the following information for each system covered:

a. Project Title and Contract Number (in capital letters)

b. Name of Company

c. Name of the individual to be called

d. Normal telephone numbers

e. Contractor's account number for project

Index listing all sections of the Manual.

Copies of all warranties for equipment or materials furnished in contract. (Index
tabbed)

Complete system circuit diagrams, block diagrams, copies of all approved shop
drawings, which shall clearly illustrate how all the components relate and how they
are interconnected and a point wiring diagram.

Reports, testing analysis.

Operating instructions and maintenance instructions for all equipment and finish
materials furnished.

All approved, shop drawings, descriptive data, and any certifications.

2.8 - SUBMITTALS LIST

>

© N, R =

. Abbreviations

Mfr - for Manufacturer

Prod - for Producer or Supplier

SHDR - for Shop Drawings

DeDa - for Descriptive Data or Catalog Cuts
Samp - for Samples

Cert - for Certification

Tests - required Test Reports

Warr — for Warranties
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GENERAL CONSTRUCTION

DESCRIPTION OF ITEMS
TO BE SUBMITTED

MFR

PROD | SHDR | DeDa

SAMP

CERT | TESTS | WARR

CONCRETE

X

X X

X

WOOD POLE BUILDING
FRAMING & ENGINEERIED
LUMBER

X

X X

X

WOOD ROOF TRUSSES

EXPOSED FASTENER
METAL ROOFING &
SIDING SYSTEMS

it

<X
<<

<

SNOW GUARDS

NEW SEAMLESS
ALUMINUM GUTTERS &
DOWNSPOUTING

it

<X
<<

NEW ALUMINUM SOFFIT,
FASCIA & TRIMS

BATT INSULATION

RIGID FOUNDATION
INSULATION

STEEL DOORS, FRAMES &
HARDWARE

12* & 14> WIDE O.H.
DOORS, MAN. OPERATORS
& HARDWARE

I e Lo

I e Lo
I e o

WINDOWS

ARCHIECTURAL CASE
WORK & COUNTERTOPS

ol

ol
o
<4

FIBERGLASS REINF.
PLASTIC (FRP) WALL
PANEL SYSTEM

MR DRYWALL SYSTEM

SEALANTS

ke

ke

PROJECT SCHEDULE

e adke

MECHANCIAL CONSTRUCTION

DESCRIPTION OF ITEMS
TO BE SUBMITTED

MFR

PROD | SHDR | DeDa

SAMP

CERT | TESTS | WARR

HEAT PUMP & AIR
HANDLER

X

INSULATED DUCTORK

THERMOSTAT/CONTROLS

AIR REGISTERS AND
DAMAPERS

LP GAS FIRED UNIT
HEATER W/DIRECT VENT

S I e

S I e

PROJECT SCHEDULE
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PLUMBING CONSTRUCTION

DESCRIPTION OF ITEMS
TO BE SUBMITTED

MFR

PROD | SHDR | DeDa

SAMP

CERT | TESTS | WARR

ADA COMPLIANT WATER
CLOSET

X

WALL HUNG LAVAVTORY

SHOWER COMPARTMENT

COUNTERTOP SET IN SINK
BASIN

UTILTIY SINK

LAVAVTORY & SINK
FAUCETS

HOT WATER HEATER

POLYCAST PRE-SLOPED
TRENCH DRAIN SYSTEM

4” FLOOR DRAIN

CLOTHES WASHER
WATER VALVE CABINET

DOMESTIC WATER
SUPPLY PIPING

PIPING INSUALTION

o BT Bl o Bl ol Il el e P Tl e

o BT Bl o B] ol Il ol e P Tl e
o] B Bl o B 1ol I el e el e

SANITARY SEWER PIPING

HOSE BIB

=

=

X

PROJECT SCHEDULE

X

BATH ACCESSORIES

X

X X

ELECTRICAL CONSTRUCTION

DESCRIPTION OF ITEMS
TO BE SUBMITTED

MFR

PROD | SHDR | DeDa

SAMP

CERT | TESTS | WARR

BATTERY BACK UP
EMERGENCY EXIT
SINAGE w/ EXIT LIGHTING

=

X X

LIGHTING FIXTURES &
CONTROLS

WIRING DEVICES AND
DUPLEX RECEPTACLES

ELECTRICAL POWER
CONDUCTORS & CONDUIT

GROUNDING AND
BONDING ELECTRICAL
SYSTEMS

o I ] I

o I ] I
o B ]

NEW SERVICE, METER
BASE, PANELBOARD

<

PROJECT SCHEDULE
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TECHNICAL SPECIFICATION SECTION No. 3 - EROSION AND SEDIMENTATION
CONTROL

3.1 -SCOPE

This work is implementing the erosion and sedimentation control measures to protect the
surrounding environment. Compliance is required with Chapter 102 of the Department of
Environmental Protection’s regulations is also required.

3.2 - PROCEDURE

The Contractor shall install a 12-inch diameter silt sock around the building site. The silt sock
shall be anchored with 1” x 1” x 3” wood posts on 8-foot centers. The end of the silt sock shall
be extended uphill so that water cannot flow around the barrier.

Failure to implement soil erosion and sediment pollution control measures may result in a
cease-and-desist order, causing shutdown of the work. No extension of time, nor additional
compensation will be granted if such a shutdown should occur because of act or neglect of the
Contractor.

The Contractor may, with the approval of the Game Commission, perform temporary seeding
operations to maintain finished graded areas until the optimum time for performing permanent
seeding. Areas that will be surfaced by stone to serve as parking areas of driveways do not
need to be seeded.

Periodically remove accumulated sediments from control measures and dispose of in suitable
work areas. Remove all temporary erosion and sediment pollution control measures upon
completion of construction, unless otherwise directed by the Game Commission.

3.3 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for the installation of soil erosion
and sediment controls, including temporary seeding as specified and shown and as directed by
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories,

disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 4 - EXCAVATION

4.1- SCOPE

This work involves the drilling, hauling, and disposal of all materials encountered for
construction of the building pole foundations, installation of drainage pipes, water lines and other
utilities, as indicated on the Drawings, or designated by the Game Commission.

4.2 - PROCEDURE

A. General - Follow all guidelines set forth in the Construction Industry Standards, OSHA 2207,
of the Occupational Safety and Health Administration, U.S. Department of Labor. Protect the
work, adjacent buildings, and property.

The Contractor is required to contact the PA One Call System at 8-1-1 or 1-800-242-1776
(outside PA) prior to excavation operations at the site.

During excavation operations, keep the top surface graded for drainage. Do not over-excavate
because unauthorized excavation and replacement of materials in the over-excavated areas will
not be measured and paid for. Replace over-excavated work with concrete, gravel, earth or other
materials designated by, and at no additional cost to the Game Commission.

B. Excavation - Remove all materials to the limits shown on the Drawings or as necessary to
construct the pole foundations for the new building, installation of utility lines, new gravel
parking area and roadway.

C. Disposal — Suitable excavated materials will be used for backfill of drainage pipes, utility
lines and building pole foundations. The excavated materials will also be used to establish the
finished grade around the new building. This project is intended to be a balanced cut/fill job and
the Contractor will not be required to transport extra material off the site.

4.3 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all excavation of soils to the
required depths for the construction of new building foundations, concrete aprons and entry
slabs, and utility trenches as specified and shown and as directed by PGC staff including
but not limited to all labor, materials, equipment, supervision, accessories, disposal of
waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. S - COMPACTED BACKFILL

5.1 - SCOPE

This work is backfilling around the completed pole foundations and installed utility lines with
suitable materials obtained from the required excavation as shown on the Drawings, or as
directed by the Game Commission.

5.2 - MATERIALS

Secure backfill materials from the required excavation. The onsite soil may contain cobbles
and boulders which are not suitable for backfill around pipes or concrete foundations.
Screening of the excavated soils may be necessary to separate objectionable stones and other
debris from the backfill material. Materials shall be free from roots, brush, frozen and other
objectionable materials, and stones having any dimension greater than three (3) inches. The
Game Commission will decide the material’s suitability for use as backfill during excavation
operations.

5.3 - PROCEDURE

Conduct backfill operations so that the building foundations and utility lines are not damaged.
At your own expense, and to the satisfaction of the Game Commission, repair or replace any
structure damaged by your operations.

Place backfill in the dry. Place material in layers not exceeding four (4) inches in depth and
compact each layer with vibratory compactors. Where working clearances permit, backfill
may be placed in layers not exceeding eight (8) inches in depth, and compacted with a roller.
Do not drop backfill materials, but scatter and bring up evenly. Add water or dry the backfill
materials as necessary to attain as close to the optimum moisture content as possible during
compaction. No free water shall drain off and adversely affect the underlying or adjacent
materials. Acceptable compaction will be determined on the basis of non-movement of the
material under the compaction equipment. If the density and/or moisture content of the
backfill is not satisfactory, replace and/or re-compact the materials to the satisfaction of, and at
no additional cost to the Game Commission.

5.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for performing all compacted
backfilling to the required depths for the construction of new building foundations, and utility
trenches as specified and shown and as directed by PGC staff including but not limited to all

labor, materials, equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No.6- AGGREGATE

6.1 - SCOPE

This work is providing a subbase for concrete slabs and backfilling around the building,
parking areas with #2A coarse aggregate as shown on the Drawings. Work includes stone
around the perimeter around the building and the parking areas s required to eliminate any low
or uneven spots. Related work includes AASHTO #57 and #10 aggregate for backfill around
drainage pipes, water lines, electric conduits, etc.

6.2 - APPLICABLE PUBLICATIONS
AASHTO T 27 - Standard Method of Test for Sieve Analysis of Fine and Coarse Aggregates.

Pub. 408 - Specifications,
Pennsylvania Department of Transportation.

Bulletin 14 - Aggregate Producers,
Pennsylvania Department of Transportation.

6.3 - MATERIALS

Aggregate used for the subbase of concrete slabs shall be Type C, #2A coarse aggregate, as
specified in Section 703.2 of Pub. 408.

Aggregate used for backfilling around the foundation drainpipes shall be Type A, #57 coarse
aggregate as specified in Section 703.2 of Pub. 408.

AASHTO #10 stone shall also be used to backfill around installed water lines, electric conduit
and drainage pipes.

Obtain aggregates from a source listed in Bulletin 14.
6.4 - PROCEDURE

Place aggregates and stone in the dry, and not on frozen ground for concrete slab foundations.
Conduct aggregate placement operations in such a way that the permanent structures are not
damaged.

At concrete slab foundations, place stone in loose layers not exceeding 4 inches in depth and
compact each layer with mechanical tampers or other approved means. If working clearances
permit, place stone in loose layers not exceeding 8 inches in depth and compact each layer with
rollers, tracked vehicles or other approved equipment. After compacting to the required
thickness shown on the Drawings, accurately shape the foundation bed by a template to
provide uniform contact for concrete placement.

TS-6-1



SGL #048 Crew Headquarters Building
Contract No. PGC-048-21-02

Trenching and backfill around the drainpipes and utility lines are the responsibility of the
electrical and plumbing contractor’s work. Electrical and plumbing trades own their own
trenching and backfill.

6.5 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for providing all aggregates and the
placement and compacting of aggregates to the required depths for the construction of new
building foundations, concrete aprons and slabs and utility trenches as specified and shown and
as directed by PGC staff including but not limited to all labor, materials, equipment,
supervision, accessories, disposal of waste and related work. Aggregate used for replacing
caved-in-material, and material excavated beyond the established payment lines will not be
measured and paid for.

A. Unit of Measurement: Tons, measured by the weight slips from stone supplier, as applicable
for the three types of aggregate used for the project.
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TECHNICAL SPECIFICATION SECTION No.7 - VAPOR BARRIER

7.1 - SCOPE

This work is providing and installing a polyethylene vapor barrier under the concrete floor
slab for the new building as shown on the Drawings.

7.2 — MATERIALS - The vapor barrier shall be a polyethylene sheet conforming to ASTM E
1745 and ASTM D4397 with a minimum thickness of 6 mils and a perm rating of <0.03 perms.
No C&A film is to be used. Tape and seal all joints with approved pressure-sensitive or
waterproof tape. Submit a catalog cut or other information for the vapor barrier from the
manufacturer to the PGC for review and approval before ordering any materials.

7.3 - PROCEDURE

Prepare the #2A coarse aggregate subbase for the concrete floor slab according to the
requirements of Section 6 of these Technical Specifications. Smooth the top surface of the
stone subbase to lessen the chance of puncturing the vapor barrier. Install rigid foam insulation
panels along the exterior edges of the floor slab. Place the vapor barrier on top of the stone
subbase and under the insulation panels. Smooth and stretch the vapor barrier so there are no
folds or creases. Make sure that the vapor barrier extends to the splash boards along all four
sides of the concrete floor slab.

Cut the vapor barrier around the trench drains and vertical pipe. Use pressure-sensitive or
waterproof tape along seams in the vapor barrier and around trench drains. Repair or replace
any damaged or punctured sections in the vapor barrier.

7.4 —- MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for the installation of vapor
barriers including vapor barrier tapes as specified and shown and as directed by PGC staff
including but not limited to all labor, materials, equipment, supervision, accessories, disposal

of waste and related work. No separate measurement or payment for vapor barrier used to
repair cuts or holes.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 8 - CONCRETE

8.1 - SCOPE

This work is furnishing all materials, plant, and equipment, and performing all labor for the
manufacture, transporting, placing, finishing, patching, curing, and testing of concrete to be
placed under the Contract. Concrete is to be used for the pole footings and the floor slabs of the
new building. Concrete slabs are to be constructed for the rear doorway and front apron. The
Contractor shall protect all concrete against injury until final inspection and acceptance by the
Game Commission.

Except as herein qualified, matters pertaining to measuring, placing and testing of concrete;
materials used; construction of formwork; concrete finishing; curing of concrete; detailing,
fabricating and placing of reinforcing and accessories shall be governed by the following codes
and regulations:

(a) Building Code Requirements for Reinforced Concrete (ACI 318)

(b) Current "Manual of Standard Practice for Detailing Reinforced Concrete Structures"
(ACI 315)

(c) Current "Recommended Practice for Measuring, Mixing, and Placing Concrete" (ACI
304)

(d) All matters in connection with concrete work, not otherwise specified, shall conform to
the applicable sections of the Pennsylvania Department of Transportation Specification
Publication 408.

8.2 - TESTING AND CERTIFICATIONS

Obtain all concrete from a PennDOT approved source. Submit a concrete mix design for each
supplier to the Game Commission for approval 3 days prior to placing concrete.

One set of four (4) standard test cylinders for each day's pour shall be taken and forwarded to
an approved laboratory for testing. Two (2) cylinders shall be tested at he age of seven (7)
days and two (2) cylinders tested at the age of twenty-eight (28) days. Three (3) copies of
tabulated results of such tests shall be forwarded to the Game Commission for approval and
distribution. All costs in connection with tests of concrete shall be borne by the Contractor.

Provide product information, and/or original certifications for the following items: cement,

admixtures, aggregates, preformed expansion joint filler, epoxy bonding compound, joint seal
material, and curing compound.
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8.3 - COMPOSITION

Concrete shall be composed of Portland cement, water, fine and coarse aggregates and approved
admixtures, all well mixed and brought to the proper consistency.

1. ConcreteType(s):
a. Class AA and shall develop a minimum compressive strength of 3,500 psi in
twenty-eight (28) days.

2. Concrete shall be obtained from a batch plant currently approved by the Pennsylvania
Department of Transportation (PennDOT) or the Department.

3. Ready-mixed concrete shall be mixed and delivered in accordance with ASTM
Designation C94.

8.4 - MATERIALS

All materials shall be obtained from sources listed in PennDOT Bulletin 14 or PennDOT
Bulletin 15 as applicable.

A. Cement - Cement shall be one of the following types:

(1) Normal Strength Air-Entraining Portland Cement, Type IA or Type IIA, conforming to
ASTM Designation C150. Synthetic fiber reinforcing should be added to the cement to
meet ASTM C1609/C1609M. The fiber reinforcing shall meet ASTM C 1116/C 1116M
for macro-chopped strands.

(2) Normal Strength Air-Entraining Portland Blast Furnace Slag Cement, Type IS-A,
conforming to ASTM Designation C595. Synthetic fiber reinforcing should be added to
the cement to meet ASTM C1609/C1609M. The fiber reinforcing shall meet ASTM C
1116/C 1116M for macro-chopped strands.

B. Admixtures - Approved types of admixtures meeting ASTM Designation C260, increasing
the plasticity and workability of the concrete may be used.

C. Water - Water for concrete shall be clean and free from injurious amounts of oil, acid, alkali,
organic matter, or other deleterious substances.

D. Aggregates - Aggregates for concrete of normal weight shall conform to "Specifications for
Concrete Aggregates" (ASTM C33).

E. Preformed Expansion Joint Filler - Preformed expansion joint filler shall be of the size
shown on the Drawings, shall be gray in color, and shall conform with the requirements of
AASHTO M153, Type 1, sponge rubber. Joint filler shall be solid sponge rubber, and no
reprocessed material will be accepted. Joint filler made of numerous pieces of sponge rubber
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which adhere to each other will not be acceptable. The material shall be stored as recommended
by the manufacturer.

F. Sealant (Isolation Joint) -Joint sealant for top of isolation joint around precast trench drain
and at all other joint locations as applicable to be high performance, self-leveling, 1- part
polyurethane sealant with accelerated curing capacity to meet ASTM ¢-920, type S, Grade P,
Class 25 by Sikaflex or approved equal. (Gray).

G. Curing Compound - The curing compound shall be clear or translucent containing a red
fugitive dye conforming to the requirements of AASHTO M148, Type 1-D, and must not affect
water in any respect to injure fish life or impair or be detrimental to water for human
consumption. The curing compound shall be stored as recommended by the manufacturer.

8.5 - PREPARATION OF AREAS TO RECEIVE CONCRETE

For pole footings, excavate to the proper depth and grade. Remove any organic material from
the areas to receive concrete.

For concrete slabs, place and compact #2A coarse aggregate as shown on the Drawings. Place
rigid foam insulation panels and vapor barrier. Install the splash boards on the outside edges of
the building to act as forms.

8.6 - JOINTS AND EMBEDDED ITEMS

Place preformed expansion joint filler around the poles and in the expansion joint as shown on
the Drawings. Place trench drains, drainage pipes and utility sweeps. All joint materials and
embedded items shall be clean and free of dust, grit, mud, oil or grease, and shall be held firmly
in place to avoid displacement during concreting.

8.7 - FORMWORK

Forms shall conform to the shapes, lines, grades, and dimensions of the concrete as called for on
the Drawings. They shall be sufficiently tight to prevent leakage of mortar and shall be properly
braced or tied together to maintain the desired position and shape during and after placing
concrete. Forms shall be removed in such a manner as to assure the complete safety of the
structure.

8.8 - CONCRETE PLACEMENT

A. Depositing - Concrete shall be deposited in the presence of a representative of the Game
Commission.

In all cases, concrete shall be deposited as nearly as practicable in its final position and not

allowed to flow in a manner to permit or cause segregation and loss of slump. Once concreting
is started, the operation shall be carried on continuously until the placing of the panel or section
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is completed. Concrete shall be placed in continuous, approximately horizontal layers, the
depths of which generally shall not exceed twenty (20) inches.

All conveying equipment shall be of such size and design as to insure a practically continuous
flow of concrete at the forms. Free falls of more than four (4) feet are not permitted.

Any concrete that has been contaminated by foreign matter or which has become so stiff that
proper placing can not be assured, shall be wasted.

If unfavorable weather conditions exist, the Game Commission may order the work stopped,
either before concreting has started or after it is in progress, until a suitable formwork or
covering is set up on the site to protect fresh concrete from rain, hail, snow, or other unfavorable
conditions.

B. Consolidation - Concrete shall be consolidated by vibration so that concrete is thoroughly
worked around the reinforcement, around embedded items, and into corner of forms, eliminating
all air or stone pockets which may cause honey-combing, pitting, or planes of weakness. Internal
vibrators shall be of the largest size and the most powerful that can be properly used in the work,
as described in Table 5.1.4 of ACI 309, and they shall be operated by competent workers.
Vibrators shall not be used to transport concrete within the forms and shall not be attached to the
reinforcing bars to consolidate concrete. Vibrators shall be inserted and withdrawn at points
approximately eighteen (18) inches apart. At each insertion, the duration shall generally be
between five (5) and fifteen (15) seconds, sufficient to consolidate concrete, but not sufficient to
cause segregation. A spare vibrator shall be kept at the job site during all concrete placing
operations. Before continuing the placement operations, any displacement of reinforcement,
forms, or embedded items because of placement or vibration shall be corrected. Concrete which
has been segregated by over vibration shall be removed and discarded. Proper care shall be used
to ensure that the vibrators does not penetrate or disturb layers which have partially hardened. If
directed by the Game Commission, exposed form surfaces shall be spaded in addition to
vibration to minimize bubbles in concrete surface.

8.9 - REMOVAL OF FORMS AND REPAIR OF CONCRETE

A. Removal of Forms - Forms shall be removed as soon as practicable to avoid delay in curing
and to enable earliest repair of surface imperfections. The time of form removal shall be based
on the effect on the concrete; there shall be no damage to the concrete, due either to the removal
of support or to the form stripping operation. Forms shall be carefully removed to avoid injury to
the concrete, and satisfactorily repair any concrete so damaged. Forms shall not be removed
until twenty-four (24) hours has elapsed from concrete placement except when specifically
authorized by the Game Commission. During cold weather, forms shall be kept in place for five
(5) days, unless otherwise authorized by the Game Commission. The Contractor shall accept full
responsibility for any damage to concrete incurred by stripping too early.

B. Repair of Concrete - Repair of concrete shall be performed by skilled workers and in the

presence of a representative of the Game Commission. Repairs shall be completed within 48
hours after removal of forms. When directed by the Game Commission, the Contractor shall
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repair or remove and replace any concrete that does not meet the requirements of any portion of
this Technical Specification. Any concrete which is not satisfactorily repaired shall be removed
and replaced.

8.10 - TOLERANCES

The concrete surfaces and reinforcing steel shall conform to the tolerance limits listed in the
following tables. Permissible surface irregularities for the various classes of concrete surface
finish as specified in "Finishing Concrete" section of these specifications are defined as
"Finishes," and are to be distinguished from tolerances as described herein. The Contractor shall
establish and maintain, in an undisturbed condition and until final completion and acceptance of
the Project, sufficient control points and benchmarks to be used for reference purposes to check
tolerances. Concrete work that exceeds the tolerance limits specified shall be satisfactorily
remedied or removed and replaced by and at the expense of the Contractor.

CONCRETE TOLERANCES

Variation from established Change in 10 feet 1/4 inch
lines Maximum permissible 1 inch
Variation from the plumb in In 10 feet 1/4 inch
lines and surfaces In 20 feet 3/8 inch

In 40 feet 3/4 inch
Variation from the level or In 10 feet 1/4 inch
from the grades indicated on | In 20 feet 3/8 inch
the Drawings for top of walls | In 40 feet 3/4 inch
Variation in thickness of slabs | Minus 1/4 inch
and walls Plus (Walls) 1/2 inch

Plus (Slabs)

No limit

Footings:
(1) Variation of dimensions in | Minus 1/2 inch
Plan Plus 2 inches
(2) Misplacement or Not more than 2 inches
Eccentricity
(3) Reduction in thickness Minus 5% of thickness

NOTE: No abrupt changes in line, grade or dimension will be permitted for any of the
conditions listed above. Variations in thickness will be permitted only as "spot" conditions and
shall not extend over large areas.
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Reinforcement steel shall be fabricated in accordance with the fabricating tolerances given in
ACI 315 and shall be placed conforming to the tolerance limits listed in the following table:

REINFORCEMENT STEEL TOLERANCES

Variation for Protective With 2-inch cover 1/4 inch
Covering With 3-inch cover 1/2 inch
Variation from indicated 1/2 inch

spacing for individual bar

Variation from lap Minus 0 inch
Plus No limit

8.11 - FINISHING CONCRETE

A. General - Allowable deviations from plumb or level and from alignment, grades, and
dimensions shown on the Drawings and as specified in Section 7.10 are defined as "tolerances,"
and are to be distinguished from finishes as described herein. Finishing shall be completed
immediately after removing the forms.

B. Formed Surfaces - All formed concrete surfaces shall be treated as described below by a
skilled concrete finisher.

Holes shall be filled, and defective areas repaired immediately after form removal. Fins and
irregularities shall be removed or corrected. There shall be no conspicuous offsets, bulges or
misalignment of concrete.

C. Unformed Surfaces - All unformed surfaces shall be finished in accordance with the
following requirements by a skilled concrete finisher:

Immediately after vibration is completed, the surface shall be leveled and screeded sufficiently to
produce an even, uniform texture.

Floating shall be done by hand or power-driven equipment. Floating shall not start until some
stiffening has taken place in the surface concrete and the moisture film or "shine" has
disappeared. The floating should work the concrete no more than necessary to produce a surface
that is uniform in texture and free of screed marks. Any necessary cutting or filling of surface to
prevent irregularities should be done during the floating operations. Joints and edges shall be
finished with edging tools at this time.

After floating is completed, apply a light steel trowel finish to the top surface of the floor slab
concrete. Light surface pitting and light trowel marks are not objectionable. For the doorway

ramps and front apron slab; apply a light broom finish for traction.

8.12 - CURING AND PROTECTION
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A. General - After finishing operations are completed, the concrete shall be membrane cured. A
minimum of seven (7) consecutive days of curing and protection shall be required. The
following definitions of air temperature and curing temperature are specified below, as they will
be mentioned frequently in this section:

Air Temperature - The measured temperature in the shade, not in the direct rays of the sun, and
away from artificial heat.

Curing Temperature - The temperature of the air immediately adjacent to concrete. Where
concrete is not covered by forms or other protective coverings, or where protective coverings are
considered inadequate, the curing temperature will be considered as being not more than the air
temperature. During cold weather, the curing temperature is the temperature inside the forms,
protective coverings or housings. The curing temperature for the first 24-hour period after
placing concrete will be considered as not more than the temperature of the concrete at the time
of its placement in the forms.

B. Insulation - High-low thermometers shall be provided and an accurate daily record of air and
curing temperatures maintained during cold weather. These temperatures shall be submitted
daily to the Game Commission. Curing temperatures shall be taken on the surface of the
concrete and at representative locations on structures.

Adequate care shall be provided so that at any time during the curing period the curing
temperature does not fall below 50°F. Any day during which the curing temperature drops below
50°F but remains above 35°F, will not be considered as day as a curing day and the duration of
the curing period shall be extended accordingly. If at any time during the curing period, the
curing temperature falls below 35°F, the contractor shall core and test the concrete at his own
expense. The concrete shall be considered satisfactory and acceptable if the strength and
durability requirements of Section 7.3.1 are met.

In moderate weather, when the forecasted air temperature is expected to be between 35°F and
50°F, in addition to membrane curing, insulated blankets shall be furnished and placed over
concrete and forms.

During cold weather, when the forecasted air temperature is expected to be 35°F or lower, cure
shall be by the methods prescribed for curing in moderate weather, and in addition, furnish and
install canvas covered frames or some type of approved housing that will completely enclose the
fresh concrete and forms. Also, sufficient approved heating apparatus (preferably steam
equipment) shall be furnished to maintain the temperature of air surrounding the fresh concrete
between 50°F and 80°F, for seven (7) days. Concrete covers shall be kept moist during the curing
period. After seven (7) days, the temperature shall gradually be lowered within the housing to
the outside temperature over a period of 72 hours. When heating apparatus is required, special
care shall be provided to prevent the concrete from drying. Combustion heaters shall not be used
during the first 24 hours unless adequate precautions are taken to prevent exposure of the
concrete to exhaust gases which contain carbon dioxide. Arrangements shall be made for
heating, covering, insulating, or housing the concrete work, in advance of placement, and they
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shall be adequate to maintain the required temperature without injury to the concrete due to
concentration of heat.

Changes in air temperature immediately adjacent to the concrete during and immediately
following the curing period shall be kept as uniform as possible, not exceeding five (5) degrees
Fahrenheit in any one (1) hour or 50°F in any 24-hour period.

C. Membrane Curing - Finishing of the concrete surfaces shall be completed prior to the
application of curing compound.

Curing compound shall be applied in two (2) coats, each coat covering 300 square feet of
concrete surface per gallon. A pressure tank type spraying equipment shall be used, which shall
provide continuous agitation of the compound during coating operations. Do not use ordinary
orchard-type hand sprays. In order to insure thorough and complete coverage of the concrete
surfaces, the first coat shall be applied by moving the spray gun back and forth in one direction,
and the second coat immediately thereafter by moving the spray gun at right angles to the
direction of the first coat.

The first coat shall be applied immediately after finishing operations are completed. The second
coat shall be applied immediately after the first coat has set.

D. Protection - All concrete shall be protected against injury until final inspection and
acceptance by the Game Commission.

During the curing period, the concrete shall be protected from damaging mechanical
disturbances, such as load stresses, heavy shock, and excessive vibration. All finished concrete
surfaces shall be protected from damage by construction equipment, materials or methods, by
application of curing procedures, and by rain or running water.

Until final inspection and acceptance by the Game Commission, the Contractor shall repair, or
remove and replace any damaged concrete at no additional cost to the Game Commission.

8.13 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all cast in place concrete
including furnishing of concrete, forms, all labor, and equipment for mixing, placing, curing,
finishing, repairing and forming and all laboratory and field tests as specified and shown and as
directed by PGC staff including but not limited to all labor, materials, equipment, supervision,
accessories, disposal of waste and related work.

A. Unit of Measurement: Cubic Yards, measured by the average end area method or by the
three-dimensional volume method, as applicable.
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TECHNICAL SPECIFICATION SECTION No. 9 — FRAMING LUMBER AND
CARPENTRY

9.1 - SCOPE

This work is providing and installing the lumber and fasteners necessary to frame the
building.

9.2 - MATERIALS

A. Dimension Lumber — The lumber used to frame the building should be of the sizes,
spacing and arrangement shown on the Drawings. The lumber should conform to the
following requirements.

1. Grading Agency — Southern Pine Inspection Bureau, Inc. (SPIB)
2. Nominal sizes — as indicated on the Drawings, S4S.

3. Moisture content — S-dry or MC19

4. Structural Grade — No. 2 or better

B. Engineered Lumber — The engineered lumber including laminated veneer wood lumber
(LVL), laminated wood strand lumber, and engineered lumber connectors should be of the
sizes, spacing and arrangement shown on the Drawings.

C. Treated Lumber — Same as dimension lumber plus treatment by MCA (waterborne
preservative), 0.4 pcf retention in conformance with the American Wood Preservers
Association (AWPA). Use category UC2 for interior construction not in contact with the
ground, use category UC3b for exterior construction not in contact with the ground and use
category UC4a for items in contact with the ground.

D. Plywood — Structural composite lumber made from wood veneers with grain primarily
parallel to member lengths, evaluated and monitored according to ASTM D5456 and
manufactured with an exterior-type adhesive complying with ASTM D2559. The plywood
shall have at least 2,600 psi extreme fiber stress in bending. Plywood for the heated/unheated
wall to be good one side.

E. Wood Posts — The wood posts to be glue laminated columns manufactured from #1
Southern Yellow Pine with the lower portions pressure treated to 0.60 pcf with CCA in
compliance with AWPA C28. The pressure treated portion of the wood posts shall extend at
least one foot above the finished concrete floor elevation.

F. Fasteners — Of the sizes and type suited for the applications. Where rough carpentry is
exposed to weather, in ground contact, in pressure-treated lumber, or in the area of high

relative high humidity, provide fasteners of Type 304 stainless steel.

1. Nails, Brads and Staples: ASTM F1667
2. Power-Driven Fasteners: NES NER-272
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[98)

Wood Screws: ASME B18.6.1

Lag Bolts: ASME B18.2.1(ASME B18.2.3.8M)

5. Bolts: Steel bolts complying with ASTM A307, Grade A (ASTM F568M, Property
Class 4.6); with ASTM A563 hex nuts /washers where indicated.

6. Expansion Anchors: Anchor bolt and sleeve assembly made with carbon-steel

components, zinc plated to comply with ASTM B633, Class FE/Zn 5.

b

9.3 - PROCEDURE

Construct the building frame according to the dimensions and layout shown on the
Drawings. Excavate holes for the wood posts and place concrete in the bottom of the holes
as shown on the Drawings to prepare for post installation. Install truss seats, girts and corner
braces as shown. Provide extra framing lumber around doors and windows to provide the
support necessary to install these items. All exterior wall sections that will be finished with
OSB board and FRP panels are to be framed with 2’ x 6’ studs on 16-inch centers. Base
plates for these walls must be pressure treated. Provide temporary bracing for the building
frame to maintain the integrity of the building as construction progresses.

Frame interior wall sections with 2”’x 4” and 2”’x 6” studs were shown on 16-inch centers to
receive the OSB board and FRP panels. The base plates for interior walls must be pressure
treated. Drill holes in the wall base plates (treated) for expansion anchors or use power
actuated gun to secure completed wall panels to the concrete floor.

After construction is complete, remove all temporary bracing and waste lumber from the site.

9.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all framing lumber and carpentry
including furnishing and erection of wood framing members, wood framing connectors and clips,
anchors, fasteners as specified and shown and as directed by PGC staff including but not limited

to all labor, materials, equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 10 - ROOF TRUSSES

10.1 - SCOPE

This work is providing and installing the wooden roof trusses for the new building as shown
on the Drawings.

10.2 — TRUSS DESIGN

A. General Dimensions and Features — The trusses have a 4:12 pitch and 2-foot overhangs @
the eaves and 1-foot on the gable ends. The trusses shall have a 40-foot span and are spaced on
4-foot centers. Trusses must include an 8-inch energy heel in the truss design.

B. Design Loading — The roof trusses must have a roof load rating of 42.5 Ibs/ SF ground
snow load (snow load factor of 0.7) and a (Risk Category I1) wind load rating of 25 1bs/SF and
wind speed rating of 115 MPH minimum.

C. Design Drawings and Calculations — The design drawings and calculations for the trusses
must be sealed and certified by a licensed professional engineer (valid Pennsylvania license).
The drawings must be submitted for review by the PGC. The truss design shall conform with
the applicable provisions of “National Design Specification for Stress-Grade Lumber and Its
Fastenings” (National Forest Products Association) and “Design Specifications for Light Metal
Plate Connected Wood Trusses” (TPI).

10.3 - PROCEDURE

Conform to the manufacturer’s recommendations for storing, handling, installing and
bracing of the trusses. Provide adequate temporary bracing of the trusses during installation.

Provide adequate permanent bracing of the top chords, bottom chords and web members of
the trusses according to the manufacturer’s recommendations. Install purlins for the roof
panels on the top chord of the trusses. Secure the roof trusses to the building frame with
galvanized steel hurricane ties or dimensional blocking.

After construction is complete, provide all bracing for the roof trusses as required by the
truss manufacturer.

10.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all wood roof trusses including
engineering design, manufacture, erection, and bracing as specified and shown and as directed by
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories,

disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 11 - METAL SIDING AND ROOF
PANELS WITH SNOW GUARDS

11.1 - SCOPE

This work is providing and installing the metal siding and roof panels w/snow guards on the
new building frame and roof trusses as shown on the Drawings. Snow guards may/may not
be shown but must be installed in two rows staggered on the front and rear of the building.
Colors to be verified before ordering.

11.2 - MATERIALS

A. Siding and Roof Panels — The siding and roof panels shall be fabricated from galvanized
steel sheet with a minimum coating of 0.90 0z/SF. The roof panels shall be minimum 26-
gauge steel sheet stock capable of supporting the design roof loading. The roof panels shall be
full length from ridge to eave. The ridge and eaves shall be fitted with continuous gaskets.
The finish color of the roof panels and wainscoting is GREEN. The siding panels shall be
minimum 26-gauge steel stock with the same configuration and finish as the roofing panels
except the finish color is STONE/TAN/BEIGE. The heated bay interior panels shall be
minimum 28-gauge and WHITE.

B. Trim — Steel sheet stock pre-fabricated into ridge cap, end wall flashing, gable end trim,
corners, dew drip caps, door jambs trim, cut edge trim and side wall flashing. The finish color
will match the application it is associated with. The window and door jambs are TAN w/J
channel to match siding. Fascia and soffit trim shall be GREEN.

C. Sealants and Fasteners — Manufacturer’s standard type exterior sealants and gaskets, ring
shank nail fasteners w/neoprene washers, galvanized to ASTM A153, finished to match
exposed siding. Screw fasteners, cadmium plated self-tapping, hex head with washer and soft
neoprene sealing ring finished to match metal roof surface.

D. Snow Guards — The snow guards are to be “Snow Defender 4500” w/16-gauge Type 304
Stainless Steel and EPDM Rubber Sealer. Color shall be GREEN to match roof panels.

11.3 - PROCEDURE

The roofing and siding panels are to be sized to the proper dimensions for installation.
Install the roofing and siding panels with the recommended spacing and type of fasteners.
The Contractor is responsible for the correct spacing of the purlins and girts to support the
roof and siding panels. Siding panels are to be installed with the corrugations running
vertically. Cut “custom” panels at the site for gable ends if necessary. The Contractor
should shear or use snips to cut siding and roof panels to minimize the potential to damage
the protective coatings on the panels.

Install the wainscoting and flashing for the building followed by the siding panels.
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Install finish trim sections where needed on the siding and roof panels. Make sure all edges
and ends are properly sealed with gaskets or sealants.

After construction is complete, remove all waste pieces of roof and siding panels, trim, and
fasteners from the site.

11.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for metal panel roofing and siding
systems including, flashings, transitions, moldings, snow guards, fasteners, and sealants as
specified and shown and as directed by PGC staff including but not limited to all labor,

materials, equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum. No separate measurement or payment for the snow
guards.
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TECHNICAL SPECIFICATION SECTION No. 12 — SOFFITS AND FASCIA

12.1 - SCOPE

This work is providing and installing the soffits and fascia at the roof overhangs for the new
building as shown on the Drawings.

12.2 - MATERIALS
A. Soffits — The soffits shall be preformed, prepainted aluminum alloy (minimum 0.019 inch
thick sheet stock) formed to a V-groove section, fully perforated, micro vented surface at roof

eaves and solid soffit at roof rakes shall have finish color is GREEN.

B. Fascia — Fascia shall be preformed, prepainted aluminum alloy (minimum 0.019 inch thick
sheet stock) with plain surface and the finish color is GREEN.

C. Nails — Aluminum; use prefinished GREEN nails for soffits and fascia.
D. Trim — Trim to match the same color as the material being finished.

E. Sealant — Silicone, single component, solvent curing, clear in color.
12.3 - PROCEDURE

Install F&J-channel to receive soffit sections in conjunction with siding panel and nail to
fascia to secure. Install fascia and trim sections with sealant as needed.

12.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for aluminum soffits and fascia at
roof overhangs, including trims, fasteners and sealant as specified and shown and as directed
by PGC staff including but not limited to all labor, materials, equipment, supervision,

accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 13 - GUTTERS AND DOWNSPOUTS

13.1 - SCOPE
This work is providing and installing gutters and downspouts for the new building.
13.2 - MATERIALS

A. Gutters — Aluminum with baked on GREEN finish. Gutter shall be seamless for the length
of the roof. Gutter shall be standard 5-inch width, .032 gauge minimum.

B. Downspouts — Aluminum with baked on GREEN finish and 3-inch by 4-inch cross section.

C. Fittings, Hangers and Brackets — Aluminum fittings and brackets as recommended by
gutter and downspout manufacturer with hidden hangers at 2°-0” on center maximum.

13.3 - PROCEDURE

Submit a catalog cut or other information for the gutter and downspout from the
manufacturer to the PGC for review and approval before ordering any materials.

Install gutters on the roof eaves of the new building. Secure the gutters to the fascia with
hidden hangers. Install downspout drop sections and end caps at the ends of the roof eaves
as shown on the drawings. Connect downspout sections to the gutters and run the
downspout along the edge of the building to the ground level and onto splash blocks. Make
sure the water drains away from the building properly. Route the downspouts to prevent any
potential discharge from egress areas.

13.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for aluminum rain gutter and
downspout system, hangers, fasteners, and sealants as specified and shown and as directed by
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories,

disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 14 — INSULATION

14.1 - SCOPE

This work is providing and installing the insulation in the walls and ceiling of the new
building and under the edges of the floor slab as shown on the Drawings.

14.2 - MATERIALS

A. Fiberglass Blankets - The insulation for the walls and the ceiling (heated spaces) shall be
Kraft-faced formaldehyde-free, fiber glass insulation conforming to ASTM C665, Type II
(non-reflective faced), Class C, Category 1. Exterior Walls shall have R-20 insulation between
studs and post supports. Insulation between bottom chord of trusses shall be R-19 insulation.
The insulation for the ceiling above the faced insulation (between trusses) shall be R-30,
formaldehyde-free, fiberglass insulation conforming to ASTM C665, Type I (unfaced).
Insulation can be in batts or rolls.

B. Rigid Foam Panels — The insulation panels to be installed under the floor slab and at
exterior and interior separation walls of heated building areas, shall be rigid foam (extruded
polystyrene) panels conforming to ICC ES 96-24 and ASTM C578. The panels to be installed
under the edges of the floor slab shall be 2 inches thick R-10 and the panels to be installed
along the vertical edges of the floor slab shall be 1/2 —inch thick. The building envelope wall
panels are to be installed between wood purlins located adjacent to heated building areas only.
Exterior wall panels shall be 1-% inches thick with a minimum R value of 7.5 and installed
with cap fasteners approved by the panel manufacturer. The interior wall separating the shop
area from the storage area shall receive a 1 inch thick panel with a minimum R value of 5,
installed on the storage area side, sandwiched between wood stud faming and wood wall
sheathing.

C. Building Envelope Insulation — The insulation to be installed on the exterior envelope of
the building of the unheated spaces shall be Prodex 48-inch insulation or an approved equal
conforming to the following characteristics:

1. Blanket structure — 5 layers, aluminum foil, polyethylene backing, closed cell
polyethylene foam, polyethylene backing, aluminum foil

2. Nominal thickness — 13/64-inches (5Smm)

3. Perm Rating — Less than 0.1 according to ASTM E96

4. Noise reduction — 19dba impact noise (IRAM 4063)

5. Flame Spread Index — 25 or less (ASTM E84-10)

6. Smoke Developed Index — 45 or less (ASTM E84-10)

7. Insulating Value — R-14

This foil faced insulation shall also be installed on top of the roof purlins and below the metal

roofing of the building. Tyvek house wrap shall be installed on the exterior girts of all heated
walls.
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D. Attic Rafter Vents — The attic rafter vents shall be extruded pre-formed polystyrene
designed to fit between the roof framing members to provide cross ventilation between
insulated attic spaces and vented eaves in the heated areas.

14.3 - PROCEDURE

Fiberglass insulation is to be installed in the walls and ceilings of the heated areas only.
Store insulation materials indoors before installation. Keep insulation clean and dry. When
transporting, cover with a waterproof tarpaulin as necessary.

Install attic rafter vents properly against the underside of the roof deck, between the roof
trusses. Install insulation as directed by manufacturer.

Open insulation packages and be careful to avoid cutting the product or facing. Gently push
the insulation into the wall and ceiling cavities. Install the insulation so that the Kraft-facing
is toward the interior of the building. Secure the flanges of the facing to the studs or roof
truss chords. Take care not to stretch the insulation which could cause the material to
compress or tear. Space the staples at least six inches from each end of the batt and 12” to
24” apart. Cut insulation as necessary to fit around framing for doors, vents and fans.

Install the R-19 ceiling insulation between the bottom chord of the trusses with the vapor
barrier facing down. Install the R-30 unfaced insulation across (perpendicular) the R-19
insulation and truss chords.

Install the building envelope insulation (Prodex) over the outside face of the wood wall girts
in the unheated bays. House wrap is to be installed on the exterior of the heated walls. Cut
the building envelope materials neatly around doors and windows. Seal all seams and
around doors and windows with a vapor retarder tape. Conform to the manufacturer’s
recommendations for installation to avoid damage to the material. The building envelope
insulation Prodex shall also be installed in the building on top of the roof purlins and below
the metal roofing of the building.

Place rigid foam panels under the edges of the floor slab as shown on the drawings. The
panels should extend 4-feet in from the perimeter of the building. Install ’2-inch thick panels
vertically at the splashboards on the edges of the concrete floor along the perimeter of the
heated areas of the building.

14.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all building envelope thermal
insulation systems including fiberglass batt cavity insulation, vent baffles, rigid foundation
insulation, insulation supports, fasteners, and sealants as specified and shown and as directed
by PGC staff including but not limited to all labor, materials, equipment, supervision,
accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 15 — SUSPENEDED CEILING
SYSTEM

15.1 - SCOPE

This work is to furnish and install acoustical panels and metal suspension system to form a
suspended ceiling system in the new building as shown on the Drawings. A suspended
ceiling system is to be installed in the office, bathroom, and mechanical room only. The
heated shop area is to have a metal panel ceiling.

15.2 - MATERIALS

A. Acoustical Panels — The acoustical panels shall have a Class A fire rating and shall be
white with a random medium or fine texture (Fissure). Provide a 24 inches x 48 inches x 5/8-
inch-thick panel from Armstrong World Industries, or a comparable equal product. The edge
detail of the panels is square. The panels must be mold, mildew and bacteria resistant.

B. Hanger Rods — Mild steel, zinc coated or protected with rust-inhibitive paint.

C. Metal Suspension System — Armstrong World Industries standard 15/16-inch metal
suspension system or comparable product from USG Interiors, Inc. or Chicago Metallic
Corporation. The finish color of the metal suspension system is white.

D. Metal Edge Moldings and Trim — Armstrong World Industries or comparable product by
USG Interiors, inc. or Chicago Metallic Corporation.

15.3 - PROCEDURE

Examine the substrates, areas and conditions to which the drop ceiling components will
attach or abut to see if there are problems with installing the drop ceiling. Correct those
problems before installing the drop ceiling components. Examine acoustical panels before
installation. Reject acoustical tiles that are wet, moisture damaged or mold damaged.

Measure each ceiling area and establish layout of acoustical panels to balance border widths
at opposite edges of each ceiling. Avoid using less-than-half-width panels at borders and
comply with the layout shown on the Drawings.

Install acoustical panels in compliance ASTM C636 and according to the manufacturer’s
recommendations.

Install hangers where required plumb and free from contact of other objects within the
ceiling plenum. Install supplemental suspension members or hangers in the form of trapezes
or equivalent devices. Secure wire hangers to ceiling suspension members and to supports
above. Connect hangers directly to structures or to inserts, eye screws, or other devices that
are secure and appropriate for each substrate and that will not deteriorate or otherwise fail
due to age, corrosion or elevated temperatures. Space hangers not more than 48 inches on
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center along each member supported directly from hangers and not more than 8 inches from
the ends of each member. Install edge moldings and trim of type indicated at the perimeter of
the drop ceiling areas and where necessary to conceal edges of the acoustical panels. Attach
moldings to substrates at intervals not more than 16 inches on center and not more than 3
inches from the ends. Level the ceiling suspension system to a tolerance of 1/8 inch in 12
feet. Miter corners accurately and connect securely. Do not expose fasteners, including pop
rivets on moldings or trim.

Install suspension system runners so that they are securely interlocked with one another.
Remove and replace dented, bent or kinked members.

Clean exposed surfaces of acoustical panels, trim and edge moldings. Comply with the
manufacturer’s recommendations for cleaning and touchup of minor finish damage. Remove
and replace panels and other ceiling components that cannot be successfully cleaned and
repaired to permanently eliminate evidence of damage.

15.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all suspended ceiling systems
including suspending grid, wall angle, hanger rods and hardware, and acoustic panels, as
specified and shown and as directed by PGC staff including but not limited to all labor,

materials, equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 16— WINDOWS

16.1 - SCOPE
This work is providing and installing the windows in the building.
16.2 —- MATERIALS

The windows shall be American Craftsman Series 3000 double-hung vinyl windows. Other
manufacturers are acceptable provided that the windows have the following features and
requirements. The windows shall be nominal size 2’-6” wide x 3’-0” high with double pane
LowE3 insulated glass with argon gas.

Energy Star compliant.

Top and bottom sash tilt in for easy cleaning.

Fusion welded vinyl frame and sashes.

Dual weather stripping.

Insect screen.

Frame finish is white vinyl or metal.

Standard 6-lite colonial style white grilles, between class.
Integral exterior “J” trim around perimeter of window frame.

O NN R

16.3 - SUBMITTALS

Submit a catalog cut or other information for each type of window and the shutters from the
manufacturers to the PGC for review and approval before ordering any materials.

16.4 - PROCEDURE

Install the windows according to the manufacturer’s instructions. Install additional framing
lumber and construct window rough opening as required to safely support the window
opening within building walls. Install the windows in the blocked and framed openings and
secure them according to the manufacturer’s instructions. Caulk or insulate around the
installed windows to provide a weather-tight seal. Install any trim pieces on the interior or
exterior as required, including the interior sill. Test the operation of the windows and make
any adjustments if necessary.

16.5 - MEASUREMENT AND PAYMENT
This price and payment shall constitute full compensation for all new windows as specified and
shown and as directed by PGC staff including but not limited to all labor, materials, equipment,

supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Each. No separate measurement or payment for additional framing
lumber and carpentry, caulking, or trim as required to install and finish the windows.
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TECHNICAL SPECIFICATION SECTION No. 17 - DOORS

17.1 - SCOPE

This work is providing and installing the man doors and garage doors in the new building as
shown on the Drawings. Doors and frames shall include to have the necessary thresholds and/or
weather-stripping/caulk as needed to provide for a tight seal.

17.2—- MATERIALS

A. General — Refer to the door schedule on the drawings for details of hinge and swing
requirements, sizes and lockset hardware. All locks (interior and exterior) are to be keyed alike.
Manufacturers are quoted for hardware, locksets, gaskets, closers, etc. for the doors to set
standards for performance and finish; other manufacturers are acceptable provided that their
products are the same level of quality.

B. Insulated Doors - The insulated doors in the new building shall have the following features
and characteristics. These doors are listed on the door schedule. The insulated doors shall be
supplied with vertical narrow lights. Ceco Door Products Medallion Series conform to the
following specifications but other manufacturers are acceptable.

1. Entry doors are galvannealed 18 gage (minimum) steel 3’-0”x 7°-0” flush panel
w/insulated core conforming to ANSI A250.8-03

2. Entry door frames with galvannealed 16 gage (minimum) steel double rabbet frame
(knock down)

3. Factory applied baked on primer with a factory or field applied white enamel finish
coat on door and frame applied according to the manufacturer’s instructions

4. Doors are 1-3/4” thick

5. Equipped with Precision 2108 x 4908A panic exit device trim and lever handle with
630 satin stainless-steel finish

6. Satin finish stainless steel hinges

7. Equipped with Best HD800 series door closer.

8. Equipped with Rockwood K1050 (107x34”) kick plates (one side) with 630 satin
stainless-steel finish

9. Equipped with weather tight gaskets

10. Equipped with aluminum mill finish threshold

11. Equipped with National Guard Products C607DKB nylon brush seal.

12. Dormakaba Best Access products 12E72 rim cylinder with 626 satin chrome finish.
Permanent cores to be Cormax Patented.

13. Cores and keys delivered directly to PA Game Commission.

C. Non-insulated Doors — The non-insulated interior doors in the new building shall have the
following features and characteristics. These doors are listed on the door schedule. These doors
shall be flush panel. Ceco Door Products Regent Series conforming to the following
specifications, but other manufacturers are acceptable.
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Passage doors are galvannealed 20 gage steel flush 3°-0” x 7°-0” panel

1-3/4” thick full flush with honeycomb core

Passage doors frames w/galvanealed 16 gage (minimum) steel double rabbet frame
Impact resistant, full honeycomb core with a min. crush strength of 45 psi

Seamless edges with 7 gage steel hinge reinforcement.

Satin finish stainless steel hinges

Dormakaba Best Access Systems 9K30L14C S3 privacy with 626 satin chrome finish
for the bathroom door.

Dormakaba Best Access Systems 9K37AB14C S3 entry set with 626 satin chrome
finish for offices and mechanical room doors. Keying Best Cormax to existing PGC
System.

Equipped with kick plates (one side) and concave wall stop with 630 satin stainless-
steel finish.

D. Garage Doors — The garage doors in the new building shall have the following features and
characteristics (or equal to).

1. “Wayne Dalton” Commercial 12°x 12° or 14’ doors w/R17.5 insulated core
2. Model 200 Thermospan or approved equal

3. Factory applied primer with white finish coat on door

4.
5
6

Torsion spring

. Lock included
. Equipped with three 26’ x 13” (or TYP) double insulated acrylic windows with black

frames

E. Padlocks — Two (2) 11B772 x Cormax padlocks with cores (match others). For a quote on all
hardware, you may contact Delbert Hiestand by calling 717-413-1328 or by his email
delbert.hiestand@dormakaba.com

17.3 - SUBMITTALS

Submit a catalog cut and other information for the man doors, garage doors and accessories from
the manufacturers to the PGC for review and approval before ordering any materials.

17.4 - PROCEDURE

Install the steel entry doors and frames according to the manufacturer’s instructions. All steel
surfaces of the doors and frames are to be factory primed and a factory or field painted finish.
The finish coat of the steel doors and frames shall be a white outdoor grade enamel. The garage
door tracks, torsion springs and garage doors are to be installed by a manufacturer’s
representative.
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17.5 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all new doors, door frames, door
hardware, and keying as specified and shown and as directed by PGC staff including but not
limited to all labor, materials, equipment, supervision, accessories, disposal of waste and related
work.

A. Unit of Measurement: Each according to the type of door as listed on the Proposal Form. No
separate measurement or payment for the frames, accessories, door hardware and keys.
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TECHNICAL SPECIFICATION SECTION No. 18 — ARCHITECTURAL CASE
WORK

18.1 - SCOPE

A. Work of this Section includes all labor, materials, equipment, and services necessary to
furnish and install all architectural casework as shown on the drawings and/or specified
herein, including, but not limited to, the following:

Pre-finished architectural base and wall cabinets as shown on drawings.
Heavy duty solid composite counter tops.

Wood grounds, blocking, nailers, furring as required for work of this Section.
All hardware, finish fasteners, and sealants for work of this Section.

P

18.2 - MATERIALS

A. Quality Standards - The quality standards of the Architectural Woodwork Institute,
"Architectural Woodwork Standards," 1st Edition, latest edition, shall apply to all
workmanship, including materials and installation, for architectural casework, and by
reference are made a part of this specification. All work shall conform to "Premium" grade
requirements of the AWI "Architectural Woodwork Standards," unless otherwise modified
herein.

B. Basic Requirements - Before proceeding with casework required to be fitted to other
construction, obtain field measurements, and verify all dimensions of shop drawing details as
required for accurate fit.

1. Compatibility of Grain and Color: The Department reserves the right to select materials for
best compatibility between visually related members and veneers.

2. Inspect each piece of casework; do not use twisted, warped, bowed, or otherwise damaged
or defective wood.

C. Utility Cabinets — Kitchen Classics Hickory base and wall cabinets or approved equal
w/Satin finish hardware (knobs) and adjustable shelves and meeting the following
requirements and nominal sizes.

1. Base cabinets (2) - 24” W and 34 1/2”H with single door and drawer
2. Wall cabinets (2) 21” W and 30”H with single door

D. Restroom and Break room Cabinets — Kitchen Classics Hickory base and wall cabinets or
approved equal w/Satin finish hardware (knobs) and adjustable shelves and meeting the
following requirements and nominal sizes.

1. Base cabinets (2) - 18” W and 34 1/2”H with single door and drawer

2. Sink Base cabinets (1) - 24” W and 34 1/2”’H with single door

3. Wall cabinets (2) 15” W and 30”H with single door

4. Wall cabinet (1) - 21”7 W and 30”H with single door Plywood - AWI Section 4; veneer
with plywood core unless otherwise specified, and with the following requirements:
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E. Countertops — Heavy duty, granite look laminate with fully laminated edges and backsplash.

F. Fasteners —

1. Wood Screws: FS FF-S-111, type, size, material and finish as required for the condition of
use.

2. Nails: FS FF-N-105, type, size, material and finish as required for the condition of use.

3. Anchors: Type, size, material and finish as required for the condition of use.

18.3 - SUBMITTALS

Submit catalog cuts and other manufacturers information for all architectural casework with
hardware and countertops to the PGC for review and approval before ordering any materials.
Refer to submittal specification section for submission requirements.

A. Shop Drawings (Casework & Countertops.)

1. Shop drawings shall indicate all materials, thicknesses and finishes.

2. Shop drawings shall show all finish hardware, anchors, fastenings and accessories.

3. Shop drawings shall show all jointing, joint treatment and butt jointing in veneers.

4. Shop drawings for wood paneling must show complete elevations of units as well as panel
matching required.

B. Samples: Submit samples of each of the following items:

1. Transparent finish for each species of wood veneer laminate plywood panels, twelve (12)
inches square, for each finish specified or shown.

18.4 - PROCEDURE
A. Fabrication General

1. Install the work plumb, level, true and straight with no distortions. Shim as
required using concealed shims. Install to a tolerance of 1/8" in 8'-0" for plumb and level
(including countertops), and with 1/16" maximum offset in flush adjoining surfaces, 1/8"
maximum offset in revealed adjoining surfaces.

2. Scribe and cut work to fit adjoining work and refinish cut surfaces or repair damaged
finish at cuts.

3. Anchor woodwork to anchors or blocking built in or directly attached to substrates.
Secure to grounds, stripping and blocking with countersunk, concealed fasteners and
blind nailing as required for a complete installation.
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B. Wood Trim

1.

2.

Install with minimum number of joints possible, using full-length pieces for each run.
Stagger joints in adjacent and related members. Cope at returns, miter corner.

Joints of all trim and/or moldings shall be set tight, miter exterior angles and cope interior
angles. Joints, except end joints less than twelve (12) feet apart, will not be permitted in
straight runs of trim and/or moldings and rails.

Secure all trim and/or moldings with glue and blind nail with finishing nails. Set exposed
nail heads in finished work and putty. Sand all work to remove any tool marks and
irregularities.

C. Finishing

1.

General: All finishing work of this Section shall be shop applied, unless otherwise noted,
as specified below. All finishing shall match approved samples.

Field Touch-Up: Provide field touch-up as required, including the filling and touch-up of
exposed job made nail or screw holes, refinishing of raw surfaces resulting from job
fitting, repair of job inflicted scratches and mars, and final cleaning up of the finished
surfaces.

D. Clean Up and Protection

1.

Clean Up: At regular intervals during the course of the work, all debris and excess
material shall be cleaned up and removed from the site. Upon completion of installation,
clean all spaces of debris caused by woodwork installation.

Protection: Protect all casework from marring, defacement of other damage until final
completion and acceptance of the project by the Owner. Repair or replace all defective
units prior to final inspection. Any units that cannot be satisfactorily repaired shall be
replaced with new units of same original design, at no additional cost to the Owner.

18.5 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all architectural casework,
hardware (pulls), countertops, and finishing as specified and shown and as directed by PGC staff
including but not limited to all labor, materials, equipment, supervision, accessories, disposal of
waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 19 — INCIDENTALS

19.1 - SCOPE

This work is to furnish and install toilet accessories, fiberglass reinforced wall panel system, fire
extinguishers and bollards, as shown on the Drawings.

19.2 - MATERIALS

A. Toilet Accessories:

1. Toilet Paper Dispenser: Palmer Fixture Twin 9” Model RD0027 with 2-1/4” core.
Include 3-3/8” adaptor and translucent cover or approved equal.

[\S}

. Paper Towel Dispenser: Bradley Model No. 250-15, stain finish stainless steel, surface
mounted, Capacity: 525 multi-fold or 400 C-fold paper towels, tumbler lock and refill
indicator or approved equal.

2. Liquid-Soap Dispenser: Provon TFX Model GOJ2745-12 with a 1200 ml capacity or
approved equal. Provide two refills per unit.

3. Grab Bars: Bradley 812 Series, 1-1/2” outside diameter heavy-duty stainless-steel ADA
compliant grab bars with concealed mounting or approved equal. Grab bars shall include
No.4 satin finish that resist scratches.

4. Mirror: Bradley Mode; 740-1836 ADA compliant, fixed angle, tilt frame, satin finish 20-
gauge stainless steel frame with welded corners, 18 inches by 36 inches or approved
equal. Surface mount mirror with 3/4" by 3/4" frame, frame projects 4 inches at the top
and tapers to 1 inch at the bottom. Provide 1/4" thick tempered glass mirror.

B. Fire Extinguishers: 20 Ibs. ABC fire extinguishers fully charged and tested shall be
furnished and installed by the PGC, not in contract.

C. Fiberglass Reinforced Wall Panel System:

1. Furnish and install Fiberglass reinforced thermosetting polyester resin panel sheets
complying with ASTM 5319 at all locations as indicated on drawings. Fiberglass
reinforced panels (FRP) shall have a Class A fire rating. Color White.

2. Dimensions: Thickness — 0.090” nominal, Width — 4’-0” nominal, Length — 10’-0” or
as indicated on drawings.

3. Properties: Resistant to rot, corrosion, staining, denting, peeling and splintering.
Conforms to ASTM D 790 for flexural strength and ASTM D 638 for tensile strength.
Impact strength of 72 ft. Ibs./in ASTM 256.

4. Moldings: PCV trim thin wall semi-rigid extruded PVC. Provide inside and outside
corners, meeting and edge trims as required for installation in accordance with the
manufacturer’s product specifications.
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5. Base: FRP Base molding, 10’ lengths complete with inside and outside corners and end
caps. Color Black.

6. Accessories: White non-staining nylon drive rivets and adhesives complying with
ASTM C 557. Adhesive to be manufactured and recommended by (FRP) manufacture
or Titebond advanced polymer/panel adhesive in accordance with installation of Class
A fire rated (FRP) panel . Install white silicone sealant.

7. Installation: Comply with manufacturers recommended procedures and installation
sequence. Comply with all recommended preparation of back up surfaces.

D. Pipe Bollard:

1. The metal pipe bollards installed along the front elevation of the building as indicated
on Floor Plan shall be 6 diameter x 5’0 long (top of bollard to extend min. 36 above
concrete) galvanized steel pipe filled with concrete. Mound concrete fill at top and
slope concrete at base of bollard as required to prevent standing water. Apply (2) coats
of acrylic enamel paint, YELLOW.

F. Coat Shelf/Rod:

1. % edge-banded painted plywood shelf or white melamine laminated shelf complete
with 17 diameter heavy duty chrome closet rod.

19.3—- SUBMITTALS

Submit a catalog cut and other manufacturers information for all toilet accessories, fiberglass
reinforced wall panel system, and ceiling hatch to the PGC for review and approval before
ordering any materials. Refer to submittal specification section for submission requirements

19.4 - PROCEDURE

Install all incidentals and building components in accordance with the manufacture’s product
specifications, applicable 2018 International Building Code provisions, and shop drawings.
Comply with ICC/ANSI A117.1 guideline for mounting heights and locations of all toilet
accessories and grab bars.

19.5 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all incidental building systems
and components including toilet accessories, Fiberglass reinforced wall panel system, and
ceiling hatch as specified and shown and as directed by PGC staff including but not limited

to all labor, materials, equipment, supervision, accessories, disposal of waste and related
work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 20 - SEEDING

20.1 - SCOPE

This work is securing a satisfactory stand of grass at all disturbed earth areas and includes

preparation of the seed bed, furnishing and placing lime and fertilizer, furnishing and

sowing of seed, mulching, and maintaining and tending the seeded areas. Do not seed
areas (parking area and driveways) that are shown to be surfaced by stone by the PGC.

The limits of the parking area and driveways will be staked out by the PGC during
building construction.

20.2 - APPLICABLE ACTS AND PUBLICATIONS

Bulletin 15 - Approved Construction Materials, Pennsylvania Department of
Transportation.

Pub 408. - Specifications, Pennsylvania Department of Transportation.
20.3 - MATERIALS

A - Grass Seed - Use grass seed conforming to section 804.2(b) of Pub. 408 and
consisting of the following seeds and application rates.

Formula L
Max. % Purity% | Germination

Hard Fescue mixture (Festuca longifolia) A Weed (Min.) % (Min.)

combination of improved certified varieties

with no one variety exceeding 50%. 0.15 98 85
Creeping Red Fescue 0.15 98 85
Annual Ryegrass (Lolium Multiflorum) 0.15 08 90
Total Lbs./Acre

Seed Rate
(Lbs./Acre)

63

41

12

116

* No seed shall contain Canada Thistle, Field Bindweed, Johnson Grass, Perennial

Sowthistle, Quackgrass, Horse Nettle, Bedstraw, Corncockle, Brassica Kaber, Brassica

Nigra, Wild Onion, or Wild Garlic.

With the approval of and at no additional cost to the Game Commission, you may add
annual ryegrass seed to the mixture to secure a cover crop.
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Seed shall be furnished fully tagged and delivered by separate varieties, separately
packaged or bagged. Mix seed in the presence of a representative of the Game
Commission.

Deliver premixed seed in bags or other suitable containers, each fully labeled with the
name, trademark, and warranty of the producer and with the mixture type, weedseed
percentage, purity percentage, germination percentage, and mix formula or composition.
Do not use seed which has become wet, moldy, or otherwise damaged in transit or storage,
has a mix date older than 9 months prior to seeding, or has a test date older than 6 months
prior to seeding.

B - Fertilizer - Fertilizer shall conform to the applicable act specified in Section 31.2 of
these Technical Specifications. Use dry formulation of 10-20-20-analysis.

Fertilizers shall be delivered in bags or other suitable containers, each fully labeled and
bearing the name, trademark, and warranty of the producer.

C - Lime - Conform to section 804.2.(a).1 of Pub.408.

D - Mulches - Mulches shall be free from mature seedbearing stalks or roots of prohibited
or noxious weeds as defined by law. Do not use mulches which are cut into lengths of less
than 6 inches.

Mulches shall be either one or a combination of the following, shall contain no stems of
tobacco, soybeans, or other coarse or woody materials.

1. Straw - Either wheat or oat straw, and reasonably free of viable seeds, well-
cured to less than 20 percent moisture content by weight.

2. Wood Fiber - Use wood fiber meeting the requirements of Section
805.2(a).1.c of Pub. 408.

E - Mulch Binders - Use one of the following mulch binders in accordance with section
805.2(b) of Pub. 408: Recycled Cellulose Fiber, Wood Fiber, Nonasphaltic Emulsion,
Polyvinyl Acetate, or a Mixture of Recycled Cellulose Wood Fiber and Wood Fiber
Obtain binders from a producer listed in Bulletin 15.

F - Water - Water shall be fresh and free from injurious amounts of oil, acid, alkali, salts,
or other materials harmful to the growth of grass.

20.4 - PROCEDURE

Follow the procedures specified below. The amounts of seed, lime, fertilizer and mulch
specified are the minimum acceptable. The Game Commission may, at its own expense,
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test the soils to determine if any modifications to the seed and soil requirements are
necessary. Employ such modifications if they are deemed necessary, at no additional cost
to the Game Commission, and accept full responsibility for obtaining a satisfactory stand
of grass.

A - Preparation of Seed Bed by Shallow Tilling - After the areas to be seeded have been
graded and approved by the Game Commission, thoroughly till the surfaces to a depth of 3
inches by raking, harrowing, or other approved means. Apply fertilizer and lime at a rate
of 680 Lbs. and 4,000 Lbs. per acre respectively, and make sure that they are worked
thoroughly into the soil to a depth of 3 inches and the tillage operations are sufficient to
insure that the soil conditions are satisfactory for seeding. Smooth and bring the area to
grade. Immediately prior to sowing, rake the soil to a depth of 3/4 inch. Rake in a
direction parallel to the contour lines on the slope, and not uphill or downhill. Remove all
sticks, stones, weeds, roots, and other objectionable materials appearing on the surface.
Maintain the surface in a true and even condition during sowing of seed.

B - Sowing - Sow the seed mixture on a still day at a rate specified in Section 31.3 of
these Technical Specifications. Sow by hand or by approved sowing equipment in 2
applications, one-half the seed while the seeder is traveling in one direction and the other
half while the seeder is traveling at right angle to the first direction. After sowing, rake,
cultipack, or brush drag the surface very lightly, just deep enough to cover the seeds.
Rake only in a direction parallel to the contour lines.

You may use hydroseeding or grain drilling, provided all methods and equipment are
approved by the Game Commission. In case of hydroseeding, you may apply fertilizer
and limestone at the time of sowing. In case of grain drilling, you may apply fertilizer at
the time of sowing, provided the fertilizer does not come in contact with the seed. Drill
only in a direction parallel to the contour lines.

Do not sow seed on frozen or partially frozen ground.

C - Mulching - After sowing is completed, spread mulch uniformly over the entire seeded
area at a rate of 3 tons (dry weight) per acre. The mulch shall be moist at the time of
placement.

Apply wood fiber mulch hydraulically in accordance with the manufacturer's tank-mixing
instructions. Wood fiber mulch may be incorporated into the slurry after the seed and soil
supplements have been thoroughly mixed. Apply wood fiber mulch at a rate of 800 Lbs.
per acre unless otherwise indicated by the manufacturer.

On slopes 6:1 or flatter, apply pellet mulch by hand or using a mechanical spreader
immediately after seeding, at a rate of 2,615 Lbs. per acre. Thoroughly wet pellet mulch

with water without dislodging mulch.

To prevent loss or bunching by wind and to form a soil-binding mulch, anchor the moist
mulch to the soil with a mulch binder. Use mulch binders at the following rates:
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Recycled Cellulose Fiber - 775 Lbs./Acre

Wood Fiber - 775 Lbs./Acre

Mixture of Recycled Cellulose Fiber and Wood Fiber - 775 Lbs./Acre
Nonasphaltic Emulsion - Manufacturer's Recommended Rate
Polyvinyl Acetate - Manufacturer's Recommended Rate

On slopes where machinery cannot be used, retain the mulch in place by some suitable
means which will not be detrimental to subsequent operations.

20.5 - MAINTENANCE

At no additional cost to the Game Commission, maintain the seeded areas until all work
under the Contract has been completed and accepted by the Game Commission.
Maintenance shall include refilling rain-washed gullies, reseeding, reapplying fertilizer,
lime and mulch, and removal of large and noxious weeds, as directed by the Game
Commission.

20.6 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for all seeding including soil
amendments and stabilization of all distributed soils on site as specified and shown and as
directed by PGC staff including but not limited to all labor, materials, equipment,

supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.

TS-20-4



SGL #048 Crew Headquarters Building
Contract No. PGC 048-21-02

TECHNICAL SPECIFICATION SECTION No. 21 — HEATING SYSTEM AND
DUCTWORK Separation of Contract, to be awarded separate with “Contract 2”.

21.1 - SCOPE

This work is providing and installing the heat pump, air handler, ductwork, registers,
and grilles that make up the new building’s heating and air-conditioning system.
Mechanical work shall also include the installation of a suspended LP gas fired heating
unit within the heated shop area with one (1) 120 Ib. propane tanks at the exterior of
building for a secondary heat source to assist with energy recovery when overhead door
is operated.

21.2 - MATERIALS

A. Heat Pump and Air Handler — Bosch Heat Pump BOVA - 060-HDN1- M18M
outside condenser unit w/BVA-048WN1-M18 air handler/furnace and
BMAC4860CNTF case coil. or an approved equal with the following characteristics.

1. 5-ton, Inverter Ducted System

2. All materials and workmanship to be guaranteed for one year from date of
installation. Manufacturer’s 5-year warranty on functional parts & compressor.
Minimum 17 SEER and 9.5 HSPF

Variable speed blower.

Outdoor unit is to be equipped with snow legs

Outdoor unit is to be installed on composite, formed or precast concrete pad

kW

B. Thermostat — Bosch BCC100 Wi-Fi Thermostat or an approved equal.

C. Ductwork — To be sized and installed from the requirements and procedures of
SMACNA. Metal ductwork to meet or exceed UCC code requirements. All supply
ducts to be insulated as per code. Supply duct take-offs to be equipped with integrated
dampeners capable of balancing the system.

D. Hanger Rods and Supports — Cadmium plated steel rods and nuts with Unistrut
cross bar members.

E. Grills and Registers — Steel with baked white enamel finish.

F. Liquid Propane Fired Unit Heater — Reznor UDX75 LP gas fired suspended unit
heater or approved equal, certified for commercial/industrial heating applications with
single burner combustion system including one-piece burner assembly including the
following features.

1. Input Heating Capacity - 75,000 BTUH

2. Thermal Efficiency - 83 %
3. Output Heating Capacity — 62,250 BTUH
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4. Gas Connection - 2 inch propane

Direct Vent Connection Size — 4 inches diameter

6. Vibration/noise isolated fan and venter motors — designed for low noise
operation

7. Option Features shall include single-stage gas valve, vent cap, thermostat,
gas conversion kit, ceiling suspension kit, manual shutoff valves and all
materials required for proper installation in accordance with the UCC Fuel
and Gas Code and manufacturers product specifications.

N

G. Propane Tanks- The new propane tank including regulator and gauges shall be
furnished by the PGC South Central Region and installed by certified LP service
provider. The Mechanical Contractor shall furnish and install new rigid LP gas piping
system into the building envelope then continue with CSST flexible gas piping, valves,
Pipe hangers, and all mechanical materials required to connect to propane tanks to new
suspended unit heater.

21.3 - PROCEDURE

Conform to the manufacturer’s requirements when installing the heat pump, air
handler and other components of the heating system. The drawings show the
suggested size, location and layout of the ductwork and grilles/registers for each
room in the building. Layout can be modified if air flows and system performance
can be maintained. Mount ductwork with the applicable hardware.

Install the thermostat in the break room/office. Make the required electrical
connections to operate the system. Test the HVAC system and make any necessary

balance adjustments in the ductwork. Demonstrate system to PGC on site staff.

Discharge the condensate line outside the exterior of the wall and properly seal the
penetration with a weather-tight sealant.

21.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for HVAC systems, ductwork,
duct insulation and all related accessories including a thermostat as specified and shown
and as directed by PGC staff including but not limited to all labor, materials, equipment,

supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 22 — PLUMBING
Separation of Contract, to be awarded separate with “Contract 3”.

22.1 - SCOPE

This work is providing and installing the components of the water supply and sanitary sewer
systems inside the building. Connections to the water well supply, existing on-site septic
tank, trench drains, mechanical room floor drain, piping for these drains and fittings are part
of this contract. The sweep leading under slab into the building shall be included in this
contract. The well installation will be under separate contract and include all trench work,
wire, bedding, pitless adapter, pump, well pressure tank and piping from well location to into
the building.

22.2 - MATERIALS, WATER SUPPLY & FITTINGS

A. Water Supply Pipe - The water supply (hot and cold) pipes shall be non-oxygen barrier
PEX-A (cross-linked polyethylene) conforming to ASTM F876, ASTM F877 and NSF 14 &
61 or type “L” copper. Provide type “L” copper leads to connect water heater to PEX
plumbing systems, 18 minimum from water heater.

B. Water Supply Fittings and Valves — Install fittings and clamps conforming to the PEX
manufacturers product specifications. All fittings and valves shall be brass body per
manufacturer. Hose bibbs to be brass anti-siphon frost proof with shut off valve mounted
above.

C. Waste and Vent Pipe and Fittings — Schedule 40 PVC conforming with ASTM D1784,
D1785 and D2665.

D. Pipe Cements — The solvent cement for making connections in PVC pipes and fittings shall
conform to ASTM D2564. The primer for making connections in PVC pipes and fittings shall
conform to ASTM F656.

E. Pipe Insulation — Self sealing elastomeric sleeves conforming to ASTM C534.
F. Supply Lines to Faucets and Toilets — Flexible braided stainless steel.
G. Shower Valve and Head — Residential grade compatible with water supply piping.

H. Trench Drain System —

1. System requirements: Provide a trench drain system of prefabricated modular pre-sloped
components. The system shall incorporate a frame when required to carry the specified load.
Gratings shall comply with the load requirements of AASHTO or DIN/EN loading. Integral
frames which extend onto the concrete slab shall include consolidation vent ports which help
minimize air entrapment under the frame when proper vibration techniques are used. Frames
which extend onto the concrete slab shall include anchoring studs which secure the frame
into the surrounding concrete. Anchoring studs shall be a minimum of 0.5 inch in diameter
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and shall extend at least 3 inches from the frame. The anchor studs shall be Fiberglass
systems shall either include surface veil or gel coat on the media bearing surface with a UV
inhibitor package.

2. Provide Polycast 600 trench drain systems manufactured by Hubbell Power Systems, Inc.,
3621 Industrial Park Drive, Lenoir City, TN 37771, Website www.polycastdrain.com, or
approved equal. Install in accordance with the manufacturer’s installation guide.

3. Top of trench drain grating shall be minimum of 3 inches lower than perimeter elevation of
floor slab.

I. Floor Drain — The floor drain in the mechanical room shall be a 3-inch PVC general
purpose floor drain equipped with a removable stainless-steel strainer such as an Oatey Model
#43579.

22.3 - MATERIALS, PLUMBING FIXTURES

A. General — Refer to the elevations and fixture legend on the drawings for the layout of the
bathroom and fixture installation location. Manufacturers and model numbers of fixtures are
listed below to set a standard for performance, size and finish. Other manufacturers are
acceptable provided that their products are the same or better level of quality.

B. Bathroom Shower Control/Head — American Standard control & head
1. Polished chrome finish
2. Lever handle mixing valve design with anti-scald.
3. ADA compliant

C. Toilet —- KOHLER Highline 2-piece Comfort Height Elongated Toilet (MFG# K-3493-RA-
0) or approved equal meeting the following requirements.
1. White vitreous china construction
2. Elongated bowl and min. bowl rim height of 17 (ADA compliant)
3. Include or supply tank hardware, wax ring and elongated polypropylene finish white
toilet seat
4. Pressure assist flushing system (1.4-gallon flush)
5. 12-inch rough-in

D. Shower Stall & Lining — One-piece gelcoated fiberglass shower with textured floor.
Fiberglass Reinforced Panels with trim shall be used in area above the one-piece shower. The
panels shall have a finished color white, silver, almond or ivory. Tile may be installed if desired.

22.4 - MATERIALS, PLUMBING SINKS, AND FAUCETS

A. General — Refer to the elevations and fixture legend on the drawings for the layout of the
utility sink and cabinets. Manufacturers and model numbers of fixtures are listed below to set
a standard for performance, size and finish. Other manufacturers are acceptable provided that
their products are the same or better level of quality.
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B. Bathroom Sink — American Standard Comrade Wall Mount Bathroom Sink (MFG#
0124.024.020) or approved equal meeting the following requirements.

1. White, vitreous china construction

2. Pre-drilled 4” center faucet holes for center set faucet applications

3. Wall hanger for mounting included

4. ADA compliant

5. Rectangular shape, min. width 217, min. depth 18~

C. Bathroom Sink Faucet — American Standard Monterrey Gooseneck Spout Bathroom
faucet (MFG# 7502.170.002) or approved equal meeting the following requirements.

1. Polished chrome finish

2. 4” centerset design

3. 2 handle lever design

4. Gooseneck spout (10” min. height)

5. ADA compliant

D. Utility Sink — Swan 23” x 23” Veritek Single Bowl Laundry Tub (MFG# MF-1F) or
approved equal meeting the following requirements.

1. White, 22-gallon capacity

2. Angular steel legs

E. Utility Sink Faucet — American Standard Cadet 2-Handle Laundry Faucet (MFG#
7573.140.002) or approved equal meeting the following requirements.

1. Solid brass construction with Satin finish

2. Ceramic disk valves

3. Brass swivel spout with hose end

4. 2.2 GPM flow rate

5. ADA compliant

F. Break Room Faucet — American Standard Colony Soft Gooseneck Spout faucet (MFG#
4275.550.002) or approved equal meeting the following requirements.

1. Polished chrome finish

2. 4” centerset design

3. 2 handle lever design

4. Gooseneck spout (10” min. height)

5. ADA compliant

G. Break Room Sink — Kohler Staccato Stainless-Steel single-basin commercial sink (Model#
3363-3-NA) meeting the following requirements.

1. Single bowl 20-inch width

2. 8-inch depth

3. Sound-absorption material applied
4. 18 gauge
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22.5 - MATERIALS, WATER HEATER

A. Water Heater — The water heater shall be an electric water heater with the following
features and characteristics:

AO Smith 40-gallon tank, short and 240 volts

Dual 5,500-watt copper, stainless or titanium elements
Minimum 9-year warranty on the tank

Minimum 25 GPH recovery @ 90°F

Factory installed temperature/pressure relief valve
Adjustable thermostat

S

B. Drip Pan — Black plastic (polyethylene) with pre-cut side opening for 1-inch drain fitting.
The diameter of the drip pan shall be at least 2-inches greater than the outside diameter of the
water heater. Raise drip pan and heater with suitable blocking to aid in draining the tank.

C. Thermal Expansion Tank — Proflo PFXT51, 2.1 gallon thermal pre-pressurized expansion
tank.

22.6 - SUBMITTALS

Submit a catalog cut or other information for the utility sink, faucet, cabinets, light and
countertops from the manufacturers to the PGC for review and approval before ordering any
materials.

22.7 - PROCEDURE

Conform to the requirements of the International Plumbing Code for all work conducted
under this section. Lay out supply, waste and vent pipes so that structural supports do not
have to be cut or drilled through. Use applicable hangers/supports for all pipes where
needed.

Provide pressure tank and all fixtures to make the water supply completely functional.
Assemble the tank and features so that the system operates on a 40/60PSI range. Circuit
breakers in panel box are provided by the electrical contract. Verify and coordinate exact
tank location in field with other utilities.

Install %:-inch pipe from well shut off as a branch line to the water heater and )2-inch
connection for the faucets, shower and toilet. Install shut-off valves in the supply piping at
the sinks and at the toilet. Install flexible stainless-steel supply pipe from the shut-off valves
to the faucets and toilet. Cover the hot water supply pipes with sleeve insulation.

Waste and vent pipes shall be PVC. Use 1/2-inch PVC for sink drains. Use 2-inch and 3-
inch pipe for vents as shown on the sewage schematic. Use 3-inch PVC for the toilet drain
and 4-inch PVC for the sewer lateral drainpipe that exits from the building. Install the
applicable traps, toilet flanges and other fittings connections under plumbing fixtures.
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Excavate outside the building to run the sewer pipe and provide a conduit for the water
supply to enter under the building slab. Excavate the trench as shown on the Drawings. The
trench depth will vary with the existing ground level and the slope of the pipe. The pipes
shall be sloped at a minimum Ys-inch per foot. Install the solid drainage pipe in the trench
and backfill with AASHTO #10 stone. Complete backfilling of the trench with excavated
material outside the building and #2A coarse aggregate under the floor of the building.

Excavate the trench drain areas as recommended by the manufacturer so the units can be
surrounded by at least 6-inches of concrete. The top of the trench drains is to be below the
finished elevation of the concrete floor to properly drain. Protect the trench drains during
concrete placement so that concrete does not enter the units. Secure the trench drains so that
they are not displaced during concrete operations. Use essentially the same procedure for
installing the floor drain in the mechanical room.

Connect sewer to holding/sewer tank. Install alarm according to manufacturer guidelines and
recommendations.

22.8 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation to furnish and install new plumbing
fixtures, sinks, shower cabinet, water closet, well pump and tank, domestic water and sanitary
sewer branch plumbing piping systems, hot water heater, hose bids, trench and floor drains
specified and shown and as directed by PGC staff including but not limited to all labor,

materials, equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 23 — ELECTRIC POWER SUPPLY
CONNECTION
Separation of Contract, to be awarded separate with “Contract 4”.

23.1 - SCOPE

This work is furnishing and installing a new underground 200-amp electric service from an
existing pole location to the new crew building. This work includes installing a 200-amp
main electrical distribution panel, meter socket, service grounding, service entry conductors
and electrical hardware to complete installation.

Furnish and install new electrical conductors in conduit with expansion joints including all
electrical accessories for new underground electrical circuitry from the New Crew Building
to the existing storage building, new water pump, signal cabling from existing septic tank
and existing ATS above ground fuel pump and monitoring systems. All underground
electrical circuits shall be installed in full compliance with the NEC. This work shall include
all rough and final wiring required for connection of new circuitry to existing electrical sub-
panel and fuel dispensing and monitoring equipment.

23.2 - MATERIALS

A. Conduit — Conduit shall be 3”inch minimum Schedule 40 PVC w/expansion joint and
securing straps where needed. Any sweep elbows to be 36” minimum. Refer to drawing CS-1
for approximate locations of conduit, sizes and lengths.

B. Meter Socket — The meter socket shall be a self-contained, outdoor type, weatherproof
construction, UL listed with a painted finish enclosure. The meter socket shall be mounted to

electric company specifications and to have the following features.

1. 4 terminal, ring-less, socket suitable for plug-in meter
2. Approximate physical dimensions: 11.0”W x 15.5°H x 4.5”’D

C. Service Line — 4/0AWG, to meet UL Style MTW/1063/83/758 (Resistant to flame, moisture,
and sunlight), and ASTM B3 and B8 conductor

D. Grounding Rods — 8-foot long grounding rod(s) and connecting cable
E. Warning Tape — Complies to NEC 300.5(D)3.

F. Conduit Bedding — AASHTO #10 stone; refer to section 5 of the Technical Specifications.

23.3 - PROCEDURE

The PGC will have a work order number with the Electric Company, Tri-County Rural
Electric Cooperative, Inc. Please notify them and PGC representatives three weeks prior to
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when the electric service connections will be made to schedule time to install and energize
the electric lines. The PGC will contact and pay any fees (if any) for an electrical inspector
to certify that the meter socket/associated work meet the electric company’s requirements.

The Contractor is responsible for installing electrical components for the new overhead
electrical service including, service entrance conductors, grounding rod(s), meter socket,
mask, and the accessories associated with this work from the pole. In certain circumstances,
the electric company mandates the conductors to be installed by their service technicians at
no cost or a varying cost based on linear feet of wire.

The contractor is responsible for providing a conduit and conductors from the panel box,
through the building envelope into the adjacent storage building to a previously installed
subpanel. The contractor is responsible for making all electrical connections.

All conduit is to be trenched to meet building code depth to a minimum of 3’ deep and
bedded in AASHTO #10 aggregate.

23.4 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for the installation of a new overhead
electrical service connection and supporting electrical service electrical gear and components to
the building, including all new underground electrical circuitry supporting site electrical
requirements as specified and shown and as directed by PGC staff including but not limited to all

labor, materials, equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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TECHNICAL SPECIFICATION SECTION No. 24 — LIGHTING AND ELECTRIC
POWER DISTRIBUTION
Separation of Contract, to be awarded separate with “Contract 4”.

24.1 - SCOPE

This work is furnishing and installing all the normal and emergency power lighting fixtures
with controls, electric power distribution systems wiring and devices for the new building as
shown on the Drawings. This work includes installing all over-current protectors within the
200-amp electrical service panel and installation of the telephone and data lines from the
office to the mechanical room and office.

24.2 - GENERAL

The drawings are indicative of the character and scope of the electrical work and are not
intended to show all the details. The actual location of all wiring, outlets and equipment shall
be determined at the site. The Contractor may install flush mount or recessed boxes in the
heated bay on the FRP walls.

All work shall be manufactured, tested and installed accordance with the National Electric
Code (NEC) 2017, the International Building Code (IBC) 2018 and all applicable local codes.
The Contractor shall furnish a fire underwriter’s certificate of inspection covering the work
installed under this specification.

24.3 - MATERIALS

A. Circuit Panel Box — The circuit panel box shall be dead front design complying with
NEMA PB 1 and be circuit breaker type. Panel-board bus shall be copper with copper ground
bus. The enclosure shall be NEMA PB 1, Type 1 with a surface type cabinet front, screw
fastened cover with hinged door and flush lock. Finish color is standard gray enamel. Provide
a 42-space minimum panel box (200-amp service) for the new building. Acceptable
manufacturers are Siemens, Cutler-Hammer, Square-D or General Electric. No Homeline will
be accepted.

B. Disconnect Switch - Wall disconnect switches shall be type HD Nema-1 safety switches
with fuses or non-fused as noted on the drawings. Provide nema-3r enclosures for wet
locations. Acceptable manufacturers are ge, square d, cutler-hammer or siemens.

C. Circuit Breakers — The circuit breakers are molded case circuit breakers conforming to
NEMA AB 1, stab lock design. Circuit breakers must be equipped with integral thermal and
instantaneous magnetic trip in each pole. Provide circuit breakers UL listed as Type SWD for
lighting circuits. Do not use tandem circuit breakers. Acceptable manufacturers shall be
Siemens, Cutler-Hammer, Square-D or General Electric. No Homeline will be accepted.

D. Wire — Metal Clad type MC AWG #6 through #12 wire with ground. Wire must be in rigid
conduit where exposed and where drops occur down along building posts.
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E. Outlet and Junction Boxes — Metal or PVC for surface or recessed mounting only in the
heated bay and outside of the building. Provide closures for unused ports and waterproof
covers for outside receptacle boxes. PVC “New Work™ boxes can be used in walls.

F. Outlets and Switches — Rated for 20 amps (or more if required by equipment
manufacturer), 120/277 and as manufactured by Hubbell, Bryant, Arrow-Hart, GE, P&S or
Leviton. Light switches in the “break room, restroom and utility room” are to fitted with
motion sensing switches. Where 3-way switches are found, install the motion sensing switch in
the location that best scans the area.

G. Lighting Fixtures — The lighting fixture schedule is shown on the drawings.
H. Bulbs — Install the maximum wattage as recommended by the lighting fixture manufacturer.

I. Conduit — All exposed wiring shall be in conduit. Conduit shall be Schedule 40 PVC rigid
non-metallic conduit conforming to NEMA TC-2 and UL651. Conduit fittings shall conform
to NEMA TC-3 and UL514b. MC cable may be used in unheated storage bay area if desired.

J. Exhaust Fan — Broan Model # AER110K, 110 CFM exhaust fan or approved equal with the
following characteristics. Furnish and install 4” dia. metal flexible duct with 90-degree metal
elbow including wall cap with connector duct for side wall discharge. Provide stainless steel
anchors, silicone sealants, foil duct tape, and all hardware required for installation in
accordance with product specifications.

Permanently lubricated motor, resilient motor mount to isolate vibration
Steel with white finish

UL listed and HVI certified for safe use over showers

UL listed for use in insulated ceilings

Ceiling mount with galvanized steel housing.

Match the ductwork and louvered end cap to the exhaust fan capacities.

AN

24.4 - PROCEDURE

The installation of every component in the electrical system must be performed according to
the National Electric Code (NEC).

Mount the circuit panel box and outlet boxes for the lighting fixtures, equipment power
supplies and receptacles in the locations as shown on the Drawings.

Drill holes in the lumber wall framing to run wiring as necessary to all fixtures, equipment,
and outlet locations. Use conduit in the heated and not heated bay areas of the building
where wiring would be exposed. Secure the conduit with clamps approved by the
manufacturer. Conduit must be extended and connected to all the outlet boxes. Use solvent
cement for all conduit joints and connections. Pull wire through conduit without stripping
insulation from the wires.
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Install the light fixtures, switches and receptacles in the outlet boxes. Make the required
conductor and ground connections. Install the light bulbs in the fixtures.

Trench for the electrical service from the existing service pole to the new building.
Telephone and data lines to be installed from the office to the mechanical room. The
tele/data lines from the pole will be installed by others in contractor provided conduit.
Contractor may use same trench if maintain required separation.

24.5 - MEASUREMENT AND PAYMENT

This price and payment shall constitute full compensation for the installation of a new lighting
fixtures and controls and electrical power distribution systems wiring and devices as specified
and shown and as directed by PGC staff including but not limited to all labor, materials,

equipment, supervision, accessories, disposal of waste and related work.

A. Unit of Measurement: Lump Sum.
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