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SPECIAL PROVISIONS          
 
 
1. GOVERNING SPECIFICATIONS 
The purpose of this Invitation for Bid (IFB) is to procure a Contractor to perform routine maintenance of 
Stormwater Control Measures (SCM’s) in Chester County in District 6-0 for the Pennsylvania Department 
of Transportation (hereinafter referred to as PennDOT).  These services may be requested within PennDOT 
right-of-way and are to be performed in accordance with the most recent version of the following: (these 
documents can be found on the PennDOT website http://www.penndot.gov/  or via an internet search by 
title) 
 

• PennDOT Publication 213– Temporary Traffic Control Guidelines 
• PennDOT Publication 23 – Maintenance Manual 
• PennDOT Publication 888 – Stormwater Control Measure Maintenance Manual 

 
This bid solicitation has been reserved for Small Business Contracting. Only those Bidders 
certified as DGS Small Businesses through the Small Business Contracting Program may submit 
a bid for these services. 
 
Prior to the bid, all questions shall be directed to the Purchasing Agent. 
 
In the event there is a conflict among the documents comprising this Contract, PennDOT and the 
Contractor have agreed on the following order of precedence: the Contract; the IFB; and the Contractor's 
Bid in Response to the IFB. 
 
The PennDOT Project Manager for this contract will be the District Maintenance Manager (DMM) or Designee. 
 
2. SERVICE REQUIREMENTS 
SCM Maintenance is an essential maintenance activity which contributes to motorists’ safety, drainage 
effectiveness, vegetation control and roadside appearance. SCM Maintenance is to be performed per 
Publication 888 or as directed by the Project Manager or designee. For the purposes of this contract, 
“sediment and anti-skid material” is defined as fine sediment and anti-skid material that accumulates as a 
result of water flow through drainage features. “Litter/Trash” is defined as typical roadside articles along 
the highway right of way four inches and greater in size including articles from vehicles, bottles, bags, etc.  
 
This work is the furnishing of all material, equipment, personnel, liability insurance, safety equipment 
and best operational practices necessary for the efficient maintenance of PennDOT owned SCMs as 
described in this Statement of Work.   
 
Work continuously until each location is completed. Do not leave work location except when necessary due 
to the onset of inclement weather or darkness. When feasible, conduct all work operations from or beyond 
the roadway shoulder. 
 
The services provided shall be consistent with standard operating procedures and applicable Federal, 
State, Local laws, rules, and regulations for the protection of public health and the environment, including 
following OSHA safety requirements. 
 
The Contractor is advised to review and field-view the SCM areas and submit any questions prior to the 
start of work. It will be assumed that the bidders have full knowledge of all existing conditions when 
submitting their bid. To support Contractors’ efforts to review and field view the SCM areas prior to the 
start of work, the Department is providing, for informational purposes only, Attachment 6, SCM Location 
Map and Attachment 7, SCM Plan Mark-Ups. 
 
Do not disturb any steel drums or other types of sealed containers which might contain solid, liquid, or 
gaseous chemical wastes, hospital wastes or infectious wastes. Immediately notify the Project Manager or 
Designee if any such material is discovered.   

http://www.penndot.gov/
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All work crews will be equipped as described below under EQUIPMENT REQUIREMENTS and PAY ITEMS. 
 
3. PURCHASE ORDER VALIDITY PERIOD  
The initial validity period will start upon execution of the Purchase Order and end November 30, 2023.  
 
4. OPTION TO RENEW 
This purchase order may be renewed for a maximum of one (1) additional one (1) year term, so long as the 
Department provides written notice to the contractor of its intention to extend the purchase order by letter 
prior to the expiration of the term agreement, or any extension thereof. No further document is required to 
be executed to renew the term of the contract. Any renewal will be under the same terms, covenants, and 
conditions, provided, however, that the rates under the contract may be increased up to 2% during each 
renewal term.  
 
5.OPTION TO EXTEND 
The Department reserves the right to extend a purchase order for up to three (3) months upon the same 
terms and conditions.  
 
6. ESTIMATED QUANTITIES 
All quantities are estimated, and the Department reserves the right to increase or decrease these 
quantities based upon need. 
 
Estimated limits of work are described with marked up plan sheets and displayed in Attachment 7, SCM Plan 
Mark-Ups. Estimates may not reflect the actual quantities and the Contractor is responsible for reviewing 
the work areas. 
 
SCM Maintenance cycles may vary per growing season. PennDOT reserves the right to modify without 
limitation, and without increasing the unit cost payout to the contractor, the number of SCM Maintenance 
cycles and/or the SCMs included in the SCM List may be adjusted as necessary for any reason, including 
available program budgets, annual cycle schedules, construction project (starts or close-outs) SCM 
modifications or weather patterns. If the SCM number is reduced, the cycle will be paid proportionally, based 
on the total number of SCMs included in a cycle at the time of bid. If SCM Maintenance areas are to be 
added, they will be covered under the As Directed SCM Trash Pick-Up and Disposal (hourly) and As Directed 
SCM Vegetation Maintenance (hourly) items. See Attachment 4, Tabulation of Quantities, for the estimated 
number of SCM Maintenance Cycles.   
 
As Directed SCM Trash Pick-Up and Disposal (hourly) and As Directed SCM Vegetation Maintenance 
(hourly) areas may vary per growing season. PennDOT reserves the right to modify without 
limitation, and without increasing the unit cost payout to the contractor, the As Directed SCM Trash Pick-
Up and Disposal (hourly) and As Directed SCM Vegetation Maintenance (hourly) areas in the Tabulation of 
Quantities as necessary for any reason, including available program budgets, annual cycle schedules, 
construction project (starts or close-outs) SCM modifications or weather patterns. See Attachment 4, 
Tabulation of Quantities, for the estimated number of As Directed SCM Trash Pick-Up and Disposal 
(hourly) and As Directed SCM Vegetation Maintenance (hourly) areas. When additional areas are assigned 
to the Contractor, they will be notified in writing of the additional areas by the Project Manager or 
designee. The contractor MUST perform SCM Maintenance services requested at As Directed SCM Trash 
Pick-Up and Disposal (hourly) and As Directed SCM Vegetation Maintenance (hourly) areas; failure to 
complete assigned As Directed SCM Trash Pick-Up and Disposal (hourly) and As Directed SCM Vegetation 
Maintenance (hourly) areas will be considered non-compliance, and the Contractor will be issued a 
Contractor Work Performance Compliance Notification. 
 
7. SUBCONTRACTING 
Subcontracting is not permitted under this contract. 
 
8. CONTRACT REPRESENTATIVE 
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The Contractor shall assign one of its employees to serve as the Contract Representative.  The 
Contractor's Contract Representative will be the Contractor’s sole contact person designated to interact 
and communicate with the Department on all contract-related activities and issues. The Contractor 
Representative must be available 24-hours a day, seven (7) days a week, and proficient in the English 
language. 
 
The Contractor shall provide the Department with Contractor’s Contract Representative's contact 
information including name, title, cell phone number, and email address. 
 
The Contractor's Contract Representative shall have the authority to make all contract-related decisions. 
The Contractor shall notify the Department immediately, in writing, of any change involving the individual 
serving in this position.  
 
The Contractor must complete and submit Attachment 1, Contractor Information Form to the PennDOT 
Purchasing Agent within 3 business days of notice of apparent low bidder status.  
 
PennDOT reserves the right to require changes to the Contract Representative or personnel when 
necessary to carry out the safe, professional and effective performance of the contract. 
 
9. EQUIPMENT AND OPERATOR REQUIREMENTS 
The Contractor shall ensure all equipment and equipment operators comply with applicable PA Motor Vehicle 
laws and federal regulations. The Contractor is responsible for determining adequate staffing and equipment 
needed to provide the services described in this Statement of Work. PennDOT reserves the right at any time 
to request additional staffing and/or equipment if deemed necessary. An ANSI Class 2 safety vest, hard hats 
and work shoes with above the ankle design must be worn by all crew members at all times in work zones. 
 
Maintenance techniques and equipment requirements are described in Pub 888 Chapter 4.7 and shall direct 
this contract work. SCM Features are different from typical roadside features therefore care must be taken 
to maintain their integrity and functionality, this will be strictly enforced. 
 
The Contractor will, within three (3) business days of notice of apparent low bidder status, submit a signed 
copy of Attachment 9, Acknowledgment of Stormwater Control Measure (SCM) Maintenance Responsibilities. 
 
10. EQUIPMENT LIST  
As noted in Section 9 there are equipment restrictions for certain SCM sites. The Contractor will, within 
three (3) business days of notice of apparent low bidder status, submit the completed Attachment 2, 
Proposed Equipment List to the PennDOT Purchasing Agent. This equipment may be subject to inspection. 
The apparent low bidder shall demonstrate to the Project Manager or Designee that the equipment 
proposed for use in meeting the requirements of the contract is of sufficient type, capacity and quantity, 
and that all such equipment is in good working order. Additionally, the apparent low bidder may be asked 
to demonstrate that the personnel employed for providing the services required by the contract are 
sufficiently trained to operate the Contractor’s proposed equipment. The Proposed Equipment List shall 
also include Work Zone Traffic Control vehicles needed for compliance with traffic safety requirements as 
defined in the current version of PennDOT Publication (Pub) 213. 
  
All equipment listed by the Contractor on Attachment 2, Proposed Equipment List must be present at the 
demonstration; incidental equipment need not be included. All equipment shall be licensed, insured, and 
registered in accordance with applicable PA Motor Vehicle Codes and the Terms and Conditions of this 
contract.    
 
The Contractor name, logo if applicable and contact information must be visible on all motor vehicles used 
on the contract. 
 
11. WORK ZONE TRAFFIC CONTROL REQUIREMENTS (WZTC) 
Contractor shall conduct Maintenance and Protection of Traffic in accordance with the current version of 
Publication 213. Contractor shall provide all traffic control setups, shadow vehicles, signage, warning lights, 
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flags, flashing lights, and any other work zone traffic control equipment required by Publication 213 
necessary to ensure the safety of the traveling public and minimize interference with the normal flow of 
traffic. Contractor shall not close any lanes of travel without prior coordination with the Project Manager.  
 
The costs of Maintenance and Protection of Traffic as required by Publication 213 for performing work under 
this contract is considered incidental and will not be paid for separately. 
 
12. WORK REQUIREMENTS AND PROCEDURES   

a) SCHEDULE: A Notice to Start Cycle will be initiated in writing by the Project Manager or designee. 
SCM Maintenance operations must be completed in the time frames established: Summer Routine 
Maintenance Cycle shall be completed in June and/or July. Fall Routine Maintenance Cycle shall be 
completed in October and/or November or as directed by the Project Manager. Minimum time 
between visits to a specific SCM should be two (2) months. Failure to complete a cycle (weather 
permitting) within the time limits agreed to will be considered a Contractor Work Performance 
Issue.  
 
Work will be performed Monday through Friday. Work on Saturday and Sunday, as necessary, may 
be performed only with written consent of the Project Manager or Designee.  

 
Unless otherwise directed by the Project Manager or Designee, a work shift may begin no earlier than 
sunrise and end no later than sunset, provided sufficient daylight and/or weather conditions exist to 
allow for the safe completion of work activities.  
  
Each crew foreperson must make a call-in including working/not working, location of work, and any 
WZTC that is being implemented to the Project Manager or Designee by email each day; this report 
is to be made by 7:00 AM. If the WZTC requirement change during the day from what was reported 
in the daily call-in, the Project Manager or Designee must be notified immediately. At the end of each 
working day, a call-out must be made to the Project Manager or Designee by email each day by 3:30 
PM.  

 
During times of inclement weather or special events, the Project Manager or Designee may postpone 
work until a more suitable time. 

 
No payment will be made for hours not worked due to inclement weather, equipment breakdowns, 
mandatory lunch breaks, or other causes. Payment will be made for time spent on field repairs 
requiring less than one (1) hour of down time; any crew member not involved in equipment repair 
shall make all reasonable efforts to continue working in a productive manner. Any breakdown shall 
be immediately reported to the Project Manager or Designee; no payment shall be made for field 
repair if the PennDOT has not been notified on the day of occurrence. 
 

b) HOLIDAYS: No work shall be scheduled to occur on the following holidays unless written permission 
to do so is provided by PennDOT: 

  
1. New Year’s Day 
2. Martin Luther King Jr. Day 
3. President’s Day 
4. Memorial Day 
5. Juneteenth 
6. Independence Day 
7. Labor Day 
8. Columbus Day 
9. Veteran’s Day 
10. Thanksgiving Day 
11. Day after Thanksgiving Day 
12. Christmas Day 
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For all holidays occurring on a Sunday, the following Monday will be recognized as the day when no 
work is to be scheduled. For all holidays occurring on a Saturday, the Friday before will be 
recognized as the day when no work is to be scheduled.  

The Contractor shall not implement travel lane restrictions or any activities that will impede traffic 
during the following periods unless otherwise approved by the Project Manager or Designee: 

1. Tuesday 5.00 AM through Monday 8.00 PM (Thanksgiving Weekend) 
2. Friday before Holiday at 5:00 AM through the Monday after at 8:00 PM (Christmas         

and New Year's Weeks) 
3. Friday 5:00 AM through Tuesday 8:00 PM (Easter Weekend) 
4. Thursday 5:00 AM through Tuesday 8:00 PM (Memorial Day Weekend) 
5. Friday 5.00 AM to Tuesday 8.00 PM (Independence Day Weekend) 
6. Friday 5.00 AM through Tuesday 8.00 PM (Labor Day Weekend) 
7. Special Events 

 
 

c) WORK PERFORMANCE: The Project Manager or Designee may submit to the Contractor a list of 
work areas that may include additional information, such as high-priority or special needs areas, 
requested work order etc. The Contractor shall provide a general schedule for approval that 
clarifies the order and time frame needed to complete the work.   
 
 

d) WORK CREW READINESS 
Absenteeism which prevents Contractor crews from performing work will be considered a Contractor 
performance issue. Absenteeism which prevents Contractor crews from performing work may result 
in the assessment of liquidated damages, performance issue entry in the Commonwealth's Contractor 
Responsibility Program System, and Purchase Order Cancellation. 
 
   

e) COMPLIANCE NOTIFICATIONS:  A written response to a Compliance Notification is required within 
24 hours of receipt.  REPEATED INADEQUATE REPONSES TO COMPLIANCE NOTIFICATIONS 
MAY RESULT IN THE CONTRACTOR BEING FOUND NON-RESPONSIVE OR NOT 
RESPONSIBLE.  IN THIS CASE, PENNDOT RESERVES THE RIGHT TO WITHDRAW THE 
CONTRACT AND REQUEST SERVICES FROM THE NEXT LOWEST BIDDER. 
   

1. WORK ZONE TRAFFIC CONTROL (WZTC): If the Project Manager or Designee observes any 
aspect of a safety setup that raises questions or concern, the Contractor will be notified 
immediately. 

  
2. WORK PERFORMANCE: Crews are expected to be productive and work continuously 

throughout the day (except for a lunch break, if taken). Excessively long breaks and 
unproductive crew members or crews will not be tolerated. If the Project Manager or Designee 
observes sub-standard work performance, the Contractor will be notified immediately. 

 
The work of the Contractor is subject to inspection by PennDOT at any time. Unannounced inspections 
of operations performed under this contract may be conducted by the Project Manager or a Designee.  
The Project Manager will have the authority to stop operations being performed under this contract 
at any time and for any reason. Deficiencies found during an inspection shall be corrected, at no cost 
to PennDOT, before operations resume. 
 

 
f) DISPOSAL SITE REQUIREMENTS 
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At the Pre-Service meeting, the Contractor will provide the Project Manager or Designee with a list 
of disposal sites that the Contractor will be using to dispose of the materials picked up under this 
contract.  
  
Contractor must utilize disposal sites approved and licensed by the Commonwealth of Pennsylvania 
Department of Environmental Protection. 
 
Contractor must notify PennDOT in advance of changes in disposal site(s). All Trash disposal costs 
and fees will be incidental to this service.  

   
The Department reserves the right to direct the Contractor to dump at any approved location. 

 
g) ACTIVE CONSTRUCTION ZONES AND BEAUTIFICATION AREAS 

The Contractor shall not perform any operations within active construction zones or beautification 
areas unless directed to do so by the Project Manager or Designee.  
 

  
h) PROPERTY DAMAGE 

The Contractor shall repair or replace any PennDOT property, or private property, damaged during 
operations performed under this contract at no additional cost to PennDOT. 

 
13. PRESERVICE MEETING  
A Pre-Service Meeting will be scheduled by the Project Manager or Designee after the purchase order is 
issued and will be held at the PennDOT District 6-0 Office or virtually utilizing video conferencing tools. 
 
The Pre-Service meeting is an incidental item and will not be paid for.  
 
The Contractor will have five (5) calendar days to be ready to start work after the Pre-Service Meeting is 
held. 
 
14. PENNDOT ROADSIDE CONTRACT ADMINISTRATION 
While PennDOT reserves the right to request submission of the M-609 in other formats in the future as 
detailed below, PennDOT requires Form M-609s to be submitted via a mobile application (hereinafter 
the “application”). 
 
Any reference throughout this document to the M-609 shall mean the PennDOT Form M-609, 
which shall be completed by the Contractor via PennDOT’s mobile application unless directed 
otherwise by the Project Manager or Designee.  To that end, the following requirements apply: 
 

1.  The Contractor shall become a PennDOT Business Partner, obtain credentials to utilize the 
application, and follow “Accessing PennDOT iPad Applications for Business Partners” 
(Attachment 8). This document provides guidance on registering to become a Business 
Partner and using the application.    

2. The Contractor shall be responsible for the purchase, maintenance and operation of all 
hardware, including devices such as but not limited to compatible cellular telephones or 
tablets, necessary to utilize the application.  

3. The Contractor shall submit all Form M-609s to PennDOT via the application.  If 
applicable, supplemental daily information (GPS pins/information, photographs, 
etc.) shall be attached as pdf files.   

4. A minimum of one M-609 shall be submitted per cycle.  The regular submission of 
M-609’s is critical to the efficient administration of this contract and will be agreed 
upon at the Pre-Service meeting.  If a revision is needed for an M-609, it will be 
“rejected” to the Contractor through the mobile application.   

5. Once registered as a Business Partner, the Contractor shall use the application statewide for 
roadside maintenance work and, as directed by the PennDOT and its authorized personnel, 
including without limitation the Project Manager or Designee, complete Form M-609 
electronically, with the same binding legal effect as though certified in writing. 
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15. GLOBAL POSITIONING SYSTEM EQUIPMENT REQUIREMENT 
A Global Positioning System (GPS) unit provided by the contractor must be used for the work under the 
Purchase Order. 
 
The cost for the contractor to provide the GPS requirement is considered incidental. 
 
This device will be used to verify the hours worked and work locations visited by each crew.  
 
The website log-on and password information shall be provided to the PennDOT at the Pre-Service Meeting. 
 
The above systems shall be capable of producing a daily report that shall include the following at a minimum: 

1. Date 
2. Truck identification number(s) 
3. Description of Crew (Crew Type)  
4. Work location(s) including: 

a. GPS coordinates 
b. Time spent at each location 
c. Address or roadway name. 

 
For work under this Purchase Order a daily GPS report shall be attached to each corresponding M-609 Form 
when submitted for PennDOT review and included with the OS-501 Form (See “Invoice and Billing 
Instructions” below). 
 
16. INVOICE AND BILLING INSTRUCTIONS  
A completed Confirmation of Services Form (Form OS-501) (Attachment 3) shall be submitted by the 
Contractor to the Project Manager or Designee for review and verification on a monthly basis. Both forms 
shall be itemized, include sufficient detail, and coordinate with the line items on the Purchase Order. The 
Project Manager or Designee will notify the Contractor if corrections are needed. Untimely or incomplete 
submissions of Form OS 501 and M-609 Summary Spreadsheets may delay processing of a “proper invoice” 
as required by the Payment section of the Terms and Conditions. 
 
The Contractor shall ensure that all line-item quantities are monitored throughout the term of the 
Purchase Order and shall track line-item usage to be able to forecast shortages before they occur. When 
shortages are identified, the Contractor shall cease work immediately and contact the Project Manager. 
 
17. SPILL PLAN AND SPILL KIT 
Contractor must submit a Spill Plan to the Project Manager at the Pre-Service Meeting. The plan shall 
detail the steps that will be taken to contain any and all fluids and material that may accidentally be 
discharged by any of the equipment.  In addition, the plan shall provide direction to the crew on the 
cleanup and disposal process of any/all leaked contaminants or material. If an environmental remediation 
company will be utilized, the name of the company and contact must be supplied. 
  
Contractor must equip each crew with a Spill Kit. The Contractor's Spill Kit(s) must be presented to the 
Project Manager at the Equipment Inspection. The Spill Kit must be capable of containing any and all fluids 
and material that may accidentally be discharged by any of the equipment to prevent the discharge from 
entering any inlets or water ways. Contractor will check the spill kit on a monthly basis throughout the 
term of the contract to ensure it is complete and functional.   
 
18. STATEGIC ENVIRONMENTAL MANAGEMENT PROGRAM 
The Department has implemented a Strategic Environmental Management Program (SEMP). As part of 
SEMP, the Commonwealth of Pennsylvania has established a Green Plan Policy that can be found at: 
 

http://www.penndot.gov/  
 
and is also posted at the Department’s District and County Offices. The Green Plan Policy is designed protect 
the environment, conserve resources and comply with environmental laws and regulations.   

http://www.penndot.gov/
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The Contractor shall ensure that its personnel including the personnel of any of its subcontractors) are aware 
of the Commonwealth of Pennsylvania’s commitment to protecting the environment, are properly trained 
about the environmental impacts of their work and are competent (through appropriate work experience, 
job training or classroom education) to perform the work that they do. 
 
 
PAY ITEMS 
 
Item 1: Summer Routine Maintenance Cycle of SCMs 
DESCRIPTION: Mow vegetated areas including woody vegetation up to four (4) inches in diameter, along 
SCM side slopes, embankments, SCM bottoms, pipe outfalls (when noted on Attachment 7, SCM Plan 
Mark-Ups), and perimeter areas to a height of five (5) to eight (8) inches, the general limits are shown in 
Attachment 7, SCM Plan Mark-Ups. Do not mow the basin bottom of Bioretention (BRE or BRU) sites 
during the summer routine maintenance cycle. Perform mowing operations when SCM is completely dry, 
preferably using hand operated equipment. Do not drive heavy equipment on SCM surfaces. Remove litter 
and trash from entire SCM feature and immediate surrounding area with a particular focus on inflow and 
outlet features, the general limits are shown in Attachment 7, SCM Plan Mark-Ups. Remove sediment and 
anti-skid material from inflow rock apron or forebay areas extending 15 feet from the pipe opening and 
one shovel length into the pipe. All vegetation debris and trash/litter shall be removed from the site and 
disposed of in accordance with environmental regulations. All grass clippings are to be distributed evenly. 
During mowing operations where it can be avoided, do not discharge clippings onto roadway. Disperse 
grass piles of clippings left on mowed areas, shoulder and roadway areas.  
 
Trimming is required in and around structural features including, but not limited to, pipe end/head walls, 
outlet structures, pipe outfall areas, rock aprons, sediment forebay structures, etc. All trimming work will 
be incidental to this service. 
 
Take photographs and upload to PennDOT system utilizing “GeoSnap” when maintenance work is 
complete, photos should include an overview of the SCM, all inflow points, the outlet structure(s), other 
SCM features as requested by the Project Manager. See Attachment 10 SCM GeoSnap Example for 
details on utilizing the GeoSnap mobile application. 
 
If the crew identifies any major deficiency with the SCM (ex. Erosion gullies, pipe damage, outlet 
structure damage) notify the Project Manager or Designee immediately. 
 
Do not damage roots, basal areas or branches of any trees that will remain. Do not damage any 
ornamental beds or plantings.  
 
PAY ITEM, UNIT OF MEASURE: Each 
Mobilization and WZTC is incidental to this item. 
 
 
Item 2: Fall Routine Maintenance Cycle of SCMs 
DESCRIPTION: Mow vegetated areas including woody vegetation up to four (4) inches in diameter, along 
SCM side slopes, embankments, SCM bottoms, pipe outfalls (when noted on Attachment 7, SCM Plan 
Mark-Ups), and perimeter areas to a height of five (5) to eight (8) inches, the general limits are shown in 
Attachment 7, SCM Plan Mark-Ups. Perform mowing operations when SCM is completely dry, preferably 
using hand operated equipment. Do not drive heavy equipment on SCM surfaces. Remove litter and trash 
from entire SCM feature and immediate surrounding area with a particular focus on inflow and outlet 
features, the general limits are shown in Attachment 7, SCM Plan Mark-Ups. All vegetation debris and 
trash/litter shall be removed from the site and disposed of in accordance with environmental regulations. 
All grass clippings are to be distributed evenly. During mowing operations where it can be avoided, do not 
discharge clippings onto roadway. Disperse grass piles of clippings left on mowed areas, shoulder and 
roadway areas.  
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Trimming is required in and around structural features including, but not limited to, pipe end/head walls, 
outlet structures, rock aprons, sediment forebay structures, etc. All trimming work will be incidental to 
this service. 
 
Take photographs and upload to PennDOT system utilizing “GeoSnap” when maintenance work is 
complete, photos should include an overview of the SCM, all inflow points, the outlet structure(s), other 
SCM features as requested by the Project Manager. See Attachment 10 SCM GeoSnap Example for 
details on utilizing the GeoSnap mobile application. 
 
If the crew identifies any major deficiency with the SCM (ex. Erosion gullies, pipe damage, outlet 
structure damage) notify the Project Manager or designee immediately. 
 
Do not damage roots, basal areas or branches of any trees that will remain. Do not damage any 
ornamental beds or plantings. 
 
PAY ITEM, UNIT OF MEASURE: Each 
Mobilization and WZTC is incidental to this item. 
 
 
Item 3: As Directed SCM Trash Pick-Up and Disposal 
DESCRIPTION: Additional trash removal is to be performed only as directed by the Project Manager.   
 
Provide a crew to safely and efficiently remove and dispose of all litter and debris at the directed SCM 
sites. The expected crew size for this work is two to four individuals. Ensure all equipment used for this 
item is licensed, insured, and registered in accordance with applicable PA Motor Vehicle Codes and the 
Terms and Conditions of this contract. Ensure all personnel operating equipment are licensed and insured 
in accordance with applicable PA Motor Vehicle Codes and the Terms and Conditions of this contract. 
Designate one of the laborers as the foreperson. ANSI class 2 safety vest, hard hats and leather boots 
must be worn by all crew members. Provide trash bags, gloves and a cellular phone to the designated 
foreperson and provide the PennDOT Project Manager with the cellular phone number. 
 
Trash removal is the removal and disposal of litter and debris four inches and greater in size. This work 
will be trash removal at additional SCM sites or increased frequency of trash removal at existing SCM 
sites as directed by the project manager or designee. Contractor will submit invoices for Trash Pickup 
and Disposal on a monthly basis. 
 
The Contractor is responsible for the proper disposal of all trash collected. At the pre-service meeting, 
the contractor will provide the Project Manager or designee with a list of disposal sites that the 
contractor will be using to dispose of the materials picked up under this contract.  
 
Contractor must utilize disposal sites approved and licensed by the Commonwealth of Pennsylvania 
Department of Environmental Protection. 
 
Contractor must notify PennDOT in advance if the contractor wants to add or change its disposal site(s).  
 
All Trash disposal costs and fees will be incidental to this service.  
 
The contractor must retain receipts showing proof of proper trash disposal and must provide said 
receipts to PennDOT when submitting its OS-501s.  
 
If the Contractor encounters unidentifiable, hazardous or unmovable objects, the item(s) should not be 
touched or moved, and the Contractor shall immediately notify the Project Manager. Contractor is not 
expected to dispose of these items.  
 
If the Contractor observes a dead deer within the limits of work, the Project Manager shall be notified. 
Contractor is not expected to dispose of dead deer.  
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PAY ITEM, UNIT OF MEASURE: Man-Hour 
The unit for as-directed trash pick-up is man-hour. 
 
Item 4: As Directed SCM Vegetation Maintenance 
DESCRIPTION: Additional SCM vegetation maintenance will be as directed by the project manager or 
designee. The expected crew size for this work is two to four individuals. This work will be vegetation 
maintenance at additional SCM sites or increased frequency of vegetation maintenance at existing SCM sites 
as directed by the project manager or designee. This work will include mowing vegetated areas including 
woody vegetation up to four (4) inches in diameter, along SCM side slopes, embankments, SCM bottoms, 
and perimeter areas to a height of five (5) to eight (8) inches additional times at SCMs already identified in 
Attachment 5, List of SCMs or separate SCMs that are owned and operated by PennDOT. Perform mowing 
operations when SCM is completely dry, preferably using hand operated equipment. Do not drive heavy 
equipment on SCM surface. All grass clippings are to be distributed evenly. During mowing operations where 
it can be avoided, do not discharge clippings onto roadway. Disperse grass piles of clippings left on mowed 
areas, shoulder and roadway areas. 
 
Trimming is required in and around structural features including, but not limited to, pipe end/head walls, 
outlet structures, rock aprons, sediment forebay structures, etc. All trimming work will be incidental to 
this service. 
 
Take photographs and upload to PennDOT system utilizing “GeoSnap” when maintenance work is 
complete, photos should include an overview of the SCM, all inflow points, the outlet structure(s), other 
SCM features as requested by the Project Manager. 
 
PAY ITEM, UNIT OF MEASURE: Man-Hour 
The unit for as-directed SCM Vegetation Maintenance is man-hour. 


