

1. We see the start date is 5/4/26, and you state 6 months. What do you have for the actual completion date?
 - a. The 6 months is a rough guess based on weather and unforeseen variables, but the goal is to be done by early to mid October
2. Is there an asphalt index for this solicitation?
 - a. No, the pricing on this particular purchase order will remain the same throughout the project.
3. The grid shows 25MM for SR3007, SR3002, and SR4035? Is this really 19MM?
 - a. Yes, that is correct- my mistake. The Department is in need of 19 mm asphalt not 25 mm. Chart is updated below to reflect 19mm rather than 25 mm. Sorry for the confusion!
4. How many crews will be performing this work, and are they doing overlay, base repair or widening?
 - a. One crew will be doing full overlays on those routes. The only sections that are not full overlays are the source pickup routes.

SR	Beg Seg	Beg Off	End Seg	End Off	Tons	Material
2049	40	0	80	1752	2724	9.5MM
2044	10	0	60	2547	2829	9.5MM
2036	10	0	80	2360	6114	9.5MM
2063	30	0	120	1360	5455	9.5MM
2032	10	0	50	2824	3130	9.5MM
2047	150	1143	70	1066	3385	9.5MM
3001	10	0	40	2603	2623	9.5MM
3005	10	0	90	2828	6094	9.5MM
3007	10	0	100	1224	9885	19 MM
3011	10	0	100	3290	8349	9.5MM
3011	170	0	170	3102	758	9.5MM
3002	10	0	30	2645	3413	19 MM
1038	80	0	120	2133	4563	9.5MM
4035	30	1500	40	0	890	19 MM
					60212	

