PENNSYLVANIA GAME COMMISSION

SGL #127 SHOOTING RANGE MAINTENANCE PROJECT

Northeast Region Coolbaugh Township Monroe County

Table of Contents

Bid Notice (Provided Separately with Solicitation)

Terms and Conditions (Provided Separately with Solicitation)

Specifications 4 Pages

PA Prevailing Wages 7 Pages (Determination No. 23- 08700)

Reciprocal Limitations Act Form 4 Pages

Worker Protection and Investment

Certification Form 1 Page

Technical Specifications 21 Pages

Drawings 5 - (Provided Separately with Solicitation)

PROJECT SPECIFICATIONS

The Contractor shall comply with the *Contract Terms and Conditions* provided with the Bid Documents including but not limited to the following:

<u>INSURANCE REQUIREMENTS</u> – In accordance with the *Contract Terms and Conditions*, the Contractor is required to have in place during the term of the Contract and any renewals or extensions thereof, the following types of insurance, issued by companies acceptable to the Commonwealth and authorized to conduct such business under the laws of the Commonwealth of Pennsylvania:

- A. **Worker's Compensation Insurance** for all of the Contractor's employees and those of any subcontractor, engaged in Work at the site of the project as required by law.
- В. Public Liability and Property Damage Insurance to protect the Commonwealth, the Contractor, and any and all subcontractors from claims for damages for personal injury (including bodily injury), sickness or disease, accidental death and damage to property including the loss of use resulting from any property damage, which may arise from the activities performed under the Contract or the failure to perform under the Contract, whether such performance or non-performance be by the Contractor, by any subcontractor, or by anyone directly or indirectly employed by either. The minimum amounts of coverage shall be \$250,000 per person and \$1,000,000 per occurrence for bodily injury, including death, and \$250,000 per person and \$1,000,000 per occurrence for property damage. Such policies shall be occurrence rather than claims-made policies and shall not contain any endorsements or any other form designated to limit and restrict any action by the Commonwealth, as an additional insured, against the insurance coverage in regard to Work performed for the Commonwealth.

Prior to commencement of the Work under the Contract and at each insurance renewal date during the term of the Contract, the Contractor shall provide the Commonwealth with current certificates of insurance. These certificates or policies shall name the Commonwealth AND Pennsylvania Game Commission as additional insured and shall contain a provision that the coverage's afforded under the policies will not be cancelled or changed until at least thirty (30) days written notice has been given to the Commonwealth.

<u>COMPLIANCE WITH LAW</u> – The Contractor shall comply with all applicable federal and state laws and regulations and local ordinances in the performance of the Contract.

WORKMANSHIP - All Work shall be performed in a Workmanlike manner and all materials and labor shall be in strict and entire conformity with the Drawings and Specifications.

INSPECTION AND CHANGES - All Work is subject to inspection and acceptance by the Pennsylvania Game Commission. Any Work rejected as defective or unsuitable shall be

removed and replaced with suitable Work and materials at the sole cost of the Contractor to the complete satisfaction of the Game Commission.

Changes shall be in accordance with the Contract Terms and Conditions.

TEMPORARY SERVICES AND JOB CONDITIONS - The Contractor shall be responsible for providing any and all temporary facilities necessary to execute and protect the Work. The Contractor shall accept all conditions as found upon examination of the site and shall coordinate, plan, and execute the Work accordingly. The Contractor shall cooperate in the arrangements of the Work as necessary to least affect the administration or operations of existing buildings, facilities, and infrastructure. The Contractor shall keep the Work site clean at all times.

<u>PREVAILING WAGE</u> – Prevailing minimum wages apply to this project. See *Contract Terms* and *Conditions* and attached Prevailing Wage Determination.

The Contractor and each Subcontractor shall file a statement each week and a final statement at the conclusion of the Work on the contract with the contracting agency, under oath, and in form satisfactory to the Secretary, certifying that workmen have been paid wages in strict conformity with the provisions of the contract as prescribed by this section or if wages remain unpaid to set forth the amount of wages due and owing to each workman respectively. The PA Labor and Industry "Weekly Payroll Certification for Public Works Projects" form shall be used. The initial and final Payroll Certifications shall be notarized.

<u>PAYMENT TERMS</u> - A schedule of values is provided with the bid. Payment will be made on a monthly basis upon satisfactory completion of items listed on the Schedule of Values and in accordance with the *Contract Terms and Conditions*.

All payments due to the Contractor shall be processed after all Work has been inspected and approved by an agent of the Pennsylvania Game Commission. Payment will not be made for Work that is not progressing satisfactorily or for unsuitable or defective Work.

Payments may be withheld for failure to provide required documentation for the project including but not limited to required submittals / shop drawings and weekly submission of Certified Payrolls.

INVOICING – All Project invoices shall be submitted directly to:

Foster Schaffer, Engineering Consultant Pennsylvania Game Commission 2001 Elmerton Avenue Harrisburg, PA 17110

Office: 717-787-4250, ext. 73322

Email: c-fschaffe@pa.gov

All invoices must be submitted in black and white with no color and shaded areas. Invoices must include the Purchase Order Number, Contractor's SAP Vendor Number, and the Contractor's

name and address as listed on the Purchase Order. Payment items on invoices shall match the items on the Purchase Order. Failure to submit invoices that meet these requirements will result in a delay of payment.

Please Note: Vendors are reminded to NOT include employer identification numbers, Social Security Numbers, bank account information, or other personally identifiable information on their invoices. That information is uniquely tied to your SAP Vendor Number and, for security purposes, should not be explicitly stated on an invoice.

CONTRACT TERM - The Contract shall commence upon delivery of Purchase Order to Contractor (estimated to be January 15, 2024) and shall terminate on **June 28, 2024**. All Work must be completed and accepted by this date. Please note that the Game Commission does not expect on-site work to begin until weather conditions allow in early 2024.

EXCISE TAXES, PENNSYLVANIA SALES TAX - The Commonwealth is exempt from all Excise Taxes. See *Contract Terms and Conditions*.

OFFSET PROVISION - The Contractor agrees that the Commonwealth may set off the amount of any state liability or other debt of the Contractor or its subsidiaries that is owed to the Commonwealth and not being contested on appeal against any payments due the Contractor under this or any other contract with the Commonwealth.

<u>PERFORMANCE SECURITY / CONTRACT BONDS</u> — Within 10 days after award of the purchase order, the Bidder to whom the Contract is awarded, shall provide **Contract Performance Security** and a **Payment Bond** in a form acceptable to the Commonwealth for the amounts listed below and in accordance with the **Contract Terms and Conditions**.

A **Performance Bond** at one hundred percent (100%) of the contract amount, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions of the contract.

A **Payment Bond** in an amount equal to one hundred percent (100%) of the contract amount.

Performance and Payment Bonds shall be executed by a surety company authorized to do business in the Commonwealth and listed on the current U.S. Dept. of Treasury, Bureau of Fiscal Service, Department Circular 570 (https://fiscal.treasury.gov/surety-bonds/list-certified-companies.html). Bonds shall include a current Power of Attorney dated the same as the date of the bond. Bonds shall be made payable to the Commonwealth.

<u>GUARANTY</u> – See *Contract Terms and Conditions* – all items are warranted for a period of one year following delivery by the Contractor and acceptance by the Commonwealth.

HOLD HARMLESS PROVISION - See *Contract Terms and Conditions* - The Contractor shall hold the Commonwealth harmless from and indemnify the Commonwealth against any and

all third party claims, demands and actions based upon or arising out of any activities performed by the Contractor and its employees and agents under this Contract, provided the Commonwealth gives Contractor prompt notice of any such claim of which it learns.

ADDITIONAL PROVISIONS -

Contractor shall comply with the conditions listed below in accordance with the *Contract Terms* and *Conditions*:

- 1. Steel Products Procurement Act
- 2. Prohibition Against the Use of Certain Steel and Aluminum Products (Trade Practices Act)
- 3. **Reciprocal Limitations Act** The form GSPUR89 (*Reciprocal Limitations Act Requirements*) is attached. The Contractor shall complete the applicable portions of pages 3 and 4 of the form and submit the completed pages within two days after the bid opening.
- 4. Worker Protection and Investment Certification Form The form is attached. The Contractor shall complete the certification on the bottom of the form and submit it within two days after the bid opening.

Project Name:	State Game Lands #127 Pistol /Rifle Range
Awarding Agency:	PA Game Commission
Contract Award Date:	12/13/2023
Serial Number:	23-08700
Project Classification:	Building/Highway
Determination Date:	10/31/2023
Assigned Field Office:	Scranton
Field Office Phone Number:	(570)963-4577
Toll Free Phone Number:	(877)214-3962
Project County:	Monroe County

Project: 23-08700 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	·7/1/2022		\$35.83	\$20.67	\$56.50
Asbestos & Insulation Workers	7/1/2023		\$37.08	\$21.92	\$59.00
Asbestos & Insulation Workers	7/1/2024		\$37.08	\$24.92	\$62.00
Asbestos & Insulation Workers	7/1/2025		\$37.08	\$28.17	\$65.25
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2019		\$29.26	\$18.48	\$47.74
Boilermakers	1/1/2023		\$51.27	\$35.30	\$86.57
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/30/2023		\$38.84	\$19.67	\$58.51
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/28/2024		\$40.69	\$19.67	\$60.36
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/4/2025		\$42.54	\$19.67	\$62.21
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	5/1/2023		\$34.03	\$18.63	\$52.66
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	5/1/2024		\$35.23	\$18.63	\$53.86
Cement Finishers & Plasterers	4/30/2023		\$29.66	\$22.42	\$52.08
Cement Finishers & Plasterers	4/28/2024		\$31.66	\$22.42	\$54.08
Cement Finishers & Plasterers	5/4/2025		\$33.66	\$22.42	\$56.08
Cement Finishers & Plasterers	5/3/2026		\$35.66	\$22.42	\$58.08
Cement Masons	6/1/2022		\$36.48	\$14.00	\$50.48
Cement Masons	6/1/2023		\$37.13	\$14.50	\$51.63
Drywall Finisher	5/1/2021		\$29.58	\$21.57	\$51.15
Drywall Finisher	5/1/2022		\$30.71	\$22.36	\$53.07
Drywall Finisher	5/1/2023		\$31.24	\$23.58	\$54.82
Electricians	6/1/2020		\$41.23	\$20.31	\$61.54
Electricians	6/1/2022		\$43.23	\$22.63	\$65.86
Electricians	6/1/2023		\$44.23	\$23.72	\$67.95
Elevator Constructor	1/1/2023		\$56.46	\$38.36	\$94.82
Glazier	5/1/2023		\$37.71	\$23.68	\$61.39
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2021		\$34.01	\$31.13	\$65.14
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2023		\$36.26	\$31.38	\$67.64
Laborers (Class 01 - See notes)	5/1/2023		\$30.59	\$18.99	\$49.58
Laborers (Class 02 - See notes)	5/1/2023		\$31.62	\$18.99	\$50.61
Laborers (Class 03 - See notes)	5/1/2022		\$30.54	\$18.58	\$49.12
Laborers (Class 03 - See notes)	5/1/2023		\$31.24	\$19.08	\$50.32
Laborers (Class 04 - See notes)	5/1/2022		\$32.04	\$18.58	\$50.62
Laborers (Class 04 - See notes)	5/1/2023		\$32.74	\$19.08	\$51.82
Laborers (Class 05 - See notes)	5/1/2023		\$32.59	\$18.99	\$51.58
Laborers (Class 06 - See notes)	5/1/2022		\$31.89	\$18.49	\$50.38

Commonwealth of Pennsylvania Report Date: 10/31/2023

Marbie Mason 6/1/2024 \$37.02 \$19.29 \$56.3* Marbie Mason 6/1/2025 \$38.97 \$19.29 \$55.21* Marbie Mason 6/1/2025 \$38.97 \$19.29 \$55.21* Marbie Mason 6/1/2026 \$38.97 \$19.29 \$55.21* Millwright 6/1/2024 \$41.07 \$22.95 \$62.11* Millwright 6/1/2024 \$41.07 \$22.95 \$64.07* Millwright 6/1/2026 \$43.00 \$22.95 \$65.01* Millwright 6/1/2026 \$43.00 \$22.95 \$65.01* Millwright 6/1/2026 \$43.00 \$22.95 \$65.01* Millwright 6/1/2026 \$44.07 \$22.95 \$65.01* Millwright 6/1/2026 \$44.07 \$22.95 \$65.01* Millwright 6/1/2026 \$44.07 \$22.95 \$65.01* Operators (Building, Class 01 - See Notes) 5/1/2023 \$42.57 \$29.24 \$77.8* Operators (Building, Class 01 - See Notes) 5/1/2023 \$44.82 \$29.00 \$74.7* Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.82 \$29.00 \$74.7* Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.82 \$29.00 \$74.7* Operators (Building, Class 03 - See Notes) 5/1/2023 \$44.84 \$29.82 \$77.3* Operators (Building, Class 03 - See Notes) 5/1/2023 \$33.95.7 \$28.84 \$67.9* Operators (Building, Class 04 - See Notes) 5/1/2023 \$33.95.7 \$28.02 \$66.04* Operators (Building, Class 05 - See Notes) 5/1/2023 \$33.97.7 \$27.08 \$65.00* Operators (Building, Class 06 - See Notes) 5/1/2023 \$33.710 \$27.62 \$64.7* Operators (Building, Class 07 - See Notes) 5/1/2023 \$37.70 \$27.02 \$64.7* Operators (Building, Class 07 - See Notes) 5/1/2023 \$35.08 \$33.34 \$84.9* Painters Class 2 (see notes) 5/1/2023 \$35.08 \$33.34 \$84.9* Painters Class 2 (see notes) 5/1/2023 \$35.08 \$33.24 \$84.5* Painters Class 2 (see notes) 5/1/2023 \$35.08 \$33.24 \$35.28 \$35.24 \$35	Project: 23-08700 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Marbie Mason	Marble Mason	5/1/2023		\$35.07	\$19.29	\$54.36
Millwright 5/1/2020 \$36.04 \$19.31 \$55.31 \$55.31 \$10.00 \$36.04 \$19.31 \$55.31 \$35.31	Marble Mason	5/1/2024		\$37.02	\$19.29	\$56.31
Millwright 6/1/2023 \$39.21 \$22.95 \$82.10 Millwright 6/1/2024 \$41.07 \$22.95 \$84.00 Millwright 6/1/2026 \$43.00 \$22.95 \$84.00 Millwright 6/1/2026 \$44.97 \$22.95 \$67.91 Operators (Building, Class 01 - See Notes) 5/1/2023 \$42.57 \$29.24 \$71.8 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.22 \$29.90 \$74.7 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.28 \$29.15 \$71.4 Operators (Building, Class 03 - See Notes) 5/1/2023 \$44.54 \$29.92 \$74.3 Operators (Building, Class 03 - See Notes) 5/1/2023 \$33.957 \$28.34 \$67.9 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.70 \$27.62 \$66.47 Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$66.47 Operators (Building, Class 07A- See Notes) 5/1/2023 \$31.63 \$33.34 \$84.9 Operators (Building, Class 07F-	Marble Mason	5/1/2025		\$38.97	\$19.29	\$58.26
Millwright 6/1/2024 \$41.07 \$22.95 \$84.00 Millwright 6/1/2026 \$43.00 \$22.95 \$65.98 Millwright 6/1/2026 \$44.07 \$22.95 \$65.98 Operators (Building, Class 01 - See Notes) 6/1/2023 \$42.57 \$29.94 \$71.8 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.82 \$29.90 \$74.7 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.54 \$29.92 \$74.3 Operators (Building, Class 03 - See Notes) 5/1/2023 \$44.54 \$29.93 \$74.3 Operators (Building, Class 04 - See Notes) 5/1/2023 \$39.57 \$28.34 \$67.9 Operators (Building, Class 04 - See Notes) 5/1/2023 \$37.01 \$27.69 \$65.84 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.10 \$27.69 \$65.74 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.72 Operators (Building, Class 078- See Notes) 5/1/2023 \$31.03 \$33.34 \$84.93	Millwright	5/1/2020		\$36.04	\$19.31	\$55.35
Millwirght 6/1/2025 \$43.00 \$22.99 \$65.98 Millwirght 6/1/2026 \$44.97 \$22.95 \$67.93 Operators (Building, Class 01 - See Notes) 5/1/2023 \$42.57 \$29.24 \$71.8 Operators (Building, Class 01 - See Notes) 5/1/2023 \$42.25 \$29.15 \$71.4 Operators (Building, Class 02 - See Notes) 5/1/2023 \$42.29 \$29.15 \$71.4 Operators (Building, Class 03 - See Notes) 5/1/2023 \$42.29 \$29.15 \$71.4 Operators (Building, Class 03 - See Notes) 5/1/2023 \$39.57 \$28.84 \$67.9 Operators (Building, Class 03 - See Notes) 5/1/2023 \$33.79 \$27.89 \$66.81 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.70 \$27.89 \$66.81 Operators (Building, Class 07A- See Notes) 5/1/2023 \$37.10 \$27.62 \$84.72 Painters Class 1 (see notes) 5/1/2023 \$51.28 \$33.24 \$43.32 Painters Class 2 (see notes) 5/1/2023 \$51.28 \$33.24 \$45.25	Millwright	6/1/2023		\$39.21	\$22.95	\$62.16
Millwright	Millwright	6/1/2024		\$41.07	\$22.95	\$64.02
Operators (Building, Class 01 - See Notes) 5/1/2023 \$42.57 \$29.24 \$71.8 Operators (Building, Class 014 - See Notes) 5/1/2023 \$44.82 \$29.90 \$74.77 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.54 \$29.91 \$71.47 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.54 \$29.82 \$74.31 Operators (Building, Class 03 - See Notes) 5/1/2023 \$38.42 \$28.02 \$66.4 Operators (Building, Class 04 - See Notes) 5/1/2023 \$37.79 \$27.89 \$65.81 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.70 \$27.62 \$66.47 Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$66.47 Operators (Building, Class 07-See Notes) 5/1/2023 \$51.63 \$33.34 \$84.55 Operators (Building, Class 07-See Notes) 5/1/2023 \$51.63 \$33.34 \$84.55 Operators (Building, Class 07-See Notes) 5/1/2023 \$51.63 \$33.34 \$84.55 Painters Class 1 (see notes) 5/1/2023	Millwright	6/1/2025		\$43.00	\$22.95	\$65.95
Operators (Building, Class 01A - See Notes) 5/1/2023 \$44.82 \$29.90 \$74.77 Operators (Building, Class 02 - See Notes) 5/1/2023 \$42.29 \$29.16 \$71.44 Operators (Building, Class 02 - See Notes) 5/1/2023 \$44.54 \$29.82 \$74.31 Operators (Building, Class 03 - See Notes) 5/1/2023 \$33.57 \$28.34 \$67.92 Operators (Building, Class 04 - See Notes) 5/1/2023 \$33.797 \$27.89 \$65.81 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.10 \$27.62 \$66.47 Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.72 Operators (Building, Class 07B- See Notes) 5/1/2023 \$51.63 \$33.34 \$84.93 Operators (Building, Class 07B- See Notes) 5/1/2023 \$51.63 \$33.24 \$84.51 Painters Class 1 (see notes) 5/1/2023 \$52.98 \$23.28 \$53.22 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$67.11 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58	Millwright	6/1/2026		\$44.97	\$22.95	\$67.92
Operators (Building, Class 02 - See Notes) 5/1/2023 \$42.29 \$29.15 \$71.4 Operators (Building, Class 02A - See Notes) 5/1/2023 \$44.54 \$29.82 \$74.31 Operators (Building, Class 03 - See Notes) 5/1/2023 \$39.57 \$28.34 \$67.9 Operators (Building, Class 04 - See Notes) 5/1/2023 \$37.97 \$27.89 \$65.81 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.72 Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.72 Operators (Building, Class 07A- See Notes) 5/1/2023 \$51.63 \$33.34 \$84.93 Operators (Building, Class 07B- See Notes) 5/1/2023 \$51.62 \$33.24 \$84.55 Painters Class 1 (see notes) 5/1/2023 \$29.98 \$23.28 \$53.22 Painters Class 2 (see notes) 5/1/2023 \$33.58 \$23.56 \$57.11 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.56 \$57.11 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.56 <td< td=""><td>Operators (Building, Class 01 - See Notes)</td><td>5/1/2023</td><td></td><td>\$42.57</td><td>\$29.24</td><td>\$71.81</td></td<>	Operators (Building, Class 01 - See Notes)	5/1/2023		\$42.57	\$29.24	\$71.81
Operators (Building, Class 02A - See Notes) 5/1/2023 \$44,54 \$29,82 \$74,34 Operators (Building, Class 03 - See Notes) 6/1/2023 \$39,57 \$28,34 \$67,9 Operators (Building, Class 04 - See Notes) 5/1/2023 \$33,42 \$28,02 \$66,4 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37,97 \$27,89 \$65,80 Operators (Building, Class 06 - See Notes) 5/1/2023 \$31,60 \$33,34 \$84,99 Operators (Building, Class 07A- See Notes) 5/1/2023 \$51,63 \$33,34 \$84,99 Operators (Building, Class 07B- See Notes) 5/1/2023 \$51,63 \$33,24 \$84,59 Painters Class 1 (see notes) 5/1/2023 \$29,98 \$23,28 \$55,22 Painters Class 3 (see notes) 5/1/2023 \$33,58 \$23,58 \$57,11 Painters Class 3 (see notes) 5/1/2023 \$33,58 \$23,58 \$57,11 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$58,70 \$21,22 \$79,93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60,95 \$21	Operators (Building, Class 01A - See Notes)	5/1/2023		\$44.82	\$29.90	\$74.72
Operators (Building, Class 03 - See Notes) 5/1/2023 \$39,57 \$28.34 \$67.9 Operators (Building, Class 04 - See Notes) 5/1/2023 \$38.42 \$28.02 \$66.44 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.97 \$27.89 \$65.81 Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.77 Operators (Building, Class 078- See Notes) 5/1/2023 \$51.63 \$33.34 \$84.93 Operators (Building, Class 078- See Notes) 5/1/2023 \$51.28 \$33.24 \$84.55 Painters Class 1 (see notes) 5/1/2023 \$29.98 \$23.28 \$53.21 Painters Class 2 (see notes) 5/1/2023 \$40.18 \$23.58 \$67.11 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$63.71 Plie Driver Divers (Building, Heavy, Highway) 1/1/2023 \$68.70 \$21.22 \$79.92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60.70 \$21.97 \$82.92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$64.70	Operators (Building, Class 02 - See Notes)	5/1/2023		\$42.29	\$29.15	\$71.44
Operators (Building, Class 04 - See Notes) 5/1/2023 \$38.42 \$28.02 \$66.44 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.97 \$27.88 \$65.86 Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.7 Operators (Building, Class 07A- See Notes) 5/1/2023 \$51.63 \$33.34 \$84.9 Operators (Building, Class 07A- See Notes) 5/1/2023 \$51.63 \$33.34 \$84.5 Painters (Building, Class 07B- See Notes) 5/1/2023 \$52.99 \$23.28 \$55.2 Painters Class 1 (see notes) 5/1/2023 \$33.58 \$23.28 \$55.2 Painters Class 2 (see notes) 5/1/2023 \$33.58 \$23.58 \$67.11 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$67.11 Painters Class 3 (see notes) 5/1/2023 \$35.50 \$21.22 \$79.92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$56.70 \$21.22 \$79.92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 <t< td=""><td>Operators (Building, Class 02A - See Notes)</td><td>5/1/2023</td><td></td><td>\$44.54</td><td>\$29.82</td><td>\$74.36</td></t<>	Operators (Building, Class 02A - See Notes)	5/1/2023		\$44.54	\$29.82	\$74.36
Operators (Building, Class 05 - See Notes) 5/1/2023 \$37.97 \$27.89 \$65.81 Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.72 Operators (Building, Class 07A - See Notes) 5/1/2023 \$51.63 \$33.34 \$84.65 Operators (Building, Class 07B - See Notes) 5/1/2023 \$51.28 \$33.24 \$84.55 Painters Class 1 (see notes) 5/1/2023 \$35.85 \$23.58 \$55.71 Painters Class 2 (see notes) 5/1/2023 \$34.01 \$23.28 \$55.71 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$56.71 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$56.70 \$21.22 \$79.93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60.95 \$21.97 \$82.93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62.82 \$22.72 \$65.5 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.1° Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70	Operators (Building, Class 03 - See Notes)	5/1/2023		\$39.57	\$28.34	\$67.91
Operators (Building, Class 06 - See Notes) 5/1/2023 \$37.10 \$27.62 \$64.77 Operators (Building, Class 07A- See Notes) 5/1/2023 \$51.63 \$33.34 \$84.93 Operators (Building, Class 07B- See Notes) 5/1/2023 \$51.28 \$33.24 \$84.55 Painters Class 1 (see notes) 5/1/2023 \$29.98 \$23.28 \$55.22 Painters Class 2 (see notes) 5/1/2023 \$40.18 \$23.58 \$65.71 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$65.71 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$58.70 \$21.22 \$79.92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60.95 \$21.97 \$82.93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$86.17 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$86.31 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$86.31 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70	Operators (Building, Class 04 - See Notes)	5/1/2023	,	\$38.42	\$28.02	\$66.44
Operators (Building, Class 07A- See Notes) 5/1/2023 \$51,63 \$33,34 \$84.9 Operators (Building, Class 07B- See Notes) 5/1/2023 \$51,28 \$33,24 \$84.5 Painters Class 1 (see notes) 5/1/2023 \$29,98 \$23,28 \$53,28 Painters Class 2 (see notes) 5/1/2023 \$33,58 \$23,58 \$57,11 Painters Class 3 (see notes) 5/1/2023 \$40,18 \$23,58 \$63,77 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$58,70 \$21,22 \$79,92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60,95 \$21,97 \$82,99 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62,82 \$22,72 \$85,50 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64,70 \$23,47 \$88,11 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$39,13 \$21,22 \$60,33 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$40,63 \$21,97 \$62,61 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$39,13	Operators (Building, Class 05 - See Notes)	5/1/2023		\$37.97	\$27.89	\$65.86
Operators (Building, Class 07B- See Notes) 5/1/2023 \$51,28 \$33,24 \$84,55 Painters Class 1 (see notes) 5/1/2023 \$29,98 \$23,28 \$53,21 Painters Class 2 (see notes) 5/1/2023 \$33,58 \$23,58 \$67,11 Painters Class 3 (see notes) 5/1/2023 \$40,18 \$23,58 \$63,71 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$56,70 \$21,22 \$79,97 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60,95 \$21,97 \$82,91 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62,82 \$22,72 \$85,55 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64,70 \$23,47 \$88,17 Piledrivers 1/1/2023 \$39,13 \$21,22 \$86,55 Piledrivers 1/1/2023 \$39,13 \$21,22 \$86,26 Piledrivers 1/1/2023 \$39,13 \$21,27 \$86,26 Piledrivers 1/1/2024 \$40,63 \$21,97 \$86,26 Piledrivers 1/1/2025 <t< td=""><td>Operators (Building, Class 06 - See Notes)</td><td>5/1/2023</td><td></td><td>\$37.10</td><td>\$27.62</td><td>\$64.72</td></t<>	Operators (Building, Class 06 - See Notes)	5/1/2023		\$37.10	\$27.62	\$64.72
Painters Class 1 (see notes) 5/1/2023 \$29,98 \$23,28 \$53,28 Painters Class 2 (see notes) 5/1/2023 \$33,58 \$23,58 \$57,11 Painters Class 3 (see notes) 5/1/2023 \$40,18 \$23,58 \$63,71 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$58,70 \$21,22 \$79,99 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60,95 \$21,97 \$82,99 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62,82 \$22,72 \$85,5-5 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64,70 \$23,47 \$88,17 Pile drivers 1/1/2024 \$40,63 \$21,97 \$62,61 Piledrivers 1/1/2024 \$40,63 \$21,97 \$62,61 Piledrivers 1/1/2024 \$40,63 \$21,97 \$62,61 Piledrivers 1/1/2025 \$41,88 \$22,72 \$64,61 Piledrivers 1/1/2026 \$43,13 \$23,47 \$66,61 Piledrivers 1/1/2021 \$36,46 \$13	Operators (Building, Class 07A- See Notes)	5/1/2023		\$51.63	\$33.34	\$84.97
Painters Class 2 (see notes) 5/1/2023 \$33.58 \$23.58 \$57.11 Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$63.77 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$66.95 \$21.22 \$79.93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$66.95 \$21.97 \$82.92 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62.82 \$22.72 \$85.50 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.17 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$39.13 \$21.22 \$85.50 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.17 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$39.13 \$21.22 \$85.50 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.17 Pile drivers 1/1/2024 \$40.63 \$21.97 \$82.61 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.61<	Operators (Building, Class 07B- See Notes)	5/1/2023		\$51.28	\$33.24	\$84.52
Painters Class 3 (see notes) 5/1/2023 \$40.18 \$23.58 \$63.77 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$58.70 \$21.22 \$79.93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60.95 \$21.97 \$82.93 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62.82 \$22.72 \$85.50 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.17 Piledrivers 1/1/2023 \$39.13 \$21.22 \$60.38 Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.60 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.60 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.61 Piledrivers 1/1/2020 \$43.13 \$23.47 \$66.61 Piledrivers 1/1/2021 \$36.46 \$13.00 <td< td=""><td>Painters Class 1 (see notes)</td><td>5/1/2023</td><td></td><td>\$29.98</td><td>\$23.28</td><td>\$53.26</td></td<>	Painters Class 1 (see notes)	5/1/2023		\$29.98	\$23.28	\$53.26
Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$58.70 \$21.22 \$79.90 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60.95 \$21.97 \$82.90 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62.82 \$22.72 \$85.56 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.1* Piledrivers 1/1/2023 \$39.13 \$21.22 \$60.38 Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.60 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.60 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.60 Piledrivers 1/1/2021 \$36.46 \$13.00 \$49.44 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.77 <	Painters Class 2 (see notes)	5/1/2023		\$33.58	\$23.58	\$57.16
Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$58.70 \$21.22 \$79.90 Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 \$60.95 \$21.97 \$82.90 Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62.82 \$22.72 \$85.56 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.1* Piledrivers 1/1/2023 \$39.13 \$21.22 \$60.38 Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.60 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.60 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.60 Piledrivers 1/1/2021 \$36.46 \$13.00 \$49.44 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.77 <	Painters Class 3 (see notes)	5/1/2023		\$40.18	\$23.58	\$63.76
Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 \$62.82 \$22.72 \$85.54 Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.17 Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 \$39.13 \$21.22 \$60.33 Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.60 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.60 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.60 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.60 Pilesterers 6/1/2021 \$36.46 \$13.00 \$49.40 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.7 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.28 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.78 Roofers (Shingle) 5/1/2020 \$32.50 \$21.25 \$55.78 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.81<		1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 \$64.70 \$23.47 \$88.1 Piledrivers 1/1/2023 \$39.13 \$21.22 \$60.33 Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.66 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.66 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.66 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.66 Piledrivers 1/1/2021 \$36.46 \$13.00 \$49.46 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.7 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.28 Roofers (Single) 5/1/2020 \$29.50 \$21.25 \$50.73 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.74 Shed Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.81 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.33 Sprinklerfitters <td>Pile Driver Divers (Building, Heavy, Highway)</td> <td>1/1/2024</td> <td></td> <td>\$60.95</td> <td>\$21.97</td> <td>\$82.92</td>	Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Piledrivers 1/1/2023 \$39.13 \$21.22 \$60.34 Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.66 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.66 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.66 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.66 Piledrivers 6/1/2021 \$36.46 \$13.00 \$49.44 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.7 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.22 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.73 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.73 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.81 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.33 Sprinklerfitters 4/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 <td>Pile Driver Divers (Building, Heavy, Highway)</td> <td>1/1/2025</td> <td></td> <td>\$62.82</td> <td>\$22.72</td> <td>\$85.54</td>	Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Piledrivers 1/1/2024 \$40.63 \$21.97 \$62.60 Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.60 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.60 Plasterers 6/1/2021 \$36.46 \$13.00 \$49.44 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.71 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.20 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.70 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.70 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.81 Sign Makers and Hangars 7/15/2023 \$30.54 \$24.63 \$56.33 Sprinklerfitters 4/1/2023 \$31.76 \$24.63 \$55.04 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$55.71 Terrazzo Grinder 5	Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers 1/1/2025 \$41.88 \$22.72 \$64.66 Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.66 Plasterers 6/1/2021 \$36.46 \$13.00 \$49.44 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.71 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.21 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.70 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.70 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.80 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.85 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.32 Sprinklerfitters 4/1/2023 \$31.76 \$24.63 \$55.03 Terrazzo Finisher 5/1/2024 \$37.16 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$55.78 Terrazzo Grinder <td>Piledrivers</td> <td>1/1/2023</td> <td></td> <td>\$39.13</td> <td>\$21.22</td> <td>\$60.35</td>	Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers 1/1/2026 \$43.13 \$23.47 \$66.66 Plasterers 6/1/2021 \$36.46 \$13.00 \$49.46 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.77 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.24 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.79 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.79 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.86 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.39 Sprinklerfitters 4/1/2023 \$31.76 \$24.63 \$56.39 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.33 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$55.04 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$55.78	Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Plasterers 6/1/2021 \$36.46 \$13.00 \$49.46 Plasterers 6/1/2023 \$37.81 \$13.90 \$51.75 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.06 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.26 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.76 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.76 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.86 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.88 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.36 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$55.78	Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Plasterers 6/1/2023 \$37.81 \$13.90 \$51.77 Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.20 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.70 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.70 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.80 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.80 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.30 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.33 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$55.78	Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plumbers and Steamfitters 12/1/2022 \$47.74 \$22.32 \$70.00 Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.20 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.70 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.70 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.86 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.86 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.36 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.75 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$55.71	Plasterers	6/1/2021		\$36.46	\$13.00	\$49.46
Roofers (Composition) 5/1/2023 \$42.63 \$34.62 \$77.29 Roofers (Shingle) 5/1/2020 \$29.50 \$21.25 \$50.79 Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.79 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.80 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.80 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.30 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.78 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Plasterers	6/1/2023		\$37.81	\$13.90	\$51.71
Roofers (Shingle) 5/1/2020 \$29,50 \$21,25 \$50,73 Roofers (Slate & Tile) 5/1/2020 \$32,50 \$21,25 \$53,73 Sheet Metal Workers 5/1/2023 \$35,04 \$29,82 \$64,86 Sign Makers and Hangars 7/15/2022 \$30,54 \$24,35 \$54,86 Sign Makers and Hangars 7/15/2023 \$31,76 \$24,63 \$56,36 Sprinklerfitters 4/1/2023 \$44,33 \$28,04 \$72,37 Terrazzo Finisher 5/1/2023 \$35,79 \$19,25 \$55,04 Terrazzo Finisher 5/1/2024 \$37,16 \$19,26 \$56,42 Terrazzo Grinder 5/1/2023 \$36,54 \$19,25 \$55,78 Terrazzo Grinder 5/1/2024 \$37,92 \$19,26 \$57,18	Plumbers and Steamfitters	12/1/2022		\$47.74	\$22.32	\$70.06
Roofers (Slate & Tile) 5/1/2020 \$32.50 \$21.25 \$53.78 Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.86 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.86 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.36 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.78 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Roofers (Composition)	5/1/2023		\$42.63	\$34.62	\$77.25
Sheet Metal Workers 5/1/2023 \$35.04 \$29.82 \$64.86 Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.86 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.36 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.79 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Roofers (Shingle)	5/1/2020	A Control of the Cont	\$29.50	\$21.25	\$50.75
Sign Makers and Hangars 7/15/2022 \$30.54 \$24.35 \$54.86 Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.36 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.73 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Roofers (Slate & Tile)	5/1/2020		\$32.50	\$21.25	\$53.75
Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.39 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.79 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Sheet Metal Workers	5/1/2023		\$35.04	\$29.82	\$64.86
Sign Makers and Hangars 7/15/2023 \$31.76 \$24.63 \$56.39 Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.37 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.79 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sprinklerfitters 4/1/2023 \$44.33 \$28.04 \$72.33 Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.73 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Terrazzo Finisher 5/1/2023 \$35.79 \$19.25 \$55.04 Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.79 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Sprinklerfitters					\$72.37
Terrazzo Finisher 5/1/2024 \$37.16 \$19.26 \$56.42 Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.79 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Terrazzo Finisher	5/1/2023		\$35.79	\$19.25	\$55.04
Terrazzo Grinder 5/1/2023 \$36.54 \$19.25 \$55.79 Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Terrazzo Finisher					\$56.42
Terrazzo Grinder 5/1/2024 \$37.92 \$19.26 \$57.18	Terrazzo Grinder	5/1/2023			\$19.25	\$55.79
	Terrazzo Grinder	5/1/2024		\$37.92	\$19.26	\$57.18
	Terrazzo Mechanics					\$57.51

Commonwealth of Pennsylvania Report Date: 10/31/2023

Project: 23-08700 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Terrazzo Mechanics	5/1/2024		\$37.94	\$21.01	\$58.95
Tile & Marble Finisher	5/1/2023		\$32.15	\$16.59	\$48.74
Tile & Marble Finisher	5/1/2024		\$34.10	\$16.59	\$50.69
Tile & Marble Finisher	5/1/2025	,	\$36.05	\$16.59	\$52.64
Tile Setter	5/1/2023		\$35.07	\$19.29	\$54.36
Tile Setter	5/1/2024		\$37.02	\$19.29	\$56.31
Tile Setter	5/1/2025		\$38.97	\$19.29	\$58.26
Truckdriver class 1(see notes)	5/1/2021		\$37.72	\$0.00	\$37.72
Truckdriver class 2 (see notes)	5/1/2021		\$37.79	\$0.00	\$37.79
Truckdriver class 3 (see notes)	5/1/2021		\$38.28	\$0.00	\$38.28
Window Film / Tint Installer	6/1/2019		\$24.52	\$12.08	\$36.60

Project: 23-08700 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	5/1/2023		\$35.32	\$19.09	\$54.41
Carpenter	5/1/2024		\$36.12	\$19.79	\$55.91
Carpenter	5/1/2025		\$36.87	\$20.49	\$57.36
Carpenter	5/1/2026		\$37.63	\$21.18	\$58.81
Carpenter Welder	5/1/2023		\$36.07	\$19.09	\$55.16
Carpenter Welder	5/1/2024		\$36.87	\$19.79	\$56.66
Carpenter Welder	5/1/2025		\$37.62	\$20.49	\$58.11
Carpenter Welder	5/1/2026		\$38.38	\$21.18	\$59.56
Carpenters - Piledriver/Welder	1/1/2023		\$36.07	\$19.09	\$55.16
Carpenters - Piledriver/Welder	1/1/2024		\$36.87	\$19.79	\$56.66
Carpenters - Piledriver/Welder	1/1/2025		\$37.62	\$20.49	\$58.11
Carpenters - Piledriver/Welder	1/1/2026		\$38.38	\$21.18	\$59.56
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43.78
Electric Lineman	8/29/2022		\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2021		\$34.01	\$31.13	\$65.14
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2023		\$36.26	\$31.38	\$67.64
Laborers (Class 01 - See notes)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers (Class 01 - See notes)	5/1/2024		\$25.61	\$19.49	\$45.10
Laborers (Class 02 - See notes)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers (Class 02 - See notes)	5/1/2024		\$32.23	\$19.49	\$51.72
Laborers (Class 03 - See notes)	5/1/2023		\$28.42	\$18.99	\$47.41
Laborers (Class 03 - See notes)	5/1/2024		\$29.22	\$19.49	\$48.71
Laborers (Class 04 - See notes)	5/1/2023		\$28.77	\$18.99	\$47.76
Laborers (Class 04 - See notes)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers (Class 05 - See notes)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers (Class 05 - See notes)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers (Class 06 - See notes)	5/1/2023		\$28.86	\$18.99	\$47.85
Laborers (Class 06 - See notes)	5/1/2024		\$29.66	\$19.49	\$49.15
Laborers (Class 07 - See notes)	5/1/2023		\$29.15	\$18.99	\$48.14
Laborers (Class 07 - See notes)	5/1/2024		\$29.95	\$19.49	\$49.44
Laborers (Class 08 - See notes)	5/1/2023		\$29.63	\$18.99	\$48.62
Laborers (Class 08 - See notes)	5/1/2024		\$30.43	\$19.49	\$49.92
Millwright	6/1/2023		\$41.51	\$23.33	\$64.84
Millwright	6/1/2024		\$43.46	\$23.33	\$66.79
Millwright	6/1/2025		\$45.46	\$23.33	\$68.79
Millwright	6/1/2026		\$47.52	\$23.33	\$70.85
Operators (Heavy, Class 01 - See Notes)	5/1/2023		\$41.14	\$28.82	\$69.96
Operators (Heavy, Class 01 - See Notes)	5/1/2024		\$42.30	\$29.66	\$71.96
Operators (Heavy, Class 01 - See Notes)	5/1/2025		\$43.46	\$30.50	\$73.96
Operators (Heavy, Class 01 - See Notes)	5/1/2026		\$44.61	\$31.35	\$75.96
Operators (Heavy, Class 01A - See Notes)	5/1/2023		\$43.39	\$29.48	\$72.87
Operators (Heavy, Class 01A - See Notes)	5/1/2024		\$44.55	\$30.32	\$74.87
C					

Commonwealth of Pennsylvania Report Date: 10/31/2023

Project: 23-08700 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 01A - See Notes)	5/1/2025		\$45.71	\$31.16	\$76.87
Operators (Heavy, Class 01A - See Notes)	5/1/2026		\$46.86	\$32.01	\$78.87
Operators (Heavy, Class 02 - See Notes)	5/1/2023		\$40.86	\$28.73	\$69.59
Operators (Heavy, Class 02 - See Notes)	5/1/2024		\$42.02	\$29.57	\$71.59
Operators (Heavy, Class 02 - See Notes)	5/1/2025		\$43.18	\$30.41	\$73.59
Operators (Heavy, Class 02 - See Notes)	5/1/2026		\$44.34	\$31.25	\$75.59
Operators (Heavy, Class 02A - See Notes)	5/1/2023		\$43.11	\$29.40	\$72.51
Operators (Heavy, Class 02A - See Notes)	5/1/2024	,	\$44.27	\$30.24	\$74.51
Operators (Heavy, Class 02A - See Notes)	5/1/2025		\$45.43	\$31.08	\$76.51
Operators (Heavy, Class 02A - See Notes)	5/1/2026		\$46.59	\$31.92	\$78.51
Operators (Heavy, Class 03 - See Notes)	5/1/2023		\$37.95	\$27.86	\$65.81
Operators (Heavy, Class 03 - See Notes)	5/1/2024		\$39.11	\$28.70	\$67.81
Operators (Heavy, Class 03 - See Notes)	5/1/2025		\$40.26	\$29.55	\$69.81
Operators (Heavy, Class 03 - See Notes)	5/1/2026		\$41.43	\$30.38	\$71.81
Operators (Heavy, Class 04 - See Notes)	5/1/2023		\$36.80	\$27.54	\$64.34
Operators (Heavy, Class 04 - See Notes)	5/1/2024		\$37.96	\$28.38	\$66.34
Operators (Heavy, Class 04 - See Notes)	5/1/2025		\$39.12	\$29.22	\$68.34
Operators (Heavy, Class 04 - See Notes)	5/1/2026		\$40.28	\$30.06	\$70.34
Operators (Heavy, Class 05 - See Notes)	5/1/2023		\$36.35	\$27.41	\$63.76
Operators (Heavy, Class 05 - See Notes)	5/1/2024		\$37.51	\$28.25	\$65.76
Operators (Heavy, Class 05 - See Notes)	5/1/2025		\$38.67	\$29.09	\$67.76
Operators (Heavy, Class 05 - See Notes)	5/1/2026		\$39.83	\$29.93	\$69.76
Operators (Heavy, Class 06 - See Notes)	5/1/2023		\$35.48	\$27.14	\$62.62
Operators (Heavy, Class 06 - See Notes)	5/1/2024		\$36.64	\$27.98	\$64.62
Operators (Heavy, Class 06 - See Notes)	5/1/2025		\$37.80	\$28.82	\$66.62
Operators (Heavy, Class 06 - See Notes)	5/1/2026		\$38.96	\$29.66	\$68.62
Operators (Heavy, Class 07A - See Notes)	5/1/2023		\$49.93	\$32.83	\$82.76
Operators (Heavy, Class 07A - See Notes)	5/1/2024		\$51.39	\$33.77	\$85.16
Operators (Heavy, Class 07A - See Notes)	5/1/2025		\$52.85	\$34.71	\$87.56
Operators (Heavy, Class 07A - See Notes)	5/1/2026		\$54.32	\$35.64	\$89.96
Operators (Heavy, Class 07B - See Notes)	5/1/2023		\$49.58	\$32.73	\$82.31
Operators (Heavy, Class 07B - See Notes)	5/1/2024		\$51.04	\$33.67	\$84.71
Operators (Heavy, Class 07B - See Notes)	5/1/2025		\$52.51	\$34.60	\$87.11
Operators (Heavy, Class 07B - See Notes)	5/1/2026		\$53.97	\$35.54	\$89.51
Operators (Highway, Class 01 - See Notes)	5/1/2023		\$40.25	\$28.55	\$68.80
Operators (Highway, Class 01 - See Notes)	5/1/2024		\$41.41	\$29.39	\$70.80
Operators (Highway, Class 01 - See Notes)	5/1/2025		\$42.56	\$30.24	\$72.80
Operators (Highway, Class 01 - See Notes)	5/1/2026		\$43.72	\$31.08	\$74.80
Operators (Highway, Class 01a - See Notes)	5/1/2023		\$42.50	\$29.23	\$71.73
Operators (Highway, Class 01a - See Notes)	5/1/2024		\$43.66	\$30.07	\$73.73
Operators (Highway, Class 01a - See Notes)	5/1/2025		\$44.81	\$30.92	\$75.73
Operators (Highway, Class 01a - See Notes)	5/1/2026		\$45.97	\$31.76	\$77.73
Operators (Highway, Class 02 - See Notes)	5/1/2023		\$39.08	\$28.20	\$67.28
Operators (Highway, Class 02 - See Notes)	5/1/2024		\$40.24	\$29.04	\$69.28

Project: 23-08700 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 02 - See Notes)	5/1/2025		\$41.39	\$29.89	\$71.28
Operators (Highway, Class 02 - See Notes)	5/1/2026		\$42.55	\$30.73	\$73.28
Operators (Highway, Class 03 - See Notes)	5/1/2023		\$38.39	\$27.99	\$66.38
Operators (Highway, Class 03 - See Notes)	5/1/2024		\$39.55	\$28.83	\$68.38
Operators (Highway, Class 03 - See Notes)	5/1/2025		\$40.70	\$29.68	\$70.38
Operators (Highway, Class 03 - See Notes)	5/1/2026		\$41.87	\$30.51	\$72.38
Operators (Highway, Class 04 - See Notes)	5/1/2023		\$37.94	\$27.86	\$65.80
Operators (Highway, Class 04 - See Notes)	5/1/2024		\$39.10	\$28.70	\$67.80
Operators (Highway, Class 04 - See Notes)	5/1/2025		\$40.26	\$29.54	\$69.80
Operators (Highway, Class 04 - See Notes)	5/1/2026		\$41.41	\$30.39	\$71.80
Operators (Highway, Class 05 - See Notes)	5/1/2023		\$37.42	\$27.72	\$65.14
Operators (Highway, Class 05 - See Notes)	5/1/2024		\$38.58	\$28.56	\$67.14
Operators (Highway, Class 05 - See Notes)	5/1/2025		\$39.73	\$29.41	\$69.14
Operators (Highway, Class 05 - See Notes)	5/1/2026		\$40.89	\$30.25	\$71.14
Operators (Highway, Class 06 - See Notes)	5/1/2023		\$40.48	\$28.62	\$69.10
Operators (Highway, Class 06 - See Notes)	5/1/2024		\$41.64	\$29.46	\$71.10
Operators (Highway, Class 06 - See Notes)	5/1/2025		\$42.80	\$30.30	\$73.10
Operators (Highway, Class 06 - See Notes)	5/1/2026		\$43.95	\$31.15	\$75.10
Operators (Highway, Class 06/A - See Notes)	5/1/2023		\$42.73	\$29.28	\$72.01
Operators (Highway, Class 06/A - See Notes)	5/1/2024		\$43.89	\$30.12	\$74.01
Operators (Highway, Class 06/A - See Notes)	5/1/2025		\$45.05	\$30.96	\$76.01
Operators (Highway, Class 06/A - See Notes)	5/1/2026		\$46.21	\$31.80	\$78.01
Operators (Highway, Class 07/A - See Notes)	5/1/2023		\$48.86	\$32.51	\$81.37
Operators (Highway, Class 07/A - See Notes)	5/1/2024		\$50.32	\$33.45	\$83.77
Operators (Highway, Class 07/A - See Notes)	5/1/2025		\$51.79	\$34.38	\$86.17
Operators (Highway, Class 07/A - See Notes)	5/1/2026		\$53.25	\$35.32	\$88.57
Operators (Highway, Class 07/B - See Notes)	5/1/2023		\$47.44	\$32.10	\$79.54
Operators (Highway, Class 07/B - See Notes)	5/1/2024		\$48.91	\$33.03	\$81.94
Operators (Highway, Class 07/B - See Notes)	5/1/2025		\$50.37	\$33.97	\$84.34
Operators (Highway, Class 07/B - See Notes)	5/1/2026		\$51.84	\$34.90	\$86.74
Painters Class 2 (see notes)	5/1/2020		\$31.53	\$20.71	\$52.24
Painters Class 3 (see notes)	5/1/2020		\$37.63	\$20.71	\$58.34
Pile Driver Divers (Building, Heavy, Highway)	1/1/2022		\$56.40	\$20.50	\$76.90
Piledrivers	5/1/2023		\$35.32	\$19.09	\$54.41
Piledrivers	5/1/2024		\$36.12	\$19.79	\$55.91
Piledrivers	5/1/2025		\$36.87	\$20.49	\$57.36
Piledrivers	5/1/2026		\$37.63	\$21.18	\$58.81
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2023		\$50.53	\$41.68	\$92.21
Truckdriver class 1(see notes)	5/1/2021		\$37.72	\$0.00	\$37.72
Truckdriver class 2 (see notes)	5/1/2021		\$37.79	\$0.00	\$37.79
Truckdriver class 3 (see notes)	5/1/2021		\$38.28	\$0.00	\$38.28

RECIPROCAL LIMITATIONS ACT REQUIREMENTS

Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid.

NOTE: These Requirements Do Not Apply To Bids Under \$10,000.00

I. REQUIREMENTS

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering supplies produced, manufactured, mined or grown in Pennsylvania as against those bidders offering supplies produced, manufactured, mined or grown in any state that gives or requires a preference to supplies produced, manufactured, mined or grown in that state. The amount of the preference shall be equal to the amount of the preference applied by the other state for that particular supply.

The following is a list of states which have been found by the Department of General Services to have applied a preference for in-state supplies and the amount of the preference:

•	STATE	PREFERENCE
1.	Alaska	7% (applies only to timber, lumber, and manufactured lumber products originating in the state)
2.	Arizona	5% (construction materials produced or manufactured in the state only)
3.	Hawaii	10%
4.	Illinois	10% for coal only
5.	Iowa .	5% for coal only
6.	Louisiana	4% meat and meat products
		4% catfish
		10% milk & dairy products
		10% steel rolled in Louisiana
		7% all other products
7.	Montana	5% for residents *
		3% for non-residents*
		*offering in-state goods, supplies, equipment and materials
8.	New Mexico	5%
9.	New York	3% for purchase of food only
	Oklahoma	5%
11.	Virginia	4% for coal only
12.	Washington	5% (fuels mined or produced in the state only)
13.	Wyoming	5%
	, –	,

B. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering printing performed in Pennsylvania as against those bidders offering printing performed in any state that gives or requires a preference to printing performed in that state. The amount of the preference shall be equal to the amount of the preference applied by the other state for that particular category of printing.

The following is a list of states which have been found by the Department of General Services to have applied a preference for in-state printing and the amount of the preference:

	STATE	PREFERENCE
1.	Hawaii	15%
2.	Idaho	10%
3.	Louisiana	3%
4.	Montana	8%
5.	New Mexico	5%
6.	Wyoming	10%

C. The Reciprocal Limitations Act, also requires the Commonwealth to give resident bidders a preference against a nonresident bidder from any state that gives or requires a preference to bidders from that state or exclude bidders from states that exclude nonresident bidders. The amount of the preference shall be equal to the amount of the preference applied by the state of the nonresident bidder. The following is a list of the states which have been found by the Department of General Services to have applied a preference for in-state bidders and the amount of the preference:

Department of General Services GSPUR-89 Rev. 11/06/12

STATE **PREFERENCE** 1. Alaska 5% (supplies only) 5% (construction materials from Arizona resident dealers only) 2. Arizona (for supply contracts only in excess of \$100,000.00) 3. California Connecticut (for supplies only) 4. 10% Montana 3% 5% (for supplies only) New Mexico 6. (under \$2,500,000.00) South Carolina 2% (over \$2,500,000.00) 1% This preference does not apply to construction contracts nor where the price of a single unit exceeds \$10,000. 2.5% (for the construction, repair or improvement of any buildings 8. West Virginia 9. Wyoming 5%

STATE PROHIBITION

1. New Jersey

For supply procurements or construction projects restricted to Department of General Services Certified Small Businesses, New Jersey bidders shall be excluded from award even if they themselves are Department of General Services Certified Small Businesses.

D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies which are produced, manufactured, mined or grown in any state that prohibits the specification for, use, or purchase of such items in or on its public buildings or other works, when such items are not produced, manufactured, mined or grown in such state. The following is a list of the states which have been found by the Department of General Services to have prohibited the use of out-of-state supplies:

	STATE	PROHIBITION
1.	Alabama	Only for printing and binding involving "messages of the Governor to the Legislature", all bills, documents and reports ordered by and for the use of the Legislature or either house thereof while in session; all blanks, circulars, notices and forms used in the office of or ordered by the Governor, or by any state official, board, commission, bureau or department, or by the clerks of the supreme court/and other appellate courts/; and all blanks and forms ordered by and for the use of the Senate and Clerk or the House of Representatives, and binding the original records and opinions of the Supreme Court/and other appellate courts/
2.	Georgia	Forest products only
3.	Indiana	Coal
4.	Michigan	Printing
5.	New Mexico	Construction
6.	Ohio	Only for House and Senate bills, general and local laws, and joint resolutions; the journals and bulletins of the Senate and house of Representatives and reports, communications, and other documents which form part of the journals; reports, communications, and other documents ordered by the General Assembly, or either House, or by the executive department or elective state officers; blanks, circulars, and other work for the use of the executive departments, and elective state officers; and opinions of the Attorney General.
7.	Rhode Island	Only for food for state institutions.

*If the bid discloses that the bidder is offering to supply one of the above-listed products that is manufactured, mined, or grown in the listed state, it shall be rejected. Contractors are prohibited from supplying these items from these states.

II. CALCULATION OF PREFERENCE

In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the percentage preference which would be given to a nonresident bidder by its state of residency (as found by the Department of General Services in Paragraph C_above). Similarly, the amount of a bid offering Pennsylvania goods, supplies, equipment or materials shall be reduced by the percentage preference which would be given to another bidder by the state where the goods, supplies, equipment or materials are produced, manufactured, mined or grown (as found by the Department of General Services in Paragraphs A and B above).

THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID

III. STATE OF MANUFACTURE

All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign country) of manufacture for each item. If the item is domestically produced, the bidder must indicate the state in the United States where the item will be manufactured. This chart must be completed and submitted with the bid or no later than two (2) business days after notification from the Issuing Office to furnish the information. Failure to complete this chart and provide the required information prior to the expiration of the second business day after notification shall result in the rejection of the bid.

ITEM NUMBER	NAME OF MANUFACTURER	STATE (OR FOREIGNCOUNTRY) OF MANUFACTURE
	•	

IV.

BI	DDER'S RESIDENCY	•
A. ,	bidders from that state, the	bidder is a nonresident bidder from a state that gives or requires a preference to address given on the first page of this invitation to bid shall be used by the lress is incorrect, or if no address is given, the correct address should be provided
	Correct Address:	
	•	

Department of General Services "GSPUR-89 Rev. 11/06/12

•		the following or have such information on file with the Issuing Office:							
	1.	Add date	Address of bidder's bona fide establishment in Pennsylvania at which it was transacting business on the late when bids for this contract/requisition were first solicited:						
	2.	a.	If the bidder is a corporation:						
			(1)	The corporation \square is or \square is not incorporated under the laws of the Commonwealth of Pennsylvania.					
				(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, provide date of incorporation:					
				(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, it must have a certificate of authority to do business in the Commonwealth of Pennsylvania from the Pennsylvania Department of State as required by the Pennsylvania Business Corporation Law (15 P.S. §2001). Provide date of issuance of certificate of authority:					
	•		(2)	The corporation \square is or \square is not conducting business in Pennsylvania under an assumed or fictitious name. If the bidder is conducting business under an assumed or fictitious name, it must register the fictitious name with the Secretary of the Commonwealth and the office of the prothonotary of the county wherein the registered office of such corporation is located as required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq. Corporate bidders conducting business under an assumed or fictitious name must provide date of registry of the assumed or fictitious name:					
		ь.	If the bidder is a partnership:						
			(1)	The partnership \square is or \square is not conducting business in Pennsylvania under an assumed or fictitious name. If the bidder is conducting business under an assumed or fictitious name, it must file with the Secretary of the Commonwealth and the office of the prothonotary the county wherein the principal place of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as amended 54 P.S. §28.1. Partnerships conducting business under an assumed or fictitious name must provide the date of filing of the assumed or fictitious name with the Secretary of the Commonwealth:					
			(2)	The partnership \square is or \square is not a limited partnership formed under the laws of any jurisdiction other than the Commonwealth of Pennsylvania. If the bidder is an Out-of-state limited partnership, it must register with the Pennsylvania Department of State as required by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503. Out-of-state limited partnerships must provide the date of registry with the Pennsylvania Department of State:					
		c.	If the	bidder is an individual:					
,			He or is cor of the of bu amen must	she \square is or \square is not conducting business under an assumed or fictitious name. If the bidder inducting business under an assumed or fictitious name, he or she must file with the Secretary a Commonwealth and the office of the prothonotary in the county wherein the principal place is siness is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as ded, 54 P.S. §28.1. Individuals conducting business under an assumed or fictitious name provide the date of filing of the assumed or fictitious name with the Secretary of the nonwealth:					



WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM

- A. Pursuant to Executive Order 2021-06, Worker Protection and Investment (October 21, 2021), the Commonwealth is responsible for ensuring that every worker in Pennsylvania has a safe and healthy work environment and the protections afforded them through labor laws. To that end, contractors and grantees of the Commonwealth must certify that they are in compliance with Pennsylvania's Unemployment Compensation Law, Workers' Compensation Law, and all applicable Pennsylvania state labor and workforce safety laws including, but not limited to:
 - 1. Construction Workplace Misclassification Act
 - 2. Employment of Minors Child Labor Act
 - 3. Minimum Wage Act
 - 4. Prevailing Wage Act
 - 5. Equal Pay Law
 - 6. Employer to Pay Employment Medical Examination Fee Act
 - 7. Seasonal Farm Labor Act
 - 8. Wage Payment and Collection Law
 - 9. Industrial Homework Law
 - 10. Construction Industry Employee Verification Act
 - 11. Act 102: Prohibition on Excessive Overtime in Healthcare
 - 12. Apprenticeship and Training Act
 - 13. Inspection of Employment Records Law
- B. Pennsylvania law establishes penalties for providing false certifications, including contract termination; and three-year ineligibility to bid on contracts under 62 Pa. C.S. § 531 (Debarment or suspension).

CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the contractor/grantee identified below, and certify that the contractor/grantee identified below is compliant with applicable Pennsylvania state labor and workplace safety laws, including, but not limited to, those listed in Paragraph A, above. I understand that I must report any change in the contractor/grantee's compliance status to the Purchasing Agency immediately. I further confirm and understand that this Certification is subject to the provisions and penalties of 18 Pa. C.S. § 4904 (Unsworn falsification to authorities).

Signature	Date		
Name (Printed)			
Title of Certifying Official (Printed)	·		
Contractor/Grantee Name (Printed)			

TECHNICAL SPECIFICATIONS

The following stipulations, specifications and description of work are defined and described as Technical Specifications and it is understood and agreed that everything herein contained is hereby made part of the contract. Wherever any feature of the work is not fully set forth in these Technical Specifications, it must be understood that the same shall be governed by the rules of the best prevailing practice for that class of work, as determined by the Game Commission's Representative.

These Technical Specifications and any drawings, maps and/or plans forming a part thereof, will cover the furnishing of all labor, technical assistance, equipment, tools and materials necessary to perform the design and construction work, as required under this contract.

Section 1 – Summary of Work

Section 2 – Erosion and Sedimentation Control

Section 3 – Demolition of Existing Structures

Section 4 – Excavation

Section 5 – Compacted Backfill

Section 6 – Aggregate

Section 7 - Concrete

Section 8 – Shooting Station Shelters

Section 9 – Steel Target Uprights

Section 10 – Install Shooting Tables

Section 11 - Seeding

DRAWINGS

The following drawings are included:

1 of 5 Cover Sheet

2 of 5 Range Site Plan and Notes

3 of 5 Rifle and Pistol Range Plans

4 of 5 Shooting Station Shelter Details

5 of 5 Target Line Details

TECHNICAL SPECIFICATION SECTION 1 - SUMMARY OF WORK

1.1 – SCOPE OF PROJECT

The intent of this project is to renovate an existing shooting range. The shooting range is located on State Game Lands #127, Coolbaugh Township, Monroe County. The project consists of demolishing existing structures, constructing covered shooting station shelters, installing steel target uprights and placement of AASHTO #10 aggregate for stone paths and target lines.

1.2 – WORK AREA

The shooting range is on State Game Lands #127 which is about 7 miles northwest of downtown Mount Pocono just north of PA Route 423. The site is owned by the Pennsylvania Game Commission (PGC).

1.3 – WORK HOURS

The work hours at the project site are during regular PGC business hours which are Monday through Friday, 7:45AM to 4:00PM. Work during different hours must have prior written approval by the PGC. Requests for different working hours must be submitted in writing three days in advance.

1.4 – ACCESS TO WORK AREA

Access to the work area is directly from a stone/dirt access road which connects to paved public road. The Contractor must keep the access road open to travel and repair any ruts or other damage caused by construction equipment.

1.5 - PROJECT LAYOUT

The Contractor is responsible for horizontal and vertical layout and control according to the dimensions shown on the Drawings. All stakes, targets, grade markers, etc. used to establish locations and lines are the responsibility of the Contractor.

1.6 - PERMITS, LAWS AND REGULATIONS

The PGC has acquired a building permit from the PA Department of Labor & Industry (L&I) for construction of this project. The permit and inspection log are attached to this section of the specifications. The Contractor shall contact the L&I Inspector to keep him informed on progress so that the required inspections can take place. Local building code officials have no jurisdiction over this project.

The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to the performance of the work, the protection of adjacent property, the maintaining of surface passageways, guard fences, and/or other protective facilities.

All applicable Federal and State laws and regulations, municipal ordinances and rules and regulations of all authorities, having jurisdiction over construction of the project shall apply to the contract throughout, and they shall be deemed to be included in the contract as a part, thereof, the same as though herein written out in full.

All regulations of the Occupational Safety and Health Act are in effect on this contract. It will be the Contractor's responsibility to make himself aware of all appropriate County, State and Federal regulations that apply to this contract.

Any violations incurred from improper execution of the above provisions shall be paid for by the Contractor. Loss of time on the project from such violations will not be tolerated.

1.7 - SCHEDULE

The Contract is to be completed by June 28, 2024. If the work is delayed by weather or other conditions beyond the contractor's control, the PGC will consider extending the completion date.

COMMONWEALTH OF PENNSYLVANIA

DEPARTMENT OF LABOR AND INDUSTRY

Bureau of Occupational and Industrial Safety



UNIFORM CONSTRUCTION CODE

BUILDING PERMIT

The plans and specifications for the building or structure named below have been reviewed by the Department of Labor and Industry and found to be in compliance with the Pennsylvania Construction Code Law (1999, November 10, P.L. 491, No. 45).

Permit Number 202300880

Permit Holder PA GAME COMMISSION

ENGINEERINGT DIVISION

Address 2001 ELMERTON AVENUE

HARRISBURG PA 17110

Building/Structure Name GAME COMMISSION - SGL 127

SHOTTING RANGE - SHOOTING STATION

SHELTERS

Building Address 0 STATE GAME LANDS RD

TOBYHANNA 18466

Political Subdivision: COOLBAUGH TOWNSHIP

County: MONROE

Approved use and occupancy classification(s)

Approved construction type VB

Plan code STRUCTURE

This permit authorizes construction of the above named building or structure in accordance with the Pennsylvania Construction Code Act, its regulations and all plans and specifications approved by the Department. A copy of this permit shall be retained at the work site until the completion of all construction.

В

File Number

549295

Date Issued

6/13/2023

Joseph C. Martin Building Code Official

A highway access occupancy permit is required under S420 of the State highway Law (36 P.S.S 670-420) before driveway access to a commonwealth highway is permitted.

Uniform Construction Code (UCC)

INSPECTION LOG

THIS LOG MUST BE RETAINED AT THE CONSTRUCTION OR DEMOLITION SITE UNTIL THE COMPLETION OF ALL WORK AND MUST BE MADE AVAILABLE TO ALL DEPARTMENT CODE OFFICIALS, UPON REQUEST. All Inspections preceded by a "Y" must be performed in accordance with the approved construction documents and section 403.45 of the UCC before a "Certificate of Compliance or a Certificate of Occupancy and Use" will be issued. This document's only use is to inform the permit holder of required inspections and is to enable L&I staff to record the completion of these inspections during the course of the construction process. It is not intended to document the fullfillment of all required UCC obligations or establish the right to legally occupy the building or structure named below.

Drawing Index Number: 202300880 File Number: 549295

Building/Structure Name: GAME COMMISSION - SGL 127

Address: STATE GAME LANDS RD TOBYHANNA PA 18466

Requests for inspections must be made in conformance with the Inspection Procedures Statement and should be directed to the inspector named below.

Inspector: Thomas Cerra (484)274-3361 tcerra@pa.gov									
If unavailable, contact Central Office: 717-787-1291 jecole@pa.gov									
REQUIRED	INSPECTION	INSPECTOR (PRINT)	INSPECTOR (SIGNATURE)	DATE ACCEPTED					
Υ	Footing Environment	AND THE PROPERTY OF THE PROPER							
	Foundation								
	Concrete Under Slab/Floor								
	Underground Plumbing		·						
	Underground Mechanical								
	Underground Electrical								
	Plumbing Rough-in								
	Mechanical Rough-in								
	Electrical Rough-in	,							
_ D _	Framing								
	Insulation								
	Fire Protection								
Υ	Accessibility Final								
	Energy Final								
	Mechanical Final								
	Electrical Final								
	Plumbing Final								
	Building Final								
	Demolition Final								
Υ	Alterations Final								
	Sign Final								
Υ	Structure Final								

TECHNICAL SPECIFICATION SECTION 2 - EROSION AND SEDIMENTATION CONTROL

2.1 -SCOPE

This work is implementing the erosion and sedimentation control measures during project construction. Compliance with Chapter 102 of the Department of Environmental Protection's regulations is also required.

2.2 - PROCEDURE

Implement the measures listed below to alleviate excessive erosion and sedimentation caused by construction methods or equipment.

Failure to implement soil erosion and sediment pollution control measures may result in a cease and desist order, causing shutdown of the work. No extension of time, nor additional compensation will be granted if such a shutdown should occur as a result of act or neglect of the Contractor.

Immediately upon completion of any segment of the project, seed disturbed earth areas in accordance with Technical Specification Section 11. The Contractor may, with the approval of the Game Commission, perform temporary seeding operations in order to maintain finished graded areas until the optimum time for performing permanent seeding.

2.3 - MEASUREMENT AND PAYMENT

None, costs are incidental to the other work performed.

TECHNICAL SPECIFICATION SECTION 3 – DEMOLITION OF EXISTING STRUCTURES

3.1 - SCOPE

The work included in this section consists of demolition, removal and disposal of the existing structures at the pistol and rifle ranges. The structures include the concrete shooting tables at the rifle range, the wooden shelf structures at the pistol range and the existing steel target uprights at both the rifle and pistol ranges.

3.2 - PROCEDURE

A – **General** – The Contractor shall inspect the structures to formulate a plan to demolish the structures in a safe manner. All components of the structures are to be removed from the site. Blasting or burning for demolition is not permitted and burning demolished building components or litter on-site is not permitted.

B – **Demolition** – Furnish all labor, equipment and materials necessary to demolish the structures completely and remove the components from the site. The structures can be simply knocked down and removed or disassembled piece by piece. All structure components are considered property of the Contractor and can be salvaged and sold by the Contractor to offset the costs of the project.

C – **Disposal** – All demolished building materials are to be removed from the site. The Contractor is encouraged to salvage and recycle any of the building materials. Building materials that cannot be salvaged or recycled shall be disposed of at an approved landfill or incinerator. The Contractor shall adhere to all DEP solid waste disposal regulations. The Contractor shall supply copies of all landfill receipts for the demolished material to verify that proper disposal procedures were followed. Receipts for materials salvaged by the Contractor are not required.

3.3 - MEAUSREMENT AND PAYMENT

TECHNICAL SPECIFICATION SECTION NO. 4 - EXCAVATION

4.1- SCOPE

This work is removal, hauling, and disposal of all materials encountered for construction of the new structures and features at the shooting range as indicated on the Drawings, or designated by the Game Commission.

Stripping operations are only to remove the sod and top layer of organic soil for construction of the new range features.

4.2 - PROCEDURE

A. General - Follow all guidelines set forth in the Construction Industry Standards, OSHA 2207, of the Occupational Safety and Health Administration, U.S. Department of Labor. Protect the work, adjacent roadways, and property.

The Contractor is required to contact the PA One Call System at 1-800-242-1776 prior to earthmoving operations at the site.

The Contractor is responsible for laying out the new range features and setting grade and line from the dimensions shown on the Drawings. Do not over-excavate because unauthorized excavation and replacement of materials in the over-excavated areas will not be measured and paid for. Replace over-excavated work with concrete, gravel, earth or other materials designated by, and at no additional cost to the Game Commission.

- **B.** Stripping Remove all materials to the limits shown on the Drawings or as necessary to construct the new range features. Do not strip sod and soil beyond the limits necessary for construction of the range features. Stripping is required along the edges of the existing concrete slabs for placement of stone and concrete.
- **C. Augering** Use suitable equipment to auger holes for support posts for the shooting station shelters and steel uprights at the target lines. Auger and remove earth material to the required depths. Have the inspector check the depth of augered holes before proceeding with construction of the shooting station shelters and target stations.
- **D. Disposal** Suitable soil material can be used for backfill of range features. Place excess material on the sideberm embankment between the pistol and rifle ranges. The Contractor is responsible for repairing any damage to the existing range area caused by trucks and other equipment used to transport and spoil the excavated material.

4.3 - MEASUREMENT AND PAYMENT

TECHNICAL SPECIFICATION SECTION NO. 5 - COMPACTED BACKFILL

5.1 - SCOPE

This work is backfilling the support posts at the shooting station shelters with materials obtained from the required excavation.

5.2 - MATERIALS

Secure materials from the required excavation on the project site. Materials shall be free from trash, roots, brush, frozen and other objectionable materials. The material can contain stones provided that the stones are smaller than 3-inches.

5.3 - PROCEDURE

Place backstop material in the dry. For backfill of structure foundations, place material in layers not exceeding four (4) inches in depth and compact each layer with vibratory compactors. Acceptable compaction will be determined on the basis of non-movement of the material under the compaction equipment. If the density and/or moisture content of the backfill is not satisfactory, replace and/or recompact the materials to the satisfaction of, and at no additional cost to the Game Commission.

5.4 - MEASUREMENT AND PAYMENT

TECHNICAL SPECIFICATION SECTION NO.6 - AGGREGATE

6.1 - SCOPE

This work is placing stone on the target lines, construction of paths, placing stone for the subbase of the new concrete slab, and surfacing along the edges of the existing concrete slabs as shown on the Drawings.

6.2 - MATERIALS

Stone for the paths, backstop slopes and target line areas shall be AASHTO #10 as specified in Section 703.2 of PennDOT Pub. 408. The pistol range floor shall also be surfaced with AASHTO #10 stone.

Stone for the subbase of the new concrete slab, shall be #2A coarse aggregate as specified in Section 703.2 of PennDOT Pub. 408. #2A coarse aggregate shall also be used as a backfill along the edges of the existing concrete slabs at the new shooting station shelters. The paths shall have a base layer of #2A coarse aggregate.

Obtain the stone from a source listed in PennDOT Bulletin 14.

6.3 - PROCEDURE

Place stone in the dry. Place the stone in one layer and compact with a roller to the required minimum thickness of 4-inches for the target line areas and paths. Compaction of the stone shall be considered satisfactory on the basis of non-movement of the materials under compaction equipment.

Grade the area for the new concrete slab for placement of #2A coarse aggregate. Place a minimum of 4-inch layer of stone under the concrete slab area. Rake and compact as necessary to provide an even surface for formwork and concrete placement.

Place #2A coarse aggregate along the edges of the existing concrete slabs at the new shooting station shelters. Rake the stone around the support posts and extend the stone 2-feet out from the posts. Smooth the surface and make the finished depth of the stone in these areas 4-inches.

6.4 - MEASUREMENT AND PAYMENT

Cubic yards for each type of stone (#2A coarse aggregate and AASHTO #10), measured by the average end area method or by three-dimensional volume method, as applicable.

TECHNICAL SPECIFICATION SECTION NO. 7 – CONCRETE

7.1 - SCOPE

This work is construction of the new slab at the pistol range. Foundations of the shooting station shelter posts and backfilling of steel target uprights is also included in this Section.

7.2 - MATERIALS

- **A Concrete** Concrete shall be composed of Portland cement, water, fine and coarse aggregates and approved admixtures, all well mixed and brought to the proper consistency.
 - 1. Concrete shall be PennDOT Class A and shall develop a minimum compressive strength of 3,300 psi in twenty-eight (28) days.
 - 2. Concrete shall be obtained from a batch plant currently approved by the Pennsylvania Department of Transportation (PennDOT).
 - **3.** Ready-mixed concrete shall be mixed and delivered in accordance with ASTM Designation C94.

Polypropylene fibers shall be included in the concrete mix. Cement shall be Type IA or IIA conforming to ASTM C 150. All materials shall be obtained from sources listed in PennDOT Bulletin 14 or PennDOT Bulletin 15.

- **B Preformed Expansion Joint Filler** Preformed expansion joint filler shall be ½-inch thick gray sponge rubber conforming to AASHTO M153, Type 1. Joint filler shall be solid sponge rubber; no reprocessed material will be accepted. Joint filler made of numerous pieces of sponge rubber which adhere to each other will not be accepted.
- **C Joint Seal Material -** The joint seal material shall conform to the requirements of ASTM C290 such as Sikaflex-2c or Sikadur 51 as manufactured by the Sika Corporation, Lyndhurst, New Jersey or an approved equal. The material shall be stored as recommended by the manufacturer.
- **D Curing Compound** The curing compound shall be clear or translucent containing a red fugitive dye conforming to the requirements of AASHTO M148, Type 1-D, and must not affect water in any respect to injure fish life or impair or be detrimental to water for human consumption. The curing compound shall be stored as recommended by the manufacturer.

7.3 – PROCEDURE

- **A Preparation of Concrete Foundation Areas** Place and compact a 4-inch layer of #2A coarse aggregate to provide a stable, even surface for placement of concrete for the new slab. Moisten the surface of the aggregate before placing concrete.
- **B Joints Between New and Existing Concrete** Place preformed expansion joint filler along the edges of the existing concrete slabs as shown on the Drawings. The joint material shall be clean and free of dust, grit, mud, oil or grease, and shall be held firmly in place to avoid displacement during concreting.
- **C Formwork** Forms shall conform to the shapes, lines, grades, and dimensions of the concrete as called for on the Drawing. They shall be sufficiently tight to prevent leakage of mortar and shall be properly braced or tied together to maintain the desired position and shape during and after placing concrete. Forms shall be removed in such a manner as to assure the complete safety of the structure.
- **D Depositing -** Concrete shall be deposited in the presence of a representative of the Game Commission.

In all cases, concrete shall be deposited as nearly as practicable in its final position and not allowed to flow in a manner to permit or cause segregation and loss of slump. Once concreting is started, the operation shall be carried on continuously until the placing of the panel or section is completed.

All conveying equipment shall be of such size and design as to insure a practically continuous flow of concrete at the forms. Free falls of more than four (4) feet are not permitted.

Any concrete that has been contaminated by foreign matter or which has become so stiff that proper placing can not be assured, shall be wasted.

If unfavorable weather conditions exist, the Game Commission may order the work stopped, either before concreting has started or after it is in progress, until a suitable formwork or covering is set up on the site to protect fresh concrete from rain, hail, snow, or other unfavorable conditions.

E- Finishing Concrete - All unformed surfaces shall be finished in accordance with the following requirements by a skilled concrete finisher:

Immediately after placement of concrete is completed, the surface shall be leveled and screeded sufficiently to produce an even, uniform texture.

Floating shall be done by hand or power-driven equipment. Floating shall not start until some stiffening has taken place in the surface concrete and the moisture film or "shine"

has disappeared. The floating should work the concrete no more than necessary to produce a surface that is uniform in texture and free of screed marks. Any necessary cutting or filling of surface to prevent irregularities should be done during the floating operations. Joints and edges shall be finished with edging tools at this time.

After floating is completed, apply a light broom finish to the top surface of unformed concrete. Light surface pitting and light trowel marks are not objectionable.

F – **Curing Concrete** - After finishing operations are completed, the concrete shall be membrane cured. Curing compound shall be applied in two (2) coats, each coat covering 300 square feet of concrete surface per gallon. A pressure tank type spraying equipment shall be used, which shall provide continuous agitation of the compound during coating operations. Do not use ordinary orchard-type hand sprays. In order to insure thorough and complete coverage of the concrete surfaces, the first coat shall be applied by moving the spray gun back and forth in one direction, and the second coat immediately thereafter by moving the spray gun at right angles to the direction of the first coat.

The first coat shall be applied immediately after finishing operations are completed. The second coat shall be applied immediately after the first coat has set.

G – **Protection of Concrete** - All concrete shall be protected against injury until final inspection and acceptance by the Game Commission.

During the construction period, the concrete shall be protected from damaging mechanical disturbances, such as load stresses, heavy shock, and excessive vibration. All finished concrete surfaces shall be protected from damage by construction equipment, materials or methods, by application of curing procedures, and by rain or running water.

Until final inspection and acceptance by the Game Commission, the Contractor shall repair, or remove and replace any damaged concrete at no additional cost to the Game Commission.

H – **Sealing Expansion Joints** - Use a caulking gun to place a $\frac{1}{2}$ -inch bead of joint seal material over the preformed joint filler material in the expansion joints. Use masking tape on each side of the joint to prevent the joint seal material from leaking over the slab.

7.4 - MEASUREMENT AND PAYMENT

For concrete, measurement will be in cubic yards, measured by the average end area method or by the three-dimensional volume method, as applicable.

Payment will be made at the unit price per cubic yard bid for "Concrete"; which price shall include the furnishing of cement, fine and coarse aggregates; admixtures, forms, all labor and equipment for mixing, placing, curing, finishing, repairing and forming; and all labor, materials, and appurtenances necessary to do and complete the work.

No separate measurement or payment for polypropylene fibers in the concrete mix.

<u>TECHNICAL SPECIFICATION SECTION NO. 8 – SHOOTING STATION</u> SHELTERS

8.1 - SCOPE

This work is construction of the shooting station shelters at the shooting range.

8.2 - MATERIALS

- **A. Dimension Lumber** The roof purlins and fascia should be regular dimension lumber. The lumber should conform to the following requirements.
 - 1. Grading Agency Southern Pine Inspection Bureau, Inc. (SPIB)
 - 2. Nominal sizes as indicated on the Drawings, S4S.
 - 3. Moisture content S-dry or MC19
 - 4. Structural Grade No. 2
- **B.** Treated Lumber Truss seats and support posts are pressure treated. Other characteristics for the truss seats are the same as dimension lumber. The support posts can be pressure treated dimensional posts or glue laminated columns manufactured from #1 Southern Yellow Pine.

The pressure treatment is ACQ (waterborne preservative), 0.4 pcf retention in conformance with the American Wood Preservers Association (AWPA). Use category UC3b for exterior construction not in contact with the ground (truss seats). Use category UC4a for items in contact with the ground (supports posts).

- C Rebar Steel bars for post foundations shall be grade 60, #6 bar (14-inches long), deformed and shall conform with all the provisions of one of the standards listed below.
 - 1 ASTM Designation A615 "Standard Specification for Deformed and Plain Steel Bars for concrete Reinforcement,"
 - 2 ASTM Designation A616 "Standard Specification for Rail-Steel Deformed and Plain Bars for Concrete Reinforcement," or
 - 3 ASTM Designation A617 "Standard Specification for Axle-Steel Deformed and Plain Bars for Concrete Reinforcement."
- **D Roof Trusses** The trusses shall be fabricated from dimensional lumber and have a 4V:12H pitch and 1-foot overhangs. The span is 12-feet and the spacing of the trusses is on 4-foot centers. The roof trusses must have a roof load rating of 42.5 psf ground snow load (snow load factor of 0.7) and a wind load rating of 25 psf. Submit design calculations and drawings for the roof trusses for review and approval. The design drawings and calculations for the roof trusses must be sealed and certified by a licensed professional engineer (valid Pennsylvania license). The truss design shall conform to the

applicable provisions of the "National Design Specification for Stress-Grade Lumber and Its Fastenings" (National Forest Products Association) and "Design Specifications for Light Metal Plate Connected Wood Trusses" (TPI).

- **E Metal Roof Panels** The roof panels (and gable end panels) shall be fabricated from galvanized steel sheet with a minimum coating of 0.90 oz/SF. The roof panels shall be minimum 26-gauge steel sheet stock capable of supporting the design roof loading. The panels shall be full length from ridge to eave. The ridge and eaves shall be fitted with continuous gaskets. The finish color of the panels is white. Trim pieces shall be metal sheet stock with the same finish characteristics as the panels and fabricated into ridge cap, corners and drip edges.
- F-Soffits and Fascia The fascia and soffits shall be white vinyl. The soffits shall be fully perforated. All trim pieces for the soffits and fascia shall be white vinyl.
- **G Fasteners** All fasteners shall be corrosion resistant galvanized steel or chromium steel and recommended by the manufacturer to be used with ACQ pressure treated lumber. Refer to the listing below for an application guide for fasteners.
 - 1) For lumber framing Steel carriage bolts (nuts and washers) or #10 wood screws.
 - 2) For metal roofing Screw fasteners, cadmium plated self-tapping, hex head with washer and soft neoprene sealing ring finished to match the metal roof color.
 - 3) For soffit and fascia Prefinished white aluminum nails.
 - 4) For insulation board Nails with large plastic ring washers.
 - 5) Roof Truss Ties Simpson Strong Tie H1Z Hurricane Tie (Z-Max) with galvanized 8d nails.

8.3 – PROCEDURE

Shelter Fabrication – Construct the shooting station shelters according to the dimensions and layout shown on the Drawings. Excavate holes for the support posts and place rebar through the bottom of the posts as shown on the Drawings. Place a 6-inch thick concrete base in the bottom of the augered holes. Let the concrete cure for a minimum of 12-hours before setting posts. Place the suppost posts on the cured concrete bases. Backfill with concrete to a depth of 12-inches to hold the support posts plumb and secure. Install truss seats on the posts. Provide extra temporary bracing as required to keep the structures plumb. Install the roof trusses on the truss seats and use hurricane ties on each truss seat (4 ties per truss). Install purlins and fascia boards on the roof trusses. Provide an install extra dimension lumber to form the overhangs on the gable ends of the structures. Install the insulation board to the underside of the purlins between the trusses. Install the vinyl fascia and soffits on the roof overhangs.

8.4 - MEASUREMENT AND PAYMENT

Measurement and payment for shooting station shelters will be made for each unit successfully constructed according to the size.

TECHNICAL SPECIFICATION SECTION 9 – STEEL TARGET UPRIGHTS

9.1 -SCOPE

This work is installing new steel target lines at the rifle and pistol ranges.

9.2 – MATERIALS

- A Concrete PennDOT Class A concrete.
- **B Formwork** 12-inch diameter cardboard tube (Sono Tube).
- C Steel Target Uprights, Support Spacer Plates and End Plates The metal pieces shall be fabricated from ASTM A36 steel plate.
- **D Treated Lumber** The 2" x 4" boards on the support spacer plates are pressure treated. er. The pressure treatment is ACQ (waterborne preservative), 0.4 pcf retention in conformance with the American Wood Preservers Association (AWPA). Use category UC3b.
- E-Hardware- The fasteners used to secure the end plates to the target uprights shall be $\frac{1}{2}$ " x 2" galvanized carriage bolts with galvanized nut and washer. The fasteners used to secure the treated lumber to the support spacer plates shall be $\frac{3}{8}$ " x 3" galvanized carriage bolts with galvanized nuts.

9.3 - PROCEDURE

Grade the areas at the rifle and pistol range target lines. Mark the locations of the target upright holders before placement of the AASHTO #10 stone. Drill or auger the soil at the locations to the depth shown on the drawings and install the forms. Secure the formwork to prevent shifting during concrete placement operations.

Fabricate the target uprights, support spacer plates and end plates according to the dimensions shown on the drawings. Weld the end plates to the support spacer plates with a 3/8-inch fillet weld on both sides of the bracket where the plate attaches. Place the completed target uprights in the center of the forms. Check the alignment and spacing of the target uprights to ensure that they are in a straight alignment on 8-foot centers. Shift as necessary to meet the required dimensions. Holes must be re-augered if there are less than 4-inches of concrete outside the target uprights. Secure the target uprights so they will not shift during concrete placement operations.

Place concrete in the forms and rod as necessary to consolidate the concrete in the forms. Screed the concrete level with the top of the forms.

Secure the end plate/support spacer plate assemblies to the target uprights with carriage bolts. Drill holes in the 2" x 4" boards on the bolt spacings as required. Secure the boards to the support spacer plates with carriage bolts

After the concrete has hardened, place AASHTO #10 for the target line area so that it is even and level with the top of the concrete in the target upright holders.

9.4 - MEASUREMENT AND PAYMENT

Linear Feet. No separate measurement or payment for excavation and backfill around the target upright holders. Concrete used for the target uprights will be measured and paid for at the unit price bid.

<u>TECHNICAL SPECIFICATION SECTION NO. 10 – INSTALL SHOOTING</u> TABLES

10.1 - SCOPE

This work is installing shooting tables on the existing concrete slabs at the rifle range.

10.2 - MATERIALS

A – **Shooting Tables** – The PA Game Commission (PGC) will deliver the fabricated shooting tables to the range. Each shooting table has a painted steel frame and pressure treated plywood top and seat.

B – **Fastening System** – Hilti HIT-RE 100 adhesive anchoring system or other epoxy system meeting the requirements of ASTM C881-14, Type I, II, IV and V Grade 3, Class A, B and C. The bolts shall be Hilti HAS-R 304 stainless steel (1/4" diameter and 3" long) with AISI Type 304 stainless steel nuts conforming to ASTM F594 and AISI Type 304 stainless steel washers conforming to ASTM A240 and ANSI B18.22.1 Type A Plain.

Each shooting table has three base plates with four bolt holes in each plate. Use twelve fasteners to secure the new shooting tables to the existing concrete slabs.

10.3 - PROCEDURE

The PGC will deliver the shooting tables to the work site. The shooting tables can be lifted and maneuvered into place by hand with two workers.

Drill holes in the top of the existing concrete slab for the base plates of the shooting tables. Set the anchor bolts in the holes and secure with the epoxy anchor system. Conform to the manufacturer's instructions for the epoxy anchoring system.

Allow the epoxy to cure before attaching the shooting tables. Set the shooting tables on the anchor bolts and secure with the nuts and washers.

10.4 - MEASUREMENT AND PAYMENT

Each for installing the shooting tables. No separate measurement or payment for the fastening system.

TECHNICAL SPECIFICATION SECTION 11 - SEEDING

11.1 - SCOPE

This work is securing a satisfactory stand of grass at disturbed earth areas the range and includes preparation of the seed bed, furnishing and placing lime and fertilizer, furnishing and sowing of seed, mulching, and maintaining and tending the seeded areas.

11.2 - MATERIALS

Use Formula B grass seed mix on flat areas to be mowed in the future. Use Formula W grass seed mix on the sideberm slopes. Use Formula E for temporary seeding to control erosion during construction. All seed mixes shall conform to Section 804.2(b) of PennDOT Pub. 408.

11.3 - PROCEDURE

Follow the applicable procedures listed in Section 804.3 of PennDOT Pub.408.

11.4 - MAINTENANCE

At no additional cost to the PGC, maintain the seeded areas until all work under the Contract has been completed and accepted by the PGC. Maintenance shall include refilling rain-washed gullies, reseeding, reapplying fertilizer, lime and mulch, and removal of large and noxious weeds, as directed by the PGC.

11.5 - MEASUREMENT AND PAYMENT