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PROJECT SPECIFICATIONS 
 
The Contractor shall comply with the Contract Terms and Conditions provided with the Bid 
Documents including but not limited to the following: 
 
INSURANCE REQUIREMENTS – In accordance with the Contract Terms and Conditions, 
the Contractor is required to have in place during the term of the Contract and any renewals or 
extensions thereof, the following types of insurance, issued by companies acceptable to the 
Commonwealth and authorized to conduct such business under the laws of the Commonwealth 
of Pennsylvania: 
 

A. Worker's Compensation Insurance for all of the Designer/Contractor's 
employees and those of any subcontractor, engaged in Work at the site of the 
project as required by law. 

 
B. Builders Risk Insurance the Designer/Contractor shall, until all physical on-site 

work is complete, maintain insurance on all insurable work included in the 
Contract against loss or damage by fire and lightning and those perils covered by 
the extended coverage endorsement. Insurable work includes work both interior 
and exterior of any building being constructed. The property insurance must 
include a Builder’s Risk Policy or an installation floater that covers all risks.  The 
risk of damage to the construction work is that of the Designer/Contractor and 
surety. No claims for such loss or damage will be recognized by the agency, nor 
will such loss or damage excuse the complete and satisfactory performance of the 
Contract by the Contractor.  The Designer/Contractor and all subcontractors are 
required to produce certificates of insurance, naming the Commonwealth of 
Pennsylvania and Pennsylvania Game Commission as an additional insured. 

 
C. Public Liability and Property Damage Insurance to protect the 

Commonwealth, the Designer/Contractor, and any and all subcontractors from 
claims for damages for personal injury (including bodily injury), sickness or 
disease, accidental death and damage to property including the loss of use 
resulting from any property damage, which may arise from the activities 
performed under the Contract or the failure to perform under the Contract, 
whether such performance or non-performance be by the Designer/Contractor, by 
any subcontractor, or by anyone directly or indirectly employed by either. The 
minimum amounts of coverage shall be $250,000 per person and $1,000,000 
per occurrence for bodily injury, including death, and $250,000 per person 
and $1,000,000 per occurrence for property damage. Such policies shall be 
occurrence rather than claims-made policies and shall not contain any 
endorsements or any other form designated to limit and restrict any action by the 
Commonwealth, as an additional insured, against the insurance coverage in regard 
to Work performed for the Commonwealth. 
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Prior to commencement of the Work under the Contract and at each insurance renewal date 
during the term of the Contract, the Contractor shall provide the Commonwealth with current 
certificates of insurance. These certificates or policies shall name the Commonwealth AND 
Pennsylvania Game Commission as additional insured and shall contain a provision that 
the coverage's afforded under the policies will not be cancelled or changed until at least 
thirty (30) days written notice has been given to the Commonwealth. 
 
COMPLIANCE WITH LAW – The Contractor shall comply with all applicable federal and 
state laws and regulations and local ordinances in the performance of the Contract. 
 
WORKMANSHIP - All Work shall be performed in a Workmanlike manner and all materials 
and labor shall be in strict and entire conformity with the Drawings and Specifications.  
  
INSPECTION AND CHANGES - All Work is subject to review and acceptance by the 
Pennsylvania Game Commission.  Any Work rejected as unsatisfactory or unsuitable shall be 
redesigned and resubmitted with suitable design at the sole cost of the designer to the complete 
satisfaction of the Game Commission. 
 
Changes shall be in accordance with the Contract Terms and Conditions.  
 
TEMPORARY SERVICES AND JOB CONDITIONS -  The Contractor shall be responsible 
for providing any and all temporary facilities necessary to execute and protect the Work. The 
Contractor shall accept all conditions as found upon examination of the site and shall coordinate, 
plan, and execute the Work accordingly.  The Contractor shall cooperate in the arrangements of 
the Work as necessary to least affect the administration or operations of existing buildings, 
facilities, and infrastructure.  The Contractor shall keep the Work site clean at all times. 
 
PREVAILING WAGE – Prevailing minimum wages apply to this project.  See Contract Terms 
and Conditions and attached Prevailing Wage Determination. 
 
The Contractor and each Subcontractor shall file a statement each week and a final statement at 
the conclusion of the Work on the contract with the contracting agency, under oath, and in form 
satisfactory to the Secretary, certifying that workmen have been paid wages in strict conformity 
with the provisions of the contract as prescribed by this section or if wages remain unpaid to set 
forth the amount of wages due and owing to each workman respectively.  The PA Labor and 
Industry “Weekly Payroll Certification for Public Works Projects” form shall be used.  The 
initial and final Payroll Certifications shall be notarized. 
 
 
PAYMENT TERMS - A schedule of values is provided with the bid.  Payment will be made on 
a monthly basis upon satisfactory completion of items listed on the Schedule of Values and in 
accordance with the Contract Terms and Conditions. 
 
All payments due to the Contractor shall be processed after all Work has been inspected and 
approved by an agent of the Pennsylvania Game Commission.  Payment will not be made for 
Work that is not progressing satisfactorily or for unsuitable or defective Work. 
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Payments may be withheld for failure to provide required documentation for the project 
including but not limited to required submittals / shop drawings and weekly submission of 
Certified Payrolls. 
 
INVOICING – All Project invoices shall be submitted directly to: 
 
 Mr. Austin Kieffer, P.E., Chief of Engineering 
 Pennsylvania Game Commission 

2001 Elmerton Avenue 
Harrisburg PA 17110 
Office: 717-787-4250 Ext:73613 
Email: akieffer@pa.gov  

 
 
All invoices must be submitted in black and white with no color and shaded areas.  Invoices must 
include the Purchase Order Number, Contractor’s SAP Vendor Number, Dates of services and 
the Contractor’s name and address as listed on the Purchase Order.  Payment items on invoices 
shall match the items on the Purchase Order.  Failure to submit invoices that meet these 
requirements will result in a delay of payment. 
 
Please Note: Vendors are reminded to NOT include employer identification numbers, Social Security 
Numbers, bank account information, or other personally identifiable information on their invoices. That 
information is uniquely tied to your SAP Vendor Number and, for security purposes, should not be 
explicitly stated on an invoice. 
 
CONTRACT TERM - The Contract shall commence upon delivery of Purchase Order to 
Contractor and shall terminate on October 18, 2024.  Contract time is of the essence of the 
Project.  All Work must be completed and accepted by this date.   
 
EXCISE TAXES, PENNSYLVANIA SALES TAX - The Commonwealth is exempt from all 
Excise Taxes.  See Contract Terms and Conditions. 
 
OFFSET PROVISION - The Designer/Contractor agrees that the Commonwealth may set off 
the amount of any state liability or other debt of the Contractor or its subsidiaries that is owed to 
the Commonwealth and not being contested on appeal against any payments due the Contractor 
under this or any other contract with the Commonwealth. 
 
PERFORMANCE SECURITY / CONTRACT BONDS – Within 10 days after award of the 
purchase order, the Bidder to whom the Contract is awarded, shall provide Contract 
Performance Security and a Payment Bond in a form acceptable to the Commonwealth for the 
amounts listed below and in accordance with the Contract Terms and Conditions. 
   
A Performance Bond at one hundred percent (100%) of the contract amount, conditioned upon 
the faithful performance of the contract in accordance with the plans, specifications and 
conditions of the contract. 
 

mailto:akieffer@pa.gov
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A Payment Bond in an amount equal to one hundred percent (100%) of the contract amount. 
 
Performance and Payment Bonds shall be executed by a surety company authorized to do 
business in the Commonwealth and listed on the current U.S. Dept. of Treasury, Bureau of Fiscal 
Service, Department Circular 570 (https://fiscal.treasury.gov/surety-bonds/list-certified-
companies.html).  Bonds shall include a current Power of Attorney dated the same as the date of 
the bond.  Bonds shall be made payable to the Commonwealth. 
 
 
GUARANTY / WARRANTY – See Contract Terms and Conditions – all items are warranted 
for a period of one year following delivery by the Contractor and acceptance by the 
Commonwealth. 
 
ADDENDA TO THE INVITATION FOR BID (IFB) – See Contract Terms and Conditions – 
If the issuing office deems it necessary to revise any part of this IFB before the bid response 
date, the issuing office will post an addendum to the DGS website at 
www.emarketplace.state.pa.us. It is the Contractor’s responsibility to periodically check the 
website for any new information or addenda to the IFB. 
 
 
HOLD HARMLESS PROVISION - See Contract Terms and Conditions - The Contractor 
shall hold the Commonwealth harmless from and indemnify the Commonwealth against any and 
all third party claims, demands and actions based upon or arising out of any activities performed 
by the Contractor and its employees and agents under this Contract, provided the Commonwealth 
gives Contractor prompt notice of any such claim of which it learns. 

http://www.emarketplace.state.pa.us/
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RECIPROCAL LIMITATIONS ACT 
REQUIREMENTS  

 
Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid. 

  
NOTE:  These Requirements Do Not Apply To Bids Under $10,000.00  
 
I. REQUIREMENTS 
 

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 
supplies produced, manufactured, mined or grown in Pennsylvania as against those bidders offering supplies 
produced, manufactured, mined or grown in any state that gives or requires a preference to supplies 
produced, manufactured, mined or grown in that state.  The amount of the preference shall be equal to the 
amount of the preference applied by the other state for that particular supply. 

 
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state supplies and the amount of the preference: 

 
 STATE PREFERENCE 
1. Alaska 7% (applies only to timber, lumber, and manufactured lumber products originating in 

the state) 
2. Arizona 5% (construction materials produced or manufactured in the state only) 
3. Hawaii 10% 
4. Illinois 10% for coal only 
5. Iowa 5% for coal only 
6. Louisiana 4% meat and meat products 
  4% catfish 
  10% milk & dairy products 
  10% steel rolled in Louisiana 
  7% all other products 
7. Montana 5% for residents * 
  3% for non-residents* 
   *offering in-state goods, supplies, equipment and materials 
8. New Mexico 5% 
9. New York 3% for purchase of food only 
10. Oklahoma 5% 
11. Virginia 4% for coal only 
12. Washington 5% (fuels mined or produced in the state only) 
13. Wyoming 5% 

 
B. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 

printing performed in Pennsylvania as against those bidders offering printing performed in any state that 
gives or requires a preference to printing performed in that state.  The amount of the preference shall be 
equal to the amount of the preference applied by the other state for that particular category of printing.   

  
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state printing and the amount of the preference: 

 
 STATE PREFERENCE 
1. Hawaii 15% 
2. Idaho 10% 
3. Louisiana 3% 
4. Montana 8% 
5. New Mexico 5% 
6. Wyoming 10% 

 
C. The Reciprocal Limitations Act, also requires the Commonwealth to give resident bidders a preference against 

a nonresident bidder from any state that gives or requires a preference to bidders from that state or exclude 
bidders from states that exclude nonresident bidders.  The amount of the preference shall be equal to the 
amount of the preference applied by the state of the nonresident bidder.  The following is a list of the states 
which have been found by the Department of General Services to have applied a preference for in-state 
bidders and the amount of the preference: 
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 STATE PREFERENCE 
1. Alaska 5% (supplies only) 
2. Arizona 5% (construction materials from Arizona resident dealers only) 
3. California 5% (for supply contracts only in excess of $100,000.00) 
4. Connecticut 10% (for supplies only) 
5. Montana 3% 
6. New Mexico 5% (for supplies only) 
7. South Carolina 2% (under $2,500,000.00) 
   1% (over $2,500,000.00) 

This preference does not apply to construction contracts nor where the price of a 
single unit exceeds $10,000. 

8. West Virginia 2.5% (for the construction, repair or improvement of any buildings 
9. Wyoming 5% 
 
 STATE PROHIBITION 
1. New Jersey For supply procurements or construction projects restricted to Department of General 

Services Certified Small Businesses, New Jersey bidders shall be excluded from award 
even if they themselves are Department of General Services Certified Small Businesses. 

 
D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies 

which are produced, manufactured, mined or grown in any state that prohibits the specification for, use, or 
purchase of such items in or on its public buildings or other works, when such items are not produced, 
manufactured, mined or grown in such state.  The following is a list of the states which have been found by 
the Department of General Services to have prohibited the use of out-of-state supplies: 

 
 STATE PROHIBITION 
1. Alabama Only for printing and binding involving ”messages of the Governor to the Legislature“, all 

bills, documents and reports ordered by and for the use of the Legislature or either 
house thereof while in session; all blanks, circulars, notices and forms used in the office 
of or ordered by the Governor, or by any state official, board, commission, bureau or 
department, or by the clerks of the supreme court . . ./and other appellate courts/; and 
all blanks and forms ordered by and for the use of the Senate and Clerk or the House of 
Representatives, and binding the original records and opinions of the Supreme Court . . . 
/and other appellate courts/ 

2. Georgia Forest products only 
3. Indiana Coal 
4. Michigan Printing 
5. New Mexico Construction 
6. Ohio Only for House and Senate bills, general and local laws, and joint resolutions; the 

journals and bulletins of the Senate and house of Representatives and reports, 
communications, and other documents which form part of the journals; reports, 
communications, and other documents ordered by the General Assembly, or either 
House, or by the executive department or elective state officers; blanks, circulars, and 
other work for the use of the executive departments, and elective state officers; and 
opinions of the Attorney General. 

7. Rhode Island Only for food for state institutions. 
 

*If the bid discloses that the bidder is offering to supply one of the above-listed products that is manufactured, 
mined, or grown in the listed state, it shall be rejected.  Contractors are prohibited from supplying these items 
from these states. 

 
II. CALCULATION OF PREFERENCE 
 

In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the 
percentage preference which would be given to a nonresident bidder by its state of residency (as found by the 
Department of General Services in Paragraph C above). Similarly, the amount of a bid offering Pennsylvania 
goods, supplies, equipment or materials shall be reduced by the percentage preference which would be given to 
another bidder by the state where the goods, supplies, equipment or materials are produced, manufactured, 
mined or grown (as found by the Department of General Services in Paragraphs A and B above). 
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THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID 
 

 
III. STATE OF MANUFACTURE 
 

All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign 
country) of manufacture for each item.  If the item is domestically produced, the bidder must indicate the state 
in the United States where the item will be manufactured.  This chart must be completed and submitted 
with the bid or no later than two (2) business days after notification from the Issuing Office to furnish 
the information.  Failure to complete this chart and provide the required information prior to the 
expiration of the second business day after notification shall result in the rejection of the bid. 

 

ITEM NUMBER NAME OF MANUFACTURER 
STATE 

(OR FOREIGNCOUNTRY) 
OF MANUFACTURE 

                  

                  

                  

                  

                  

                  

                  

                  

                  

 
         

IV. BIDDER’S RESIDENCY 
 

A. In determining whether the bidder is a nonresident bidder from a state that gives or requires a preference to 
bidders from that state, the address given on the first page of this invitation to bid shall be used by the 
Commonwealth.  If that address is incorrect, or if no address is given, the correct address should be provided 
in the space below: 

 
    Correct Address:       
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B. In order to claim the preference provided under Section I.B., Pennsylvania resident bidders must complete 
the following or have such information on file with the Issuing Office: 

 
1. Address of bidder’s bona fide establishment in Pennsylvania at which it was transacting business on the 

date when bids for this contract/requisition were first solicited:        
   
2. a. If the bidder is a corporation: 

 
(1) The corporation  is or  is not incorporated under the laws of the Commonwealth of 

Pennsylvania. 
 

(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, 
provide date of incorporation:        

 
(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, 

it must have a certificate of authority to do business in the Commonwealth of 
Pennsylvania from the Pennsylvania Department of State as required by the 
Pennsylvania Business Corporation Law (15 P.S. §2001).  Provide date of issuance of 
certificate of authority:        

 
(2) The corporation  is or  is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must register the fictitious name with the Secretary of the Commonwealth and the office of 
the prothonotary of the county wherein the registered office of such corporation is located as 
required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq.  Corporate 
bidders conducting business under an assumed or fictitious name must provide date of 
registry of the assumed or fictitious name:        

 
b. If the bidder is a partnership: 

 
(1) The partnership  is or is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must file with the Secretary of the Commonwealth and the office of the prothonotary the 
county wherein the principal place of business is located as required by the Fictitious Name 
Act of May 24, 1945, P.L. 967, as amended 54 P.S. §28.1.  Partnerships conducting business 
under an assumed or fictitious name must provide the date of filing of the assumed or 
fictitious name with the Secretary of the Commonwealth:        

 
(2) The partnership is or  is not a limited partnership formed under the laws of any 

jurisdiction other than the Commonwealth of Pennsylvania.  If the bidder is an Out-of-state 
limited partnership, it must register with the Pennsylvania Department of State as required 
by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503.  Out-of-state limited 
partnerships must provide the date of registry with the Pennsylvania Department of State:  
      

 
c. If the bidder is an individual: 

 
He or she  is or  is not conducting business under an assumed or fictitious name.  If the bidder 
is conducting business under an assumed or fictitious name, he or she must file with the Secretary 
of the Commonwealth and the office of the prothonotary in the county wherein the principal place 
of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as 
amended, 54 P.S. §28.1.  Individuals conducting business under an assumed or fictitious name 
must provide the date of filing of the assumed or fictitious name with the Secretary of the 
Commonwealth:        



 
 

 
 
 

 
 

WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM  
 

A. Pursuant to Executive Order 2021-06, Worker Protection and Investment (October 21, 2021), the 
Commonwealth is responsible for ensuring that every worker in Pennsylvania has a safe and healthy work 
environment and the protections afforded them through labor laws.  To that end, contractors and grantees of 
the Commonwealth must certify that they are in compliance with Pennsylvania’s Unemployment 
Compensation Law, Workers’ Compensation Law, and all applicable Pennsylvania state labor and workforce 
safety laws including, but not limited to: 

 
1. Construction Workplace Misclassification Act 
2. Employment of Minors Child Labor Act 
3. Minimum Wage Act 
4. Prevailing Wage Act 
5. Equal Pay Law 
6. Employer to Pay Employment Medical Examination Fee Act 
7. Seasonal Farm Labor Act 
8. Wage Payment and Collection Law 
9. Industrial Homework Law 
10. Construction Industry Employee Verification Act 
11. Act 102: Prohibition on Excessive Overtime in Healthcare 
12. Apprenticeship and Training Act 
13. Inspection of Employment Records Law 

 
B. Pennsylvania law establishes penalties for providing false certifications, including contract termination; and 

three-year ineligibility to bid on contracts under 62 Pa. C.S. § 531 (Debarment or suspension). 
 

CERTIFICATION 
 
I, the official named below, certify I am duly authorized to execute this certification on behalf of the 
contractor/grantee identified below, and certify that the contractor/grantee identified below is compliant with 
applicable Pennsylvania state labor and workplace safety laws, including, but not limited to, those listed in 
Paragraph A, above.  I understand that I must report any change in the contractor/grantee’s compliance status to 
the Purchasing Agency immediately. I further confirm and understand that this Certification is subject to the 
provisions and penalties of 18 Pa. C.S. § 4904 (Unsworn falsification to authorities). 

 
 

Signature Date 

 

Name (Printed) 

 

Title of Certifying Official (Printed) 

  

Contractor/Grantee Name (Printed) 

 

BOP-2201 
Published: 02/07/2022 







Project Name: Pymatuning Educational and Instructional Building

Awarding Agency: PA Game Commission

Contract Award Date: 1/15/2024

Serial Number: 23-09203

Project Classification: Building

Determination Date: 11/27/2023

Assigned Field Office: Pittsburgh

Field Office Phone Number: (412)565-5300

Toll Free Phone Number: (877)504-8354

Project County: Crawford County

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 11/27/2023 Page 1 of 7



Project: 23-09203 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 8/1/2022 $39.36 $28.51 $67.87

Boilermakers 6/1/2008 $33.90 $20.06 $53.96

Bricklayer 5/1/2022 $31.24 $23.16 $54.40

Carpenter 6/1/2022 $34.49 $18.54 $53.03

Carpenters - Piledriver/Welder 1/1/2023 $40.63 $21.22 $61.85

Carpenters - Piledriver/Welder 1/1/2024 $42.13 $21.97 $64.10

Carpenters - Piledriver/Welder 1/1/2025 $43.38 $22.72 $66.10

Carpenters - Piledriver/Welder 1/1/2026 $44.63 $23.47 $68.10

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2022 $34.54 $18.30 $52.84

Cement Finishers 6/1/2016 $28.71 $17.85 $46.56

Cement Masons 6/1/2021 $31.77 $21.89 $53.66

Drywall Finisher 6/1/2022 $29.00 $19.41 $48.41

Drywall Finisher 6/1/2023 $31.89 $22.92 $54.81

Drywall Finisher 6/1/2024 $33.51 $23.80 $57.31

Electricians 12/26/2022 $45.55 $27.52 $73.07

Electricians 1/1/2024 $47.30 $28.51 $75.81

Electricians 12/30/2024 $49.05 $29.44 $78.49

Elevator Constructor 1/1/2023 $56.14 $42.83 $98.97

Elevator Constructor 1/1/2024 $58.55 $43.87 $102.42

Glazier 6/1/2021 $28.70 $11.65 $40.35

Glazier 6/1/2022 $21.00 $22.35 $43.35

Glazier 6/1/2023 $21.00 $22.35 $43.35

Iron Workers 6/1/2023 $33.57 $32.68 $66.25

Laborers (Class 01 - See notes) 6/1/2022 $22.33 $20.07 $42.40

Laborers (Class 02 - See notes) 6/1/2022 $22.48 $20.07 $42.55

Laborers (Class 03 - See notes) 6/1/2022 $22.61 $20.07 $42.68

Laborers (Class 04 - See notes) 6/1/2022 $23.08 $20.07 $43.15

Landscape Laborer (Skilled) 1/1/2020 $21.64 $16.98 $38.62

Landscape Laborer (Skilled) 1/1/2023 $23.79 $18.28 $42.07

Landscape Laborer (Skilled) 1/1/2024 $24.79 $18.53 $43.32

Landscape Laborer (Skilled) 1/1/2025 $25.79 $18.78 $44.57

Landscape Laborer (Skilled) 1/1/2026 $26.79 $19.03 $45.82

Landscape Laborer (Tractor Operator) 1/1/2020 $21.94 $16.98 $38.92

Landscape Laborer (Tractor Operator) 1/1/2023 $24.09 $18.28 $42.37

Landscape Laborer (Tractor Operator) 1/1/2024 $25.09 $18.53 $43.62

Landscape Laborer (Tractor Operator) 1/1/2025 $26.09 $18.78 $44.87

Landscape Laborer (Tractor Operator) 1/1/2026 $27.09 $19.03 $46.12

Landscape Laborer 1/1/2020 $21.22 $16.98 $38.20

Landscape Laborer 1/1/2023 $23.37 $18.28 $41.65

Landscape Laborer 1/1/2024 $24.37 $18.53 $42.90

Landscape Laborer 1/1/2025 $25.37 $18.78 $44.15

Landscape Laborer 1/1/2026 $26.37 $19.03 $45.40

Millwright 6/1/2020 $41.68 $20.32 $62.00

Operators (Class 01 - see notes) 7/1/2022 $34.17 $20.62 $54.79

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 11/27/2023 Page 2 of 7



Project: 23-09203 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Class 01 - see notes) 7/1/2023 $35.87 $20.92 $56.79

Operators (Class 01 - see notes) 7/1/2024 $36.87 $21.42 $58.29

Operators (Class 02 -see notes) 7/1/2022 $29.55 $20.62 $50.17

Operators (Class 02 -see notes) 7/1/2023 $31.25 $20.92 $52.17

Operators (Class 02 -see notes) 7/1/2024 $32.87 $21.42 $54.29

Operators (Class 03 - See notes) 7/1/2022 $27.00 $20.62 $47.62

Operators (Class 03 - See notes) 7/1/2023 $28.70 $20.92 $49.62

Operators (Class 03 - See notes) 7/1/2024 $29.70 $21.42 $51.12

Operators (Class 04 - Chief of Party (Surveying and
Layout))

7/1/2022 $26.60 $20.62 $47.22

Operators (Class 04 - Chief of Party (Surveying and
Layout))

7/1/2023 $28.30 $20.92 $49.22

Operators (Class 04 - Chief of Party (Surveying and
Layout))

7/1/2024 $29.30 $21.42 $50.72

Operators (Class 04 - Instrument Person (Surveying &
Layout))

7/1/2022 $25.60 $20.62 $46.22

Operators (Class 04 - Instrument Person (Surveying &
Layout))

7/1/2023 $27.30 $20.92 $48.22

Operators (Class 04 - Instrument Person (Surveying &
Layout))

7/1/2024 $28.30 $21.42 $49.72

Operators (Class 04 - Rodman/Chainman (Surveying
and Layout))

7/1/2022 $25.15 $20.62 $45.77

Operators (Class 04 - Rodman/Chainman (Surveying
and Layout))

7/1/2023 $26.85 $20.92 $47.77

Operators (Class 04 - Rodman/Chainman (Surveying
and Layout))

7/1/2024 $27.85 $21.42 $49.27

Painters Class 2 (see notes) 6/1/2022 $26.11 $22.14 $48.25

Painters Class 6 (see notes) 6/1/2023 $30.56 $24.01 $54.57

Painters Class 6 (see notes) 6/1/2024 $32.14 $24.93 $57.07

Painters Class 6 (see notes) 6/1/2025 $34.16 $25.81 $59.97

Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 $58.70 $21.22 $79.92

Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 $60.95 $21.97 $82.92

Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54

Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17

Piledrivers 1/1/2023 $39.13 $21.22 $60.35

Piledrivers 1/1/2024 $40.63 $21.97 $62.60

Piledrivers 1/1/2025 $41.88 $22.72 $64.60

Piledrivers 1/1/2026 $43.13 $23.47 $66.60

Plasterers 6/1/2022 $31.44 $19.74 $51.18

Plasterers 6/1/2023 $32.14 $20.54 $52.68

plumber 6/1/2022 $44.63 $25.22 $69.85

plumber 6/1/2023 $46.98 $25.87 $72.85

plumber 6/1/2024 $50.08 $25.87 $75.95

plumber 6/1/2025 $53.28 $25.87 $79.15

plumber 6/1/2026 $56.38 $25.87 $82.25

plumber 6/1/2027 $59.48 $25.87 $85.35

Pointers, Caulkers, Cleaners 12/1/2022 $35.47 $20.88 $56.35
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Project: 23-09203 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Roofers 5/1/2023 $33.00 $17.66 $50.66

Roofers 5/1/2024 $35.03 $17.18 $52.21

Sheet Metal Workers 7/1/2022 $39.50 $31.43 $70.93

Sign Makers and Hangars 7/15/2022 $30.54 $24.35 $54.89

Sign Makers and Hangars 7/15/2023 $31.76 $24.63 $56.39

Sprinklerfitters 4/1/2023 $44.33 $28.04 $72.37

Steamfitters 6/1/2022 $42.15 $27.32 $69.47

Steamfitters 6/1/2023 $44.10 $28.37 $72.47

Stone Masons 12/1/2022 $38.56 $23.61 $62.17

Terrazzo Finisher 12/1/2022 $36.13 $18.03 $54.16

Terrazzo Mechanics 12/1/2022 $35.49 $20.32 $55.81

Tile Finisher 12/1/2022 $28.76 $17.34 $46.10

Tile Setter 12/1/2022 $35.64 $21.81 $57.45

Truckdriver class 1(see notes) 1/1/2023 $33.18 $22.21 $55.39

Truckdriver class 1(see notes) 1/1/2024 $34.93 $22.71 $57.64

Truckdriver class 1(see notes) 1/1/2025 $36.43 $23.21 $59.64

Truckdriver class 1(see notes) 1/1/2026 $37.93 $23.71 $61.64

Truckdriver class 2 (see notes) 1/1/2023 $33.64 $22.52 $56.16

Truckdriver class 2 (see notes) 1/1/2024 $35.39 $23.02 $58.41

Truckdriver class 2 (see notes) 1/1/2025 $36.89 $23.52 $60.41

Truckdriver class 2 (see notes) 1/1/2026 $38.39 $24.02 $62.41

Truckdriver class 3 (see notes) 1/1/2016 $28.23 $16.98 $45.21

Window Film / Tint Installer 10/1/2019 $25.00 $2.63 $27.63
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Project: 23-09203 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Carpenter 1/1/2023 $38.35 $20.59 $58.94

Carpenter 1/1/2024 $39.85 $21.34 $61.19

Carpenter 1/1/2025 $41.10 $22.09 $63.19

Carpenter 1/1/2026 $42.35 $22.84 $65.19

Carpenter Welder 1/1/2023 $39.85 $20.59 $60.44

Carpenter Welder 1/1/2024 $41.35 $21.34 $62.69

Carpenter Welder 1/1/2025 $42.60 $22.09 $64.69

Carpenter Welder 1/1/2026 $43.85 $22.84 $66.69

Carpenters - Piledriver/Welder 1/1/2023 $40.63 $21.22 $61.85

Carpenters - Piledriver/Welder 1/1/2024 $42.13 $21.97 $64.10

Carpenters - Piledriver/Welder 1/1/2025 $43.38 $22.72 $66.10

Carpenters - Piledriver/Welder 1/1/2026 $44.63 $23.47 $68.10

Cement Finishers 1/1/2023 $34.14 $25.05 $59.19

Cement Finishers 1/1/2024 $35.14 $26.30 $61.44

Cement Finishers 1/1/2025 $35.94 $27.50 $63.44

Cement Masons 1/1/2020 $32.84 $21.10 $53.94

Electric Lineman 8/29/2022 $62.66 $28.08 $90.74

Electric Lineman 9/4/2023 $64.68 $29.01 $93.69

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

6/1/2023 $33.57 $32.68 $66.25

Laborers (Class 01 - See notes) 1/1/2023 $29.85 $25.50 $55.35

Laborers (Class 01 - See notes) 1/1/2024 $32.10 $25.50 $57.60

Laborers (Class 01 - See notes) 1/1/2025 $33.60 $26.00 $59.60

Laborers (Class 01 - See notes) 1/1/2026 $34.60 $27.00 $61.60

Laborers (Class 02 - See notes) 1/1/2023 $30.01 $25.50 $55.51

Laborers (Class 02 - See notes) 1/1/2024 $32.26 $25.50 $57.76

Laborers (Class 02 - See notes) 1/1/2025 $33.76 $26.00 $59.76

Laborers (Class 02 - See notes) 1/1/2026 $34.76 $27.00 $61.76

Laborers (Class 03 - See notes) 1/1/2023 $30.50 $25.50 $56.00

Laborers (Class 03 - See notes) 1/1/2024 $32.75 $25.50 $58.25

Laborers (Class 03 - See notes) 1/1/2025 $34.25 $26.00 $60.25

Laborers (Class 03 - See notes) 1/1/2026 $35.25 $27.00 $62.25

Laborers (Class 04 - See notes) 1/1/2023 $30.95 $25.50 $56.45

Laborers (Class 04 - See notes) 1/1/2024 $33.20 $25.50 $58.70

Laborers (Class 04 - See notes) 1/1/2025 $34.70 $26.00 $60.70

Laborers (Class 04 - See notes) 1/1/2026 $35.70 $27.00 $62.70

Laborers (Class 05 - See notes) 1/1/2023 $31.36 $25.50 $56.86

Laborers (Class 05 - See notes) 1/1/2024 $33.61 $25.50 $59.11

Laborers (Class 05 - See notes) 1/1/2025 $35.11 $26.00 $61.11

Laborers (Class 05 - See notes) 1/1/2026 $36.11 $27.00 $63.11

Laborers (Class 06 - See notes) 1/1/2023 $28.20 $25.50 $53.70

Laborers (Class 06 - See notes) 1/1/2024 $30.45 $25.50 $55.95

Laborers (Class 06 - See notes) 1/1/2025 $31.95 $26.00 $57.95

Laborers (Class 06 - See notes) 1/1/2026 $32.95 $27.00 $59.95

Laborers (Class 07 - See notes) 1/1/2023 $30.85 $25.50 $56.35
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Project: 23-09203 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Laborers (Class 07 - See notes) 1/1/2024 $33.10 $25.50 $58.60

Laborers (Class 07 - See notes) 1/1/2025 $34.60 $26.00 $60.60

Laborers (Class 07 - See notes) 1/1/2026 $35.60 $27.00 $62.60

Laborers (Class 08 - See notes) 1/1/2023 $32.35 $25.50 $57.85

Laborers (Class 08 - See notes) 1/1/2024 $34.60 $25.50 $60.10

Laborers (Class 08 - See notes) 1/1/2025 $36.10 $26.00 $62.10

Laborers (Class 08 - See notes) 1/1/2026 $37.10 $27.00 $64.10

Millwright 6/1/2020 $41.68 $20.32 $62.00

Millwright 6/1/2023 $45.50 $23.72 $69.22

Millwright 6/1/2024 $47.59 $23.72 $71.31

Millwright 6/1/2025 $49.72 $23.72 $73.44

Operators (Class 01 - see notes) 1/1/2023 $36.79 $23.58 $60.37

Operators (Class 01 - see notes) 1/1/2024 $38.59 $24.03 $62.62

Operators (Class 01 - see notes) 1/1/2025 $40.39 $24.23 $64.62

Operators (Class 02 -see notes) 1/1/2023 $36.53 $23.58 $60.11

Operators (Class 02 -see notes) 1/1/2024 $38.33 $24.03 $62.36

Operators (Class 02 -see notes) 1/1/2025 $40.13 $24.23 $64.36

Operators (Class 03 - See notes) 1/1/2023 $32.88 $23.58 $56.46

Operators (Class 03 - See notes) 1/1/2024 $34.68 $24.03 $58.71

Operators (Class 03 - See notes) 1/1/2025 $36.48 $24.23 $60.71

Operators (Class 04 - See notes) 1/1/2023 $32.42 $23.58 $56.00

Operators (Class 04 - See notes) 1/1/2024 $34.22 $24.03 $58.25

Operators (Class 04 - See notes) 1/1/2025 $36.02 $24.23 $60.25

Operators (Class 05 - See notes) 1/1/2023 $32.17 $23.58 $55.75

Operators (Class 05 - See notes) 1/1/2024 $33.97 $24.03 $58.00

Operators (Class 05 - See notes) 1/1/2025 $35.77 $24.23 $60.00

Operators Class 1-A 1/1/2023 $39.79 $23.58 $63.37

Operators Class 1-A 1/1/2024 $41.59 $24.03 $65.62

Operators Class 1-A 1/1/2025 $43.39 $24.23 $67.62

Operators Class 1-B 1/1/2023 $38.79 $23.58 $62.37

Operators Class 1-B 1/1/2024 $40.59 $24.03 $64.62

Operators Class 1-B 1/1/2025 $42.39 $24.23 $66.62

Painters Class 1 (see notes) 6/1/2021 $29.61 $21.21 $50.82

Painters Class 1 (see notes) 6/1/2022 $30.06 $22.14 $52.20

Painters Class 2 (see notes) 6/1/2023 $36.01 $24.01 $60.02

Painters Class 2 (see notes) 6/1/2024 $38.09 $24.93 $63.02

Painters Class 2 (see notes) 6/1/2025 $40.36 $25.81 $66.17

Painters Class 3 (see notes) 6/1/2023 $38.33 $24.01 $62.34

Painters Class 3 (see notes) 6/1/2024 $40.66 $24.93 $65.59

Painters Class 3 (see notes) 6/1/2025 $43.69 $25.81 $69.50

Pile Driver Divers (Building, Heavy, Highway) 1/1/2023 $58.70 $21.22 $79.92

Pile Driver Divers (Building, Heavy, Highway) 1/1/2024 $60.95 $21.97 $82.92

Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54

Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17
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Project: 23-09203 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Piledrivers 1/1/2023 $39.13 $21.22 $60.35

Piledrivers 1/1/2024 $40.63 $21.97 $62.60

Piledrivers 1/1/2025 $41.88 $22.72 $64.60

Piledrivers 1/1/2026 $43.13 $23.47 $66.60

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2022 $48.43 $40.28 $88.71

Truckdriver class 1(see notes) 1/1/2023 $33.18 $22.21 $55.39

Truckdriver class 1(see notes) 1/1/2024 $34.93 $22.71 $57.64

Truckdriver class 1(see notes) 1/1/2025 $36.43 $23.21 $59.64

Truckdriver class 1(see notes) 1/1/2026 $37.93 $23.71 $61.64

Truckdriver class 2 (see notes) 1/1/2023 $33.64 $22.52 $56.16

Truckdriver class 2 (see notes) 1/1/2024 $35.39 $23.02 $58.41

Truckdriver class 2 (see notes) 1/1/2025 $36.89 $23.52 $60.41

Truckdriver class 2 (see notes) 1/1/2026 $38.39 $24.02 $62.41

Truckdriver class 3 (see notes) 1/1/2019 $29.59 $19.82 $49.41
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BUREAU OF DIVERSITY, INCLUSION AND SMALL 

BUSINESS OPPORTUNITY 
The Small Diverse Business Program for Construction encourages and 
ensures open and equitable contracting practices are used by prime 

contractors in soliciting and contracting with Minority Business Enterprises, 
Women Business Enterprises, LGBT Business Enterprises, Disability-Owned 

Business Enterprises, and Service-Disabled Veteran Business Enterprises, 
together referred to hereafter as Small Diverse Businesses (SDBs), and 

Veteran Business Enterprises (VBEs) 
 

This project is subject to a SDB and VBE participation for the construction contract of the 
building. 

The following participation is required: 
General Construction: SDB Goal 9.70% VBE Goal 0.0% 

Plumbing Contract: SDB Goal 0.0% VBE Goal 0.0% 
Mechanical Contract: SDB Goal 0.0% VBE Goal 0.0% 

Electrical Contract: SDB Goal 0.0% VBE Goal 0.0% 
A BDISBO pre-bid presentation of how to incorporate SDB and VBE will be conducted 

virtually via Microsoft Teams Link at a date determined via bid flyer. 

 



SDB-1 
INSTRUCTIONS FOR COMPLETING THE SMALL DIVERSE BUSINESS (SDB) 

PARTICIPATION SUBMITTAL AND SDB UTILIZATION SCHEDULE. 

Revised: May 5, 2023  SDB-1-1 

PLEASE READ BEFORE COMPLETING THESE DOCUMENTS 
Bidders/Offerors do not need to return SDB-1 with their SDB Participation Submittal 

The following instructions include details for completing the SDB Participation Submittal 
(SDB-2) which Bidders or Offerors must submit in order to be considered responsive.   

The following instructions also include details for completing the SDB Utilization Schedule 
(SDB-3), which Bidders or Offerors must submit for any portion of the SDB participation 
goal the Bidder or Offeror commits to meeting.  

A Bidder/Offeror’s failure to meet the SDB participation goal in full or their failure to 
receive an approved Good Faith Efforts waiver for any unmet portion of the SDB 
participation goal will result in the rejection of the Bid or Proposal as nonresponsive.   

I. SDB Participation Goal: The SDB participation goal is set forth in the eMarketplace
advertisement and also in the Notice to Bidders. The Bidder/Offeror is encouraged to use a
diverse group of subcontractors and suppliers from the SDB classifications to meet the SDB
participation goal.

II. SDB Eligibility:

1. Finding SDB firms: Offerors can access the directory of DGS-verified SDB firms from
the DGS Supplier Search directory at:  http://www.dgs.internet.state.pa.us/suppliersearch.

2. Only SDBs verified by DGS and as defined herein may be counted for purposes of
achieving the SDB participation goal. In order to be counted for purposes of achieving
the SDB participation goal, the SDB firm, including an SDB prime, must be DGS-
verified for the services, materials or supplies that it has committed to perform on the
SDB Utilization Schedule (SDB-3).  A firm whose SDB verification is pending or
incomplete as of the bid or proposal due date and time shall not be counted towards the
SDB participation goal. Offerors cannot use self-certified SBs that do not have their SDB
verification as of the bid or proposal due date and time to meet the SDB participation
goal.

3. SDB Requirements: To be considered an SDB, a firm must be a DGS-verified small
minority business enterprise (MBE); woman business enterprise (WBE); LGBT business
enterprise (LGBTBE); Disability-owned business enterprise (DOBE); Service-Disabled
Veteran-Owned Small Business Enterprise (SDVBE); or otherwise deemed
disadvantaged by the Uniform Certification Program.

Additional information on the DGS verification process can be found at:
https://www.dgs.pa.gov/Small%20Diverse%20Business%20Program/Pages/default.aspx

http://www.dgs.internet.state.pa.us/suppliersearch
https://www.dgs.pa.gov/Small%20Diverse%20Business%20Program/Pages/default.aspx
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4. Dually verified firms. If a DGS-verified SDB is dually verified as a VBE, the firm may
receive credit towards both the SDB participation goal and the VBE participation goal set
forth in the eMarketplace advertisement and also in the Notice to Bidders.

Example: The SDB participation goal is 10% and the VBE participation 
goal is 5%.  A subcontractor is DGS-verified as both an SDB and a VBE 
and will perform 10% of the contract work.  The prime contractor can 
satisfy both the SDB participation goal and the VBE participation goal 
through that subcontractor’s performance of 10% of the contract work., 
unless otherwise agreed to by the parties in writing and approved by 
BDISBO and the Issuing Office.  However, an SDB firm verified as both a 
WBE and MBE may not be double counted toward satisfying the SDB 
participation goal.  

5. Participation by SDB firms as prime bidders/offerors or subcontractors. A Bidder/Offeror
that qualifies as an SDB and submits a bid or proposal as a prime contractor is not
prohibited from being included as a subcontractor in separate proposals submitted by
other Bidders/Offerors.  An SDB may be included as a subcontractor with as many prime
contractors as it chooses in separate bids or proposals and a prime contractor may not
prohibit an SDB from committing to any other prime contractor.

6. Questions about SDB verification. Questions regarding the SDB program, including
questions about the self-certification and verification processes can be directed to:

Department of General Services
Bureau of Diversity, Inclusion and Small Business Opportunities (BDISBO)
Room 611, North Office Building
Harrisburg, PA 17125
Phone:  (717) 783-3119
Fax:  (717) 787-7052
Email:  RA-BDISBOVerification@pa.gov
Website:    www.dgs.pa.gov

III. Guidelines Regarding SDB Prime Self-Performance.

1. An SDB firm participating as a prime bidder or offeror on a procurement may receive
credit towards the SDB Participation goal established for the procurement through their
own self-performance.

Example: A solicitation has a 15% SDB participation goal.  An SDB 
prime offeror self-performing contract work valued at only 10% of 
contract costs (if permitted by the solicitation documents) must still satisfy 
the remaining 5% SDB participation goal through subcontracting or must 
request a Good Faith Efforts Waiver for the unmet SDB participation 
goal. Failure to satisfy the remining 5% SDB participation goal or failure 

mailto:RA-BDISBOVerification@pa.gov
https://www.dgs.pa.gov/
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to obtain a Good Faith Efforts waiver for the unmet portion of the SDB 
participation goal will result in rejection of that SDB prime’s bid or 
proposal as nonresponsive.  

2. For an SDB prime bidder or offeror to receive credit for self-performance, the SDB prime
bidder or offeror must list itself in the SDB Utilization Schedule (SDB-3).

3. The SDB prime bidder or offeror must also include the classification category (MBE,
WBE, LGBTBE, DOBE, and/or SDVBE) under which it is self-performing and include
information regarding the work it will self-perform. For any portion of the SDB
participation goal not met through the SDB prime bidder or offeror’s self-performance,
the SDB bidder or offeror must also identify on the SDB Utilization Schedule (SDB-3)
the other SDB subcontractors, manufacturers, or suppliers it will use to meet the unmet
portion of the goal or must request and receive a Good Faith Efforts waiver.

IV. Calculating SDB participation

1. SDB subcontractors.  An SDB subcontractor, through its own employees, shall perform
at least 50% of the amount of the subcontract.  100% of the total subcontract amount
shall be counted towards the SDB participation goal, unless the SDB subcontractor is
performing one of the functions listed in paragraphs 2-4 below.

2. SDB manufacturers. An SDB manufacturer is a firm that operates or maintains a factory
or establishment that produces, on the premises, the materials, supplies, articles or
equipment required under the contract and of the general character described by the
specifications.  100% of the total cost of the materials or supplies purchased from the
SDB manufacturer shall be counted towards the SDB participation goal.

3. SDB stocking suppliers.  An SDB stocking supplier is a firm that owns, operates or
maintains a store, warehouse or other establishment in which the materials, supplies,
articles or equipment of the general character described by the specifications and required
under the contract are bought, kept in stock and regularly sold or leased to the public in
the usual course of business.  60% of the total cost of the materials or supplies purchased
from the SDB stocking supplier shall be counted towards the SDB participation goal.

Example for illustrative purposes of applying the 60% rule: 
Overall contract value: $2,000,000 
Total value of supplies: $100,000 
Apply 60% Rule: $100,000 x 60% = $60,000 
Divide 60% Rule result by contract value: $60,000/$2,000,000 = 3% 
In this example, 3% would be counted towards the SDB participation goal for the 
SDB supplier. 

4. SDB nonstocking suppliers. An SDB nonstocking supplier does not carry inventory but
orders materials from a manufacturer, manufacturer’s representative or a stocking
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supplier. For a nonstocking supplier to receive credit, the nonstocking supplier shall 
perform a useful business function by engaging in meaningful work (that is, negotiating 
price; determining quality and quantity; ordering materials; and paying for the materials). 
Industry practices and other relevant factors will be considered.  Only the amount of the 
fee or commission charged by the SDB nonstocking supplier for assistance in the 
procurement of the materials and supplies shall be counted towards the SDB participation 
goal.  The fees or commissions must also be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

V. Additional Required Documentation.

1. The Bidder or Offeror must submit along with its SDB Participation Submittal (SDB-2)
a letter of commitment (LOC) (SDB-3.1) for each subcontractor included in its SDB
Utilization Schedule (SDB-3). At a minimum, each LOC must contain the following
unless otherwise specified by the solicitation documents:

a. The dollar amount of the commitment made to the SDB; and

b. A description of the services or supplies the SDB will provide; and

c. The timeframe during the contract term when the SDB will perform or provide the
services and/or supplies; and

d. The name and telephone number of the Bidder or Offeror’s point of contact for SDB
participation; and

e. The name, address, and telephone number of the primary contact person for the SDB;
and

f. Signatures of representatives of both the Bidder/Offeror and the SDB subcontractor
who are authorized to contractually bind their firm.

VI. Document Submittal Errors.

1. Fatal errors. The following errors will result in rejection of a bid or proposal as non-
responsive:

a. Failure to submit a completed SDB Participation Submittal (SDB-2);

b. Failure to submit an SDB Utilization Schedule (SDB-3), unless the bidder or offer is
seeking a complete Good Faith Efforts waiver;

c. Failure to make commitments to and list DGS-verified SDBs that will be used to
meet the SDB participation goal, unless the bidder or offeror’s commitments to other
DGS-verified SDBs meet or exceed the SDB Participation goal;
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d. Failure to submit a Good Faith Efforts waiver request when not fully meeting the
SDB participation goal.

Example: A bidder/offeror lists a subcontractor that possesses a third-
party certificate issued by one of the DGS-approved third party certifying 
entities; however, the subcontractor did not complete its DGS SDB 
verification as of the bid or proposal due date and time.  The 
bidder/offeror does not receive credit for any commitments made to the 
subcontractor and has therefore not met the SDB participation goal. The 
bidder/offeror cannot cure this error. Therefore, the bid or proposal must 
be rejected as non-responsive.  

2. Potentially curable errors.  The Issuing Office and BDISBO may provide Bidders or
Offerors the opportunity to provide clarifications or to correct errors not listed as fatal
errors above. If the additionally submitted information does not adequately address or
clarify the submittal, the bid or proposal may be rejected.  Bidders or Offerors are not
permitted to add additional SDBs or make material changes as part of its
clarifications or corrections in order to meet the SDB participation goal.

3. Solicitations with Multiple Base Bids. If the Bid or Proposal contains multiple Base
Bids, an Offeror must complete and submit a separate SDB Participation Submittal
(SDB-2) and accompanying required documentation for EACH Base Bid, including Base
Bids labeled “same as,” for which it is submitting a bid or proposal.  Each separate SDB
Participation Submittal and accompanying required documentation must be labeled to
identify the corresponding Base Bid.  Failure to submit an SDB Participation Submittal
and accompanying required documentation for each Base Bid may result in the rejection
of the bid or proposal for each Base Bid for which an SDB Participation Submittal was
not submitted.
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SDB-2 
SDB PARTICIPATION SUBMITTAL 

Bidder/Offeror: ________________________ Solicitation # : _______________________ 
Solicitation Title: ___________________________________________________________ 
Discipline: _____________________________ (.1 GC, .2 HVAC, .3 Plumbing, or .4 Electrical)  
Base Bid: _________ (identify the corresponding Base Bid for this SDB Participation Submittal) 

CHECK ONE, AND ONLY ONE, BOX.  FAILURE TO COMPLY WILL RESULT IN 
REJECTION OF YOUR BID/PROPOSAL. 
Click on bold titles to navigate to that specific page. 

☐ I agree to meet
the SDB
participation
goal in full.

I have
completed and
am submitting
with my bid or
proposal an
SDB Utilization
Schedule (SDB-
3), which is
required in order
to be considered
for award.

☐ I am requesting a partial
waiver of the SDB
participation goal.
After making good faith outreach
efforts as more fully described in
the Guidance for Documenting
Good Faith Efforts to Meet the
SDB Participation Goal, I am
unable to achieve the total SDB
participation goal for this
solicitation and am requesting a
partial waiver of the SDB
participation goal.

I have completed and am
submitting with my bid or
proposal both of the following,
which are required in order to be
considered for award:

1. an SDB Utilization Schedule
(SDB-3) for that portion of
the SDB participation goal
that I will meet; AND

2. a Good Faith Efforts
Waiver Request for the
portion of the SDB
participation goals that I am
unable to meet.

☐ I am requesting a full
waiver of the SDB
participation goal
After making good faith
outreach efforts as more
fully described in the
Guidance for
Documenting Good
Faith Efforts to Meet
the SDB Participation
Goal, I am unable to
achieve any part of the
SDB participation goal
for this solicitation and
am requesting a full
waiver of the SDB
participation goal.

I have completed and am 
submitting with my bid or 
proposal a Good Faith 
Efforts Waiver Request 
for the complete SDB 
participation goal, which 
is required in order to be 
considered for award.   

NOTE: SDB primes who are submitting as bidders or offerors must complete an SDB 
Utilization Schedule (SDB-3) identifying any self-performance towards the SDB participation 
goal.  
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SDB-3 
SDB UTILIZATION SCHEDULE

Bidder/Offeror: _____________________________________ 

Solicitation # : _______________________ Solicitation Title:______________________________________________________ 
List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will 
be used to meet the SDB participation goal (add additional pages if necessary).  Submit a Letter of Commitment (SDB-3.1) for each SDB 
subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).   

SDB Name 

SAP Vendor Number 
(6-digit number provided by SDB) 

SDB Verification Number 
(located on DGS SDB verification) 

Type of SDB 

(check all that 
apply) 

Description of Work to be Performed 

(Statement of Work/Specification reference) 

% Commitment 

(or % of work to be 
self-performed by 

SDB bidder/offeror) 

Dollar Value of 
Commitment  (after 

applying any 
calculation per 

SDB-1, Section IV, 
Calculating SDB 

participation)

Name: ABC IT Solutions 
SAP Vendor Number: 123456 
SDB Verification Number: 123456-2023-09-SB-M 

MBE IT staffing resources % $ 

Name: 

SAP Vendor Number: 

SDB Verification Number: 

___  MBE 
___  WBE 
___  LGBTBE 
___  DOBE 
___  SDVBE 

% 

Name: 

SAP Vendor Number: 

SDB Verification Number: 

___  MBE 
___  WBE 
___  LGBTBE 
___  DOBE 
___  SDVBE 

% 

Name: 

SAP Vendor Number: 

SDB Verification Number: 

___  MBE 
___  WBE 
___  LGBTBE 
___  DOBE 
___  SDVBE 

% 

Name: 

SAP Vendor Number: 

SDB Verification Number: 

___  MBE 
___  WBE 
___  LGBTBE 
___  DOBE 
___  SDVBE 

% 

Attach additional sheets if necessary Total % SDB 
commitment: ______ 

Total $ amount: 
____________ 
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SDB-3.1 
LETTER OF COMMITMENT 

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror 
to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project. 
Solicitation #: __________________  Solicitation Name: _____________________________________ 

Bidder/Offeror Information SDB Information 
Name 

Address 

Point of Contact 

Telephone # 

Email address 

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or 
provide the following services or supplies during the term of the prime contract, as more specifically set 
forth below: 

Services or supplies the SDB will provide: 

Specific Time Frame the SDB will provide 
the services or supplies:  

Dollar Value of Commitment.  These service or supplies for contract/fee indicated in the table below shall 
be for the term of the contract. 

Sincerely, Acknowledged 

Bidder/Offeror Point of Contact Printed name SDB Point of Contact Printed name 

Bidder/Offeror Point of Contact Signature SDB Point of Contact Signature  

* For purposes of monitoring compliance with SDB and VBE commitments, the work performed by a firm that is
both an SDB and a VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless
otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office.

SDB verified. By signing below, the SDB represents that it meets the SDB requirements set forth in the 
Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.  
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SDB-4 
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL 

DIVERSE BUSINESS (SDB) PARTICIPATION GOAL  

Bidders/Offerors do not need to return SDB-4 with their SDB Participation Submittal 

In order for its bid or proposal to be responsive, the Bidder or Offeror must either (1) meet the 
SDB participation goal and document its commitments for participation of SDB firms, or (2) 
when it does not meet the SDB participation goal, submit a Good Faith Efforts waiver request as 
set forth in Section IV below and the Good Faith Efforts Documentation to Support Waiver 
Request (SDB-5) of the SDB Participation Goal. 

I. Definitions

Good Faith Efforts - The “Good Faith Efforts” requirement means that when requesting a 
waiver, the Offeror must demonstrate that it took all necessary and reasonable steps to achieve 
the SDB participation goal.  Those steps are considered necessary and reasonable when their 
scope, intensity, and relevance could reasonably be expected to obtain sufficient SDB 
participation, even if those steps were not fully successful. The Issuing Agency and Department 
of General Services’ Bureau of Diversity, Inclusion and Small Business Opportunities 
(BDISBO) will determine whether or not the Offeror requesting a Good Faith Efforts waiver 
made adequate Good Faith Efforts by considering the quality, quantity, and intensity of the 
Offeror’s efforts. Mere pro forma efforts are not Good Faith Efforts to meet the SDB 
participation requirements. The determination concerning the sufficiency of the Offeror's Good 
Faith Efforts is subjective; meeting quantitative formulas is not required. 

Identified Items of Work – all reasonably identifiable subcontractable work opportunities 
under a resulting contract for  performance by subcontractors. If applicable for the procurement, 
offerors may also include manufacturing and the provision of supplies by stocking suppliers or 
nonstocking suppliers as Identified Items of Work. 

Identified SDBs– all of the SDBs the Offeror has identified as available to perform the 
Identified Items of Work and should include all DGS-verified SDBs that are reasonably 
identifiable. 

Offeror – for purposes of this Good Faith Efforts Documentation to Support Waiver 
Request, the term “Offeror” includes any entity responding to a solicitation, including 
invitations for bids, requests for proposals, and other types of best value solicitations.  

SDB – “SDB” refers to Minority Business Enterprises (MBE), Women Business Enterprises 
(WBE), Disability-Owned Business Enterprises (DOBE), LGBT-Owned Business Enterprises 
(LGBTBE), Service-Disabled Veteran-Owned Small Business Enterprise (SDVBE) verified by 
BDISBO, or otherwise deemed disadvantaged by the Uniform Certification Program.  

SDB participation goal – “SDB participation goal” refers to the SDB participation goal set for 
a procurement for MBE, WBE, LGBTBE, DOBE, and SDVBE utilization.  

II. Types of Actions Agency and BDISBO will Consider

The following is a list of types of actions the procuring agency and BDISBO will consider as 
part of the Offeror's Good Faith Efforts when the Offeror is unable to meet, in full, the SDB 
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participation goal. This list is not intended to be a mandatory checklist, nor is it intended to be 
exclusive or exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 

A. Identify Proposal Items as Work for SDBs

1. Identified Items of Work

(a) Offerors should reasonably identify sufficient items of work to be performed by
SDBs.

(b) Where appropriate, Offerors should break out contract work items into
economically feasible units to facilitate SDB participation, rather than perform
these work items with their own forces. The ability or desire of a prime
contractor to perform the work of a contract with its own organization does
not relieve the Offeror of the responsibility to make Good Faith Efforts to
meet the SDB participation goal.

B. Identify SDBs to Solicit

1. Identified SDBs

(a) Offerors must reasonably identify the SDBs that are available to perform the
Identified Items of Work.

(b) Any SDBs identified as available by the Offeror should be certified to perform the
Identified Items of Work.

C. Solicit SDBs

1. Offerors must solicit a reasonable number of identified SDBs for all Identified Items
of Work by providing written notice. The Offeror must:

(a) provide the written solicitation to the Identified SDBs at least 10 days prior to Bid
or Proposal due date to allow sufficient time for the Identified SDB to respond;

(b) send the written solicitation by first-class mail, facsimile, or e-mail using contact
information in the BDISBO Directory, unless the Offeror has a valid basis for
using different contact information; and

(c) provide adequate information about the plans, specifications, anticipated time
schedule for portions of the work to be performed by the Identified SDB, and
other requirements of the contract to assist Identified SDBs in responding. (This
information may be provided by including hard copies in the written solicitation
or by electronic means as described in C.3 below.)
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2. “All” Identified SDBs includes any SDB Firms the Offeror identifies as potentially
available to perform the Identified Items of Work, but it does not include Identified
SDBs who are no longer certified to perform the work as of the date the Offeror
provides written solicitations.

3. “Electronic Means” includes, for example, information provided via a website or file
transfer protocol (FTP) site containing the plans, specifications, and other
requirements of the contract. If an interested SDB cannot access the information
provided by electronic means, the Offeror must make the information available in a
manner that is accessible to the interested SDB.

4. Offerors must follow up on initial written solicitations by contacting Identified SDBs
to determine their interest in bidding. The follow up contact may be made:

(a) by telephone using the contact information in BDISBO’s Directory, unless the
Offeror has a valid basis for using different contact information; or

(b) in writing via a method that differs from the method used for the initial written
solicitation.

5. In addition to the written solicitation set forth in C.1 and the follow up required in
C.4, offerors must use all other reasonable and available means to solicit the interest
of Identified SDBs certified to perform the work of the contract. Examples of other
means include:

(a) attending any Supplier Forums, or Pre-Proposal or Pre-Bid conferences at which
SDBs could be informed of contracting and subcontracting opportunities; and

(b) if recommended by the procurement, advertising with or effectively using the
services of at least two diversity-focused entities or media, including trade
associations, minority/women/disability/LGBT community organizations,
minority/women/disability/LGBT contractors' groups, and local, state, and federal
minority/women/disability/LGBT business assistance offices.

D. Negotiate with Interested SDBs

Offerors must negotiate in good faith with interested SDBs. 

1. Evidence of negotiation includes, without limitation, the following:

(a) the names, addresses, and telephone numbers of SDBs that were considered;

(b) a description of the information provided regarding the plans and specifications
for the work selected for subcontracting and the means used to provide that
information; and
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(c) evidence as to why additional agreements could not be reached for SDBs to
perform the work.

2. In negotiating with subcontractors, the offeror should consider a subcontractor’s price
and capabilities as well as the SDB participation goal.

3. Additional costs incurred in finding and using SDBs are not sufficient justification for
the Offeror's failure to meet the SDB participation goal, as long as such costs are
reasonable. Factors to take into consideration when determining whether an SDB’s
quote is excessive or unreasonable include, without limitation, the following:

(a) dollar difference between the SDB subcontractor’s quote and the average of other
subcontractors' quotes received by the Offeror;

(b) percentage difference between the SDB subcontractor’s quote and the average of
other subcontractors' quotes received by the Offeror;

(c) percentage that the SDB subcontractor’s quote represents of the total contract
cost;

(d) whether the work described in the SDB and Non-SDB subcontractor quotes (or
portions thereof) submitted for review is the same or comparable; and

(e) number of quotes received by the Offeror for that portion of the work.

4. The factors in paragraph 3 above are not intended to be mandatory, exclusive, or
exhaustive, and other evidence of an excessive or unreasonable price may be relevant.

5. The Offeror may not use its price for self-performing work as a basis for rejecting an
SDB’s quote as excessive or unreasonable.

6. The “average of the other subcontractors’ quotes received” by the Offeror refers to
the average of the quotes received from all subcontractors. Offeror should attempt to
receive quotes from at least three subcontractors, including one quote from an SDB
and one quote from a non-SDB.

7. The Offeror shall not reject an SDB as unqualified without sound justification based
on a thorough investigation of the SDB’s capabilities. For each SDB that is rejected
as unqualified or that placed a subcontract quotation or offer that the Offeror
concludes is not acceptable, the Offeror must provide a written detailed statement
outlining the justification for its conclusion. The Offeror also must document the
steps taken to verify the capabilities of the SDB and non-SDB Firms quoting similar
work.
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(a) The factors to take into consideration when assessing the capabilities of an SDB
include, but are not limited to the following: financial capability, physical
capacity to perform, available personnel and equipment, existing workload,
experience performing the type of work, conduct and performance in previous
contracts, and ability to meet reasonable contract  requirements.

(b) The SDB’s standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations (for example
union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of Proposals in the efforts to meet the SDB participation goal.

E. Assisting Interested SDBs

When appropriate under the circumstances, the procuring agency and BDISBO will consider 
whether the Offeror made reasonable efforts to assist interested SDBs in obtaining: 

1. The bonding, lines of credit, or insurance required by the procuring agency or the
Offeror; and

2. Necessary equipment, supplies, materials, or related assistance or services.

III. Other Considerations

In making a determination of Good Faith Efforts, the procuring agency and BDISBO may 
consider engineering estimates, catalogue prices, general market availability and availability of 
certified SDBs in the area in which the work is to be performed, other Proposals or offers and 
subcontract Proposals or offers substantiating significant variances between SDB and non-SDB 
costs of participation, and their impact on the overall cost of the contract to the Commonwealth 
and any other relevant factors. 

The procuring agency and BDISBO may consider whether the Offeror decided to self-perform 
potentially subcontractable work with its own forces. The procuring agency and BDISBO also 
may consider the performance of other Offerors in meeting the SDB participation goal. For 
example, when the apparent successful Offeror fails to meet the SDB participation goal, but 
others meet it, this raises the question of whether, with additional reasonable efforts, the apparent 
successful Offeror could have met the SDB participation goal. If the apparent successful Offeror 
fails to meet the SDB participation goal but meets or exceeds the average SDB participation 
obtained by other Offerors, this, when viewed in conjunction with other factors, could be 
evidence of the apparent successful Offeror having made Good Faith Efforts. 

IV. Documenting Good Faith Efforts

At a minimum, the Offeror seeking a Good Faith Efforts waiver of the SDB participation goal or 
a portion thereof must provide written documentation of its Good Faith Efforts along with its bid 
or proposal. The written documentation shall include the following: 
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A. Items of Work (complete SDB-5, Part 1 – Identified Items of Work Offeror Made
Available to SDBs)

A detailed statement of the efforts made to select portions of the contract work proposed to 
be performed by SDBs in order to increase the likelihood of achieving the SDB participation 
goal. 

B. Outreach/Solicitation/Negotiation

1. A detailed statement of the efforts made to contact and negotiate with SDBs
including:

(a) the names, addresses, and telephone numbers of the SDBs who were contacted,
with the dates and manner of contacts (letter, fax, e-mail, telephone, etc.)
(complete SDB-5, Part 2 – Identified SDB Firms and Records of Solicitations.
Include letters, fax cover sheets, e-mails, etc. documenting solicitations); and

(b) a description of the information provided to SDBs regarding the plans,
specifications, and anticipated time schedule for portions of the contract work to
be performed and the means used to provide that information.

2. The record of the Offeror's compliance with the outreach efforts set forth in SDB-5,
Part 3 - Outreach Efforts Compliance Statement.

C. Rejected SDBs (complete SDB-5, Part 4 - Additional Information Regarding
Rejected SDB Quotes)

1. For each SDB that the Offeror concludes is not acceptable or qualified, provide a
detailed statement of the reasons for this conclusion, including the steps taken to
verify the capabilities of the SDB and non-SDB firms quoting similar work.

2. For each SDB that the Offeror concludes has provided an excessive or unreasonable
price, a detailed statement of the reasons for the Offeror’s conclusion, including the
quotes received from all SDB and non-SDB firms proposing on the same or
comparable work. (Include copies of all quotes received.)

D. Unavailable SDBs (complete SDB-5, Part 5 – SDB Subcontractor Unavailability
Certificate)

1. For each SDB that the Offeror contacted but found to be unavailable, submit an
SDB Subcontractor Unavailability Certificate signed by the SDB, an email from
the SDB indicating the SDB is unavailable, or a statement from the Offeror that the
SDB refused to sign the SDB Subcontractor Unavailability Certificate.
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E. Other Documentation

1. Submit any other documentation requested by BDISBO or the Procuring Agency to
ascertain the Offeror's Good Faith Efforts.

2. Submit any other documentation the Offeror believes will help BDISBO or the
Procuring Agency ascertain its Good Faith Efforts.
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Project Description: 
Commonwealth Agency Name: 
Solicitation #: 
Solicitation Due Date and Time: 

Bidder/Offeror Company Name: 
Bidder/Offeror Contact Name: 
Bidder/Offeror Contact Email: 
Bidder/Offeror Contact Phone Number: 

Part 1 – Identified Items of Work Offeror Made Available to SDBs 

Identify those items of contract work that the Offeror made available to SDBs. This includes, where appropriate, those items the Offeror identified 
and subdivided into economically feasible units to facilitate the SDB participation. For each item listed, show the anticipated percentage of the total 
contract cost. Offeror must demonstrate that enough work to meet the SDB participation goal was made available to SDBs, and the total percentage 
of the items of work identified for SDB participation met or exceeded the SDB participation goal set for the procurement.  

Identified Items of Work Was this work 
listed in the 
solicitation? 

Does Offeror 
normally self-
perform this 
work? 

Was this work made available to SDB Firms? If not, explain why. 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

Attach additional sheets if necessary.
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Part 2 – Identified SDBs and Record of Solicitations 

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB 
solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, 
and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on 
the SDB Utilization Schedule (SDB-2). 

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB 
listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the 
SDB refused to sign the SDB Subcontractor Unavailability Certificate.  

Name of 
Identified 
SDB and 
Classification 

Describe Item of Work 
Solicited 

Initial 
Solicitation 
Date & 
Method 

Follow-up 
Solicitation 
Date & 
Method 

Details for Follow-up Calls Quote 
Received? 

Quote 
Used? 

Reason Quote 
Rejected 

SDB Name: 

__ MBE 
__ WBE 
__ LGBTBE 
__ DOBE 
__ SDVBE 

Date: 

__ mail 
__ email 
__ fax 

Date: 

__ mail 
__ email 
__ fax 

Date and Time of Call: 

Spoke with: 

Left Message: 

__ yes 
__ no 

__ yes 
__ no 

__ Used other SDB 
__ Used non-SDB 
__ Self performing 

SDB Name: 

__ MBE 
__ WBE 
__ LGBTBE 
__ DOBE 
__ SDVBE 

Date: 

__ mail 
__ email 
__ fax 

Date: 

__ mail 
__ email 
__ fax 

Date and Time of Call: 

Spoke with: 

Left Message: 

__ yes 
__ no 

__ yes 
__ no 

__ Used other SDB 
__ Used non-SDB 
__ Self performing 

Attach additional sheets as necessary. 
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Part 3 – SDB Outreach Compliance Statement 

1. List the Identified Items of Work for subcontracting opportunities for the solicitation along
with specific work categories:

2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to
solicit Identified SDBs for these subcontract opportunities.

3. Offeror made the following attempts to contact the Identified SDBs:

4. Bonding Requirements (Please Check One):

________ This project does not involve bonding requirements. 

________ Offeror assisted Identified SDBs to fulfill or seek waiver of bonding requirements. 
(DESCRIBE EFFORTS): 

5. Pre-Bid/Proposal Conference or Supplier Forum (Please Check One):

________ Offeror did attend the pre-Bid/Proposal conference or Supplier Forum 

________ No pre-Bid/Proposal conference or Supplier Forum was held 

________ Offeror did not attend the pre-Bid/Proposal conference or Supplier Forum 
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Part 4 – Additional Information Regarding Rejected SDB Quotes 

This form must be completed if Part 2 indicates that an SDB quote was rejected because the Offeror is using a non-SDB or is self-performing the 
Identified Items of Work. List the Identified Items of Work, state whether the work will be self-performed or performed by a non-SDB, and if 
applicable, state the name of the non-SDB firm. Also include the names of all SDBs and non-SDB firms that provided a quote and the amount of 
each quote. 

Describe Identified 
Items of Work not 
being performed by 
SDBs (include 
specific section from 
bid or proposal) 

Self-performing or 
using non-SDB 
(provide name of non-
SDB if applicable) 

Amount of  
non-SDB quote 
$ 

Name of other 
firms that 
provided quotes 
and whether they 
are SDB  

Amount quoted 
$ 

Reason why SDB quote was rejected 
along with brief explanation 

__ self-performing 
__ using Non-SDB 
Name:  

__   SDB 
__   Non-SDB 
Name: 

__ price 
__ capabilities 
__ other 

__ self-performing 
__ using Non-SDB 
Name:  

__   SDB 
__   Non-SDB 
Name: 

__ price 
__ capabilities 
__ other 

__ self-performing 
__ using Non-SDB 
Name:  

__   SDB 
__   Non-SDB 
Name: 

__ price 
__ capabilities 
__ other 

__ self-performing 
__ using Non-SDB 
Name:  

__   SDB 
__   Non-SDB 
Name: 

__ price 
__ capabilities 
__ other 

__ self-performing 
__ using Non-SDB 
Name:  

__   SDB 
__   Non-SDB 
Name: 

__ price 
__ capabilities 
__ other 

Attach additional sheets as necessary. 
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Part 5 – SDB Subcontractor Unavailability Certificate 

1. It is hereby certified that the firm of _____________________________________________________
(Name of SDB) 

located at_____________________________________________________________________________ 
(Number)    (Street) 

_____________________________________________________________________________________ 
(City)         (State)  (Zip) 

was offered an opportunity to bid on Solicitation No. ______________________________________ 

by __________________________________________________________________________________ 
(Name of Prime Contractor’s Firm) 

*********************************************************************************** 

2. ______________________________________(SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

_____________________________________________________________________________________
(Signature of SDB’s Representative)   (Title)     (Date) 

_____________________________________________________________________________________ 
(DGS SDB Certification #)        (Telephone #) 

********************************************************************************** 
3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service 
for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and 
has not completed the above portion of this submittal. 

_____________________________________________________________________________________
(Signature of Bidder/Offeror)     (Title)     (Date) 
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PLEASE READ BEFORE COMPLETING THESE DOCUMENTS 
Bidders/Offerors do not need to return VBE-1 with their VBE Participation Submittal 

The following instructions include details for completing the VBE Participation Submittal 
(VBE-2) which Bidders or Offerors must submit in order to be considered responsive.   

The following instructions also include details for completing the VBE Utilization Schedule 
(VBE-3), which Bidders or Offerors must submit for any portion of the VBE participation 
goal the Bidder or Offeror commits to meeting.  

A Bidder/Offeror’s failure to meet the VBE participation goal in full or their failure to 
receive an approved Good Faith Efforts waiver for any unmet portion of the VBE 
participation goal will result in the rejection of the Bid or Proposal as nonresponsive.   

I. VBE Participation Goal: The VBE participation goal is set forth in the eMarketplace
advertisement and also in the Notice to Bidders. The Bidder/Offeror is encouraged to use a
diverse group of subcontractors and suppliers to meet the VBE participation goal.

II. VBE Eligibility:

1. Finding VBE firms: Offerors can access the directory of DGS-verified VBE firms from
the DGS Supplier Search directory at:  http://www.dgs.internet.state.pa.us/suppliersearch.

2. Only VBEs verified by DGS and as defined herein may be counted for purposes of
achieving the VBE participation goal. In order to be counted for purposes of achieving
the VBE participation goal, the VBE firm, including a VBE prime, must be DGS-verified
for the services, materials or supplies that it has committed to perform on the VBE
Utilization Schedule (VBE-3).  A firm whose VBE verification is pending or incomplete
as of the bid or proposal due date and time shall not be counted towards the VBE
participation goal. Offerors cannot use self-certified SBs that do not have their VBE
verification as of the bid or proposal due date and time to meet the VBE participation
goal.

3. VBE Requirements: To be considered a VBE, a firm must be a DGS-verified Veteran-
Owned Small Business Enterprise or Service-Disabled Veteran-Owned Small Business
Enterprise.
Additional information on the DGS verification process can be found at:
https://www.dgs.pa.gov/Small%20Diverse%20Business%20Program/Pages/default.aspx

http://www.dgs.internet.state.pa.us/suppliersearch
https://www.dgs.pa.gov/Small%20Diverse%20Business%20Program/Pages/default.aspx
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4. Dually verified firms. If a DGS-verified SDB is dually verified as a VBE, the firm may
receive credit towards both the SDB participation goal and the VBE participation goal as
set forth in the eMarketplace advertisement and also in the Notice to Bidders.

Example: The SDB participation goal is 10% and the VBE participation 
goal is 5%.  A subcontractor is DGS-verified as both an SDB and a VBE 
and will perform 10% of the contract work.  The prime contractor can 
satisfy both the SDB participation goal and the VBE participation goal 
through that subcontractor’s performance of 10% of the contract work., 
unless otherwise agreed to by the parties in writing and approved by 
BDISBO and the Issuing Office.   

5. Participation by VBE firms as prime bidders/offerors or subcontractors. A Bidder/Offeror
that qualifies as a VBE and submits a bid or proposal as a prime contractor is not
prohibited from being included as a subcontractor in separate proposals submitted by
other Bidders/Offerors.  A VBE may be included as a subcontractor with as many prime
contractors as it chooses in separate bids or proposals and a prime contractor may not
prohibit a VBE from committing to any other prime contractor.

6. Questions about VBE verification. Questions regarding the VBE program, including
questions about the self-certification and verification processes can be directed to:
Department of General Services
Bureau of Diversity, Inclusion and Small Business Opportunities (BDISBO)
Room 611, North Office Building
Harrisburg, PA 17125
Phone:  (717) 783-3119
Fax:  (717) 787-7052
Email:  RA-BDISBOVerification@pa.gov
Website:    www.dgs.pa.gov

III. Guidelines Regarding VBE Prime Self-Performance.

1. A VBE firm participating as a prime bidder or offeror on a procurement may receive
credit towards the VBE Participation goal established for the procurement through their
own self-performance.

Example: A solicitation has a 15% VBE participation goal.  A VBE prime 
offeror self-performing contract work valued at only 10% of contract 
costs (if permitted by the solicitation documents) must still satisfy the 
remaining 5% VBE participation goal through subcontracting or must 
request a Good Faith Efforts Waiver for the unmet VBE participation 
goal. Failure to satisfy the remaining 5% VBE participation goal or 
failure to obtain a Good Faith Efforts waiver for the unmet portion of the 
VBE 

mailto:RA-BDISBOVerification@pa.gov
https://www.dgs.pa.gov/
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participation goal will result in rejection of that VBE prime’s bid or 
proposal as nonresponsive.  

2. For a VBE prime bidder or offeror to receive credit for self-performance, the VBE prime
bidder or offeror must list itself in the VBE Utilization Schedule (VBE-3).

3. The VBE prime bidder or offeror must also include the classification category (Veteran-
Owned Small Business or Service-Disabled Veteran-Owned Small Business) under
which it is self-performing and include information regarding the work it will self-
perform. For any portion of the VBE participation goal not met through the VBE prime
bidder or offeror’s self-performance, the VBE bidder or offeror must also identify on the
VBE Utilization Schedule (VBE-3) the other VBE subcontractors, manufacturers, or
suppliers it will use to meet the unmet portion of the goal or must request and receive a
Good Faith Efforts waiver.

IV. Calculating VBE participation

1. VBE subcontractors.  A VBE subcontractor, through its own employees, shall perform at
least 50% of the amount of the subcontract.  100% of the total subcontract amount shall
be counted towards the VBE participation goal, unless the VBE subcontractor is
performing one of the functions listed in paragraphs 2-4 below.

2. VBE manufacturers. A VBE manufacturer is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies, articles or equipment
required under the contract and of the general character described by the specifications.
100% of the total cost of the materials or supplies purchased from the VBE manufacturer
shall be counted towards the VBE participation goal.

3. VBE stocking suppliers.  A VBE stocking supplier is a firm that owns, operates or
maintains a store, warehouse or other establishment in which the materials, supplies,
articles or equipment of the general character described by the specifications and required
under the contract are bought, kept in stock and regularly sold or leased to the public in
the usual course of business.  60% of the total cost of the materials or supplies purchased
from the VBE stocking supplier shall be counted towards the VBE participation goal.

Example for illustrative purposes of applying the 60% rule: 
Overall contract value: $2,000,000 
Total value of supplies: $100,000 
Apply 60% Rule: $100,000 x 60% = $60,000 
Divide 60% Rule result by contract value: $60,000/$2,000,000 = 3% 
In this example, 3% would be counted towards the VBE participation goal for the 
VBE supplier. 

4. VBE nonstocking suppliers. A VBE nonstocking supplier does not carry inventory but
orders materials from a manufacturer, manufacturer’s representative or a stocking
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supplier. For a nonstocking supplier to receive credit, the nonstocking supplier shall 
perform a useful business function by engaging in meaningful work (that is, negotiating 
price; determining quality and quantity; ordering materials; and paying for the materials). 
Industry practices and other relevant factors will be considered.  Only the amount of the 
fee or commission charged by the VBE nonstocking supplier for assistance in the 
procurement of the materials and supplies shall be counted towards the VBE participation 
goal.  The fees or commissions must also be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

V. Additional Required Documentation.

1. The Bidder or Offeror must submit along with its VBE Participation Submittal (VBE-
2) a letter of commitment (LOC) (VBE-3.1) for each subcontractor included in its VBE
Utilization Schedule (VBE-3). At a minimum, each LOC must contain the following
unless otherwise specified by the solicitation documents:

a. The dollar amount of the commitment made to the VBE; and

b. A description of the services or supplies the VBE will provide; and

c. The timeframe during the contract term when the VBE will perform or provide the
services and/or supplies; and

d. The name and telephone number of the Bidder or Offeror’s point of contact for VBE
participation; and

e. The name, address, and telephone number of the primary contact person for the VBE;
and

f. Signatures of representatives of both the Bidder/Offeror and the VBE subcontractor
who are authorized to contractually bind their firm.

VI. Document Submittal Errors.

1. Fatal errors. The following errors will result in rejection of a bid or proposal as non-
responsive:

a. Failure to submit a completed VBE Participation Submittal (VBE-2);

b. Failure to submit a VBE Utilization Schedule (VBE-3), unless the bidder or offer is
seeking a complete Good Faith Efforts waiver;

c. Failure to make commitments to and list DGS-verified VBEs that will be used to
meet the VBE participation goal, unless the bidder or offeror’s commitments to other
DGS-verified VBEs meet or exceed the VBE Participation goal;
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d. Failure to submit a Good Faith Efforts waiver request when not fully meeting the
VBE participation goal.

Example: A bidder/offeror lists a subcontractor that possesses a third-
party certificate issued by one of the DGS-approved third party certifying 
entities; however, the subcontractor did not complete its DGS VBE 
verification as of the bid or proposal due date and time.  The 
bidder/offeror does not receive credit for any commitments made to the 
subcontractor and has therefore not met the VBE participation goal. The 
bidder/offeror cannot cure this error. Therefore, the bid or proposal must 
be rejected as non-responsive.  

2. Potentially curable errors.  The Issuing Office and BDISBO may provide Bidders or
Offerors the opportunity to provide clarifications or to correct errors not listed as fatal
errors above. If the additionally submitted information does not adequately address or
clarify the submittal, the bid or proposal may be rejected.  Bidders or Offerors are not
permitted to add additional VBEs or make material changes as part of its
clarifications or corrections in order to meet the VBE participation goal.

3. Solicitations with Multiple Base Bids. If the Bid or Proposal contains multiple Base
Bids, an Offeror must complete and submit a separate VBE Participation Submittal
(VBE-2) and accompanying required documentation for EACH Base Bid, including Base
Bids labeled “same as,” for which it is submitting a bid or proposal.  Each separate VBE
Participation Submittal and accompanying required documentation must be labeled to
identify the corresponding Base Bid.  Failure to submit a VBE Participation Submittal
and accompanying required documentation for each Base Bid may result in the rejection
of the bid or proposal for each Base Bid for which a VBE Participation Submittal was
not submitted.
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CHECK ONE, AND ONLY ONE, BOX.  FAILURE TO COMPLY WILL RESULT IN 
REJECTION OF YOUR BID/PROPOSAL. 
Click on bold titles to navigate to that specific page. 

☐ I agree to meet
the VBE
participation
goal in full.
I have completed
and am
submitting with
my bid or
proposal a VBE
Utilization
Schedule
(VBE-3), which
is required in
order to be
considered for
award.

☐ I am requesting a partial
waiver of the VBE
participation goal.
After making good faith
outreach efforts as more fully
described in the Guidance
for Documenting Good
Faith Efforts to Meet the
VBE Participation Goal, I
am unable to achieve the
total VBE participation goal
for this solicitation and am
requesting a partial waiver of
the VBE participation goal.
I have completed and am
submitting with my bid or
proposal both of the
following, which are
required in order to be
considered for award:

1. a VBE Utilization
Schedule (VBE-3) for
that portion of the VBE
participation goal that I
will meet; AND

2. a Good Faith Efforts
Waiver Request for the
portion of the VBE
participation goals that I
am unable to meet.

☐ I am requesting a full
waiver of the VBE
participation goal
After making good faith
outreach efforts as more fully
described in the Guidance
for Documenting Good
Faith Efforts to Meet the
VBE Participation Goal, I
am unable to achieve any part
of the VBE participation goal
for this solicitation and am
requesting a full waiver of
the VBE participation goal.

I have completed and am 
submitting with my bid or 
proposal a Good Faith 
Efforts Waiver Request for 
the complete VBE 
participation goal, which is 
required in order to be 
considered for award.   

NOTE: VBE primes who are submitting as bidders or offerors must complete a VBE 
Utilization Schedule (VBE-3) identifying any self-performance towards the VBE participation 
goal.  

VBE-2 
VBE PARTICIPATION SUBMITTAL 

Bidder/Offerer: ________________________ Solicitation # : _______________________
Solicitation Title: ___________________________________________________________
Discipline: _____________________________ (.1 GC, .2 HVAC, .3 Plumbing, or .4 Electrical)  

Base Bid: _________ (identify the corresponding Base Bid for this VBE Participation Submittal) 
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VBE-3 
VBE UTILIZATION SCHEDULE 

Bidder/Offeror: _____________________________________ 

Solicitation # : _______________________ Solicitation Title:__________________________________________________
List in the chart below VBEs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will 
be used to meet the VBE participation goal (add additional pages if necessary).  Submit a Letter of Commitment (VBE-3.1) for 
each VBE subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).   

VBE Name 

SAP Vendor Number 
(6-digit number provided by VBE) 

VBE Verification Number 
(located on DGS VBE verification) 

Type of VBE 

(check all that 
apply) 

Description of Work to be Performed 

(Statement of Work/Specification reference) 

% Commitment 

(or % of work to be 
self-performed by 

VBE 
bidder/offeror) 

Dollar Value of 
Commitment (after 

applying any 
calculation per 

VBE-1, Section IV, 
Calculating VBE 

participation)

Name: Veterans R Us 
SAP Vendor Number: 123456 
VBE Verification Number: 123456-2023-VBE 

VBE staffing resources % $ 

Name: 

SAP Vendor Number: 

VBE Verification Number: 

___  VBE 
___  SDVBE % 

Name: 

SAP Vendor Number: 

VBE Verification Number: 

___  VBE 
___  SDVBE % 

Name: 

SAP Vendor Number: 

VBE Verification Number: 

___  VBE 
___  SDVBE % 

Name: 

SAP Vendor Number: 

VBE Verification Number: 

___  VBE 
___  SDVBE % 

Attach additional sheets if necessary Total % VBE 
commitment: ______ 

Total $ amount: 
____________ 
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VBE-3.1 
LETTER OF COMMITMENT 

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror 
to utilize the Veteran Business Enterprise (VBE) on the below-referenced Solicitation/Project. 

Solicitation #: ____________________ Solicitation Title:  _____________________________________ 

Bidder/Offeror Information VBE Information 
Name 

Address 

Point of Contact 

Telephone # 
Email address 

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the VBE shall perform or 
provide the following services or supplies during the term of the prime contract, as more specifically set 
forth below: 

Services or supplies the VBE will provide: 

Specific Time Frame the VBE will provide 
the services or supplies:  

VBE verified. By signing below, the VBE represents that it meets the VBE requirements set forth in the 
Solicitation and all required documentation has been provided to the Bidder/Offeror for its VBE submission.  

Sincerely, Acknowledged 

Printed name Printed name 

Bidder/Offeror Point of Contact Signature VBE Point of Contact Signature 

* For purposes of monitoring compliance with SDB and VBE commitments, the work performed by a firm that is
both an SDB and a VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless
otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office.

Dollar Value of Commitment.  These service or supplies for contract/fee indicated in the table below 
shall be for the term of the contract. 
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Bidders/Offerors do not need to return VBE-4 with their VBE Participation Submittal 

In order for its bid or proposal to be responsive, the Bidder or Offeror must either (1) meet the 
VBE participation goal and document its commitments for participation of VBE firms, or (2) 
when it does not meet the VBE participation goal, submit a Good Faith Efforts waiver request as 
set forth in Section IV below and the Good Faith Efforts Documentation to Support Waiver 
Request (VBE-5) of the VBE Participation Goal. 

I. Definitions

Good Faith Efforts - The “Good Faith Efforts” requirement means that when requesting a 
waiver, the Offeror must demonstrate that it took all necessary and reasonable steps to achieve 
the VBE participation goal.  Those steps are considered necessary and reasonable when their 
scope, intensity, and relevance could reasonably be expected to obtain sufficient VBE 
participation, even if those steps were not fully successful. The Issuing Agency and Department 
of General Services’ Bureau of Diversity, Inclusion and Small Business Opportunities 
(BDISBO) will determine whether or not the Offeror requesting a Good Faith Efforts waiver 
made adequate Good Faith Efforts by considering the quality, quantity, and intensity of the 
Offeror’s efforts. Mere pro forma efforts are not Good Faith Efforts to meet the VBE 
participation requirements. The determination concerning the sufficiency of the Offeror's Good 
Faith Efforts is subjective; meeting quantitative formulas is not required. 

Identified Items of Work – all reasonably identifiable subcontractable work opportunities 
under a resulting contract for  performance by subcontractors. If applicable for the procurement, 
offerors may also include manufacturing and the provision of supplies by stocking suppliers or 
nonstocking suppliers as Identified Items of Work. 

Identified VBEs– all of the VBEs the Offeror has identified as available to perform the 
Identified Items of Work and should include all DGS-verified VBEs that are reasonably 
identifiable. 

Offeror – for purposes of this Good Faith Efforts Documentation to Support Waiver 
Request, the term “Offeror” includes any entity responding to a solicitation, including 
invitations for bids, requests for proposals, and other types of best value solicitations.  

VBE – “VBE” refers to Veteran-Owned Small Business Enterprises and Service-Disabled 
Veteran-Owned Small Business Enterprises verified by BDISBO.  

VBE participation goal – “VBE participation goal” refers to the VBE participation goal set for 
a procurement for Veteran-Owned Small Business Enterprise and Service-Disabled Veteran-
Owned Small Business Enterprise utilization.  

II. Types of Actions Agency and BDISBO will Consider

The following is a list of types of actions the procuring agency and BDISBO will consider as 
part of the Offeror's Good Faith Efforts when the Offeror is unable to meet, in full, the VBE 
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participation goal. This list is not intended to be a mandatory checklist, nor is it intended to be 
exclusive or exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 

A. Identify Proposal Items as Work for VBEs

1. Identified Items of Work

(a) Offerors should reasonably identify sufficient items of work to be performed by
VBEs.

(b) Where appropriate, Offerors should break out contract work items into
economically feasible units to facilitate VBE participation, rather than perform
these work items with their own forces. The ability or desire of a prime
contractor to perform the work of a contract with its own organization does
not relieve the Offeror of the responsibility to make Good Faith Efforts to
meet the VBE participation goal.

B. Identify VBEs to Solicit

1. Identified VBEs

(a) Offerors must reasonably identify the VBEs that are available to perform the
Identified Items of Work.

(b) Any VBEs identified as available by the Offeror should be certified to perform
the Identified Items of Work.

C. Solicit VBEs

1. Offerors must solicit a reasonable number of identified VBEs for all Identified Items
of Work by providing written notice. The Offeror must:

(a) provide the written solicitation to the Identified VBEs at least 10 days prior to Bid
or Proposal due date to allow sufficient time for the Identified VBE to respond;

(b) send the written solicitation by first-class mail, facsimile, or e-mail using contact
information in the BDISBO Directory, unless the Offeror has a valid basis for
using different contact information; and

(c) provide adequate information about the plans, specifications, anticipated time
schedule for portions of the work to be performed by the Identified VBE, and
other requirements of the contract to assist Identified VBEs in responding. (This
information may be provided by including hard copies in the written solicitation
or by electronic means as described in C.3 below.)



VBE-4 
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE 

VETERAN BUSINESS ENTERPRISE (VBE) PARTICIPATION GOAL  

Revised: May 5, 2023  VBE-4-3 

2. “All” Identified VBEs includes any VBE Firms the Offeror identifies as potentially
available to perform the Identified Items of Work, but it does not include Identified
VBEs who are no longer certified to perform the work as of the date the Offeror
provides written solicitations.

3. “Electronic Means” includes, for example, information provided via a website or file
transfer protocol (FTP) site containing the plans, specifications, and other
requirements of the contract. If a interested VBE cannot access the information
provided by electronic means, the Offeror must make the information available in a
manner that is accessible to the interested VBE.

4. Offerors must follow up on initial written solicitations by contacting Identified VBEs
to determine their interest in bidding. The follow up contact may be made:

(a) by telephone using the contact information in BDISBO’s Directory, unless the
Offeror has a valid basis for using different contact information; or

(b) in writing via a method that differs from the method used for the initial written
solicitation.

5. In addition to the written solicitation set forth in C.1 and the follow up required in
C.4, offerors must use all other reasonable and available means to solicit the interest
of Identified VBEs certified to perform the work of the contract. Examples of other
means include:

(a) attending any Supplier Forums, or Pre-Proposal or Pre-Bid conferences at which
VBEs could be informed of contracting and subcontracting opportunities; and

(b) if recommended by the procurement, advertising with or effectively using the
services of at least two veteran-focused entities or media, including trade
associations, veteran community organizations, veteran contractors' groups, and
local, state, and federal veteran business assistance offices.

D. Negotiate with Interested VBEs

Offerors must negotiate in good faith with interested VBEs. 

1. Evidence of negotiation includes, without limitation, the following:

(a) the names, addresses, and telephone numbers of VBEs that were considered;

(b) a description of the information provided regarding the plans and specifications
for the work selected for subcontracting and the means used to provide that
information; and



VBE-4 
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE 

VETERAN BUSINESS ENTERPRISE (VBE) PARTICIPATION GOAL  

Revised: May 5, 2023  VBE-4-4 

(c) evidence as to why additional agreements could not be reached for VBEs to
perform the work.

2. In negotiating with subcontractors, the offeror should consider a subcontractor’s price
and capabilities as well as the VBE participation goal.

3. Additional costs incurred in finding and using VBEs are not sufficient justification for
the Offeror's failure to meet the VBE participation goal, as long as such costs are
reasonable. Factors to take into consideration when determining whether a VBE’s
quote is excessive or unreasonable include, without limitation, the following:

(a) dollar difference between the VBE subcontractor’s quote and the average of other
subcontractors' quotes received by the Offeror;

(b) percentage difference between the VBE subcontractor’s quote and the average of
other subcontractors' quotes received by the Offeror;

(c) percentage that the VBE subcontractor’s quote represents of the total contract cost;

(d) whether the work described in the VBE and Non-VBE subcontractor quotes (or
portions thereof) submitted for review is the same or comparable; and

(e) number of quotes received by the Offeror for that portion of the work.

4. The factors in paragraph 3 above are not intended to be mandatory, exclusive, or
exhaustive, and other evidence of an excessive or unreasonable price may be relevant.

5. The Offeror may not use its price for self-performing work as a basis for rejecting a
VBE’s quote as excessive or unreasonable.

6. The “average of the other subcontractors’ quotes received” by the Offeror refers to the
average of the quotes received from all subcontractors. Offeror should attempt to
receive quotes from at least three subcontractors, including one quote from a VBE and
one quote from a non-VBE.

7. The Offeror shall not reject a VBE as unqualified without sound justification based on
a thorough investigation of the VBE’s capabilities. For each VBE that is rejected as
unqualified or that placed a subcontract quotation or offer that the Offeror concludes is
not acceptable, the Offeror must provide a written detailed statement outlining the
justification for its conclusion. The Offeror also must document the steps taken to
verify the capabilities of the VBE and non-VBE Firms quoting similar work.
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(a) The factors to take into consideration when assessing the capabilities of a VBE
include, but are not limited to the following: financial capability, physical capacity
to perform, available personnel and equipment, existing workload, experience
performing the type of work, conduct and performance in previous contracts, and
ability to meet reasonable contract  requirements.

(b) The VBE’s standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations (for example
union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of Proposals in the efforts to meet the VBE participation goal.

E. Assisting Interested VBEs

When appropriate under the circumstances, the procuring agency and BDISBO will consider 
whether the Offeror made reasonable efforts to assist interested VBEs in obtaining: 

1. The bonding, lines of credit, or insurance required by the procuring agency or the
Offeror; and

2. Necessary equipment, supplies, materials, or related assistance or services.

III. Other Considerations

In making a determination of Good Faith Efforts, the procuring agency and BDISBO may 
consider engineering estimates, catalogue prices, general market availability and availability of 
certified VBEs in the area in which the work is to be performed, other Proposals or offers and 
subcontract Proposals or offers substantiating significant variances between VBE and non-VBE 
costs of participation, and their impact on the overall cost of the contract to the Commonwealth 
and any other relevant factors. 

The procuring agency and BDISBO may consider whether the Offeror decided to self-perform 
potentially subcontractable work with its own forces. The procuring agency and BDISBO also 
may consider the performance of other Offerors in meeting the VBE participation goal. For 
example, when the apparent successful Offeror fails to meet the VBE participation goal, but 
others meet it, this raises the question of whether, with additional reasonable efforts, the apparent 
successful Offeror could have met the VBE participation goal. If the apparent successful Offeror 
fails to meet the VBE participation goal but meets or exceeds the average VBE participation 
obtained by other Offerors, this, when viewed in conjunction with other factors, could be 
evidence of the apparent successful Offeror having made Good Faith Efforts. 

IV. Documenting Good Faith Efforts

At a minimum, the Offeror seeking a Good Faith Efforts waiver of the VBE participation goal or 
a portion thereof must provide written documentation of its Good Faith Efforts along with its bid 
or proposal. The written documentation shall include the following: 
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VETERAN BUSINESS ENTERPRISE (VBE) PARTICIPATION GOAL  
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A. Items of Work (complete VBE-5, Part 1 – Identified Items of Work Offeror Made
Available to VBEs)

A detailed statement of the efforts made to select portions of the contract work proposed to 
be performed by VBEs in order to increase the likelihood of achieving the VBE participation 
goal. 

B. Outreach/Solicitation/Negotiation

1. A detailed statement of the efforts made to contact and negotiate with VBEs
including:

(a) the names, addresses, and telephone numbers of the VBEs who were contacted,
with the dates and manner of contacts (letter, fax, e-mail, telephone, etc.)
(complete VBE-5, Part 2 – Identified VBE Firms and Records of
Solicitations. Include letters, fax cover sheets, e-mails, etc. documenting
solicitations); and

(b) a description of the information provided to VBEs regarding the plans,
specifications, and anticipated time schedule for portions of the contract work to
be performed and the means used to provide that information.

2. The record of the Offeror's compliance with the outreach efforts set forth in VBE-5,
Part 3 - Outreach Efforts Compliance Statement.

C. Rejected VBEs (complete VBE-5, Part 4 - Additional Information Regarding
Rejected VBE Quotes)

1. For each VBE that the Offeror concludes is not acceptable or qualified, provide a
detailed statement of the reasons for this conclusion, including the steps taken to
verify the capabilities of the VBE and non-VBE firms quoting similar work.

2. For each VBE that the Offeror concludes has provided an excessive or unreasonable
price, a detailed statement of the reasons for the Offeror’s conclusion, including the
quotes received from all VBE and non-VBE firms proposing on the same or
comparable work. (Include copies of all quotes received.)

D. Unavailable VBEs (complete VBE-5, Part 5 – VBE Subcontractor Unavailability
Certificate)

1. For each VBE that the Offeror contacted but found to be unavailable, submit an
VBE Subcontractor Unavailability Certificate signed by the VBE, an email from
the VBE indicating the VBE is unavailable, or a statement from the Offeror that the
VBE refused to sign the VBE Subcontractor Unavailability Certificate.
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E. Other Documentation

1. Submit any other documentation requested by BDISBO or the Procuring Agency to
ascertain the Offeror's Good Faith Efforts.

2. Submit any other documentation the Offeror believes will help BDISBO or the
Procuring Agency ascertain its Good Faith Efforts.
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GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF VBE PARTICIPATION GOAL 

Revised: May 5, 2023 VBE-5-1 

Project Description: 
Commonwealth Agency Name: 
Solicitation #: 
Solicitation Due Date and Time: 

Bidder/Offeror Company Name: 
Bidder/Offeror Contact Name: 
Bidder/Offeror Contact Email: 
Bidder/Offeror Contact Phone Number: 

Part 1 – Identified Items of Work Offeror Made Available to VBEs 

Identify those items of contract work that the Offeror made available to VBEs. This includes, where appropriate, those items the Offeror identified 
and subdivided into economically feasible units to facilitate the VBE participation. For each item listed, show the anticipated percentage of the total 
contract cost. Offeror must demonstrate that enough work to meet the VBE participation goal was made available to VBEs, and the total percentage 
of the items of work identified for VBE participation met or exceeded the VBE participation goal set for the procurement.  

Identified Items of Work Was this work 
listed in the 
solicitation? 

Does Offeror 
normally self-
perform this 
work? 

Was this work made available to VBE Firms? If not, explain why. 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

____  yes 
____  no 

Attach additional sheets if necessary.
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VBE-5 
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF VBE PARTICIPATION GOAL 

Part 2 – Identified VBEs and Record of Solicitations 

Identify the VBEs solicited to provide quotes for the Identified Items of Work made available for VBE participation. Include the name of the VBE 
solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the VBE provided a quote, 
and whether the VBE is being used toward meeting the VBE participation goal. VBEs used to meet the VBE participation goal must be listed on 
the VBE Utilization Schedule (VBE-2). 

Note: Copies of all written solicitations and documentation of follow-up calls to VBEs must be attached to this form. For each Identified VBE 
listed below, Offeror should submit a VBE Subcontractor Unavailability Certificate signed by the VBE or a statement from the Offeror that the 
VBE refused to sign the VBE Subcontractor Unavailability Certificate.  

Name of 
Identified 
VBE and 
Classification 

Describe Item of Work 
Solicited 

Initial 
Solicitation 
Date & 
Method 

Follow-up 
Solicitation 
Date & 
Method 

Details for Follow-up Calls Quote 
Received? 

Quote 
Used? 

Reason Quote 
Rejected 

VBE Name: 

__ VBE 
__ SDVBE 

Date: 

__ mail 
__ email 
__ fax 

Date: 

__ mail 
__ email 
__ fax 

Date and Time of Call: 

Spoke with: 

Left Message: 

__ yes 
__ no 

__ yes 
__ no 

__ Used other VBE 
__ Used non-VBE 
__ Self performing 

VBE Name: 

__ VBE 
__ SDVBE 

Date: 

__ mail 
__ email 
__ fax 

Date: 

__ mail 
__ email 
__ fax 

Date and Time of Call: 

Spoke with: 

Left Message: 

__ yes 
__ no 

__ yes 
__ no 

__ Used other VBE 
__ Used non-VBE 
__ Self performing 

Attach additional sheets as necessary. 
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Part 3 – VBE Outreach Compliance Statement 

1. List the Identified Items of Work for subcontracting opportunities for the solicitation along
with specific work categories:

2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to
solicit Identified VBEs for these subcontract opportunities.

3. Offeror made the following attempts to contact the Identified VBEs:

4. Bonding Requirements (Please Check One):

________ This project does not involve bonding requirements. 

________ Offeror assisted Identified VBEs to fulfill or seek waiver of bonding requirements. 
(DESCRIBE EFFORTS): 

5. Pre-Bid/Proposal Conference or Supplier Forum (Please Check One):

________ Offeror did attend the pre-Bid/Proposal conference or Supplier Forum 

________ No pre-Bid/Proposal conference or Supplier Forum was held 

________ Offeror did not attend the pre-Bid/Proposal conference or Supplier Forum 
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VBE-5 
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF VBE PARTICIPATION GOAL 

Part 4 – Additional Information Regarding Rejected VBE Quotes 

This form must be completed if Part 2 indicates that a VBE quote was rejected because the Offeror is using a non-VBE or is self-performing the 
Identified Items of Work. List the Identified Items of Work, state whether the work will be self-performed or performed by a non-VBE, and if 
applicable, state the name of the non-VBE firm. Also include the names of all VBEs and non-VBE firms that provided a quote and the amount of 
each quote. 

Describe Identified 
Items of Work not 
being performed by 
VBEs (include 
specific section from 
bid or proposal) 

Self-performing or 
using non-VBE 
(provide name of non-
VBE if applicable) 

Amount of  
non-VBE quote 
$ 

Name of other 
firms that 
provided quotes 
and whether 
they are VBE  

Amount quoted 
$ 

Reason why VBE quote was rejected 
along with brief explanation 

__   self-performing 
__   using Non-VBE 
Name:  

__   VBE 
__   Non-VBE 
Name: 

__ price 
__ capabilities 
__ other 

__   self-performing 
__   using Non-VBE 
Name:  

__   VBE 
__   Non-VBE 
Name: 

__ price 
__ capabilities 
__ other 

__   self-performing 
__   using Non-VBE 
Name:  

__   VBE 
__   Non-VBE 
Name: 

__ price 
__ capabilities 
__ other 

__   self-performing 
__   using Non-VBE 
Name:  

__   VBE 
__   Non-VBE 
Name: 

__ price 
__ capabilities 
__ other 

__   self-performing 
__   using Non-VBE 
Name:  

__   VBE 
__   Non-VBE 
Name: 

__ price 
__ capabilities 
__ other 

Attach additional sheets as necessary. 
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Part 5 – VBE Subcontractor Unavailability Certificate 

1. It is hereby certified that the firm of _____________________________________________________
(Name of VBE) 

located at_____________________________________________________________________________ 
(Number)    (Street) 

_____________________________________________________________________________________ 
(City)         (State)  (Zip) 

was offered an opportunity to bid on Solicitation No. ______________________________________ 

by __________________________________________________________________________________ 
(Name of Prime Contractor’s Firm) 

*********************************************************************************** 

2. ______________________________________(VBE), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

_____________________________________________________________________________________
(Signature of VBE’s Representative)   (Title)     (Date) 

_____________________________________________________________________________________ 
(DGS VBE Certification #)        (Telephone #) 

********************************************************************************** 
3. If the VBE does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed VBE is either unavailable for the work/service 
for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and 
has not completed the above portion of this submittal. 

_____________________________________________________________________________________
(Signature of Bidder/Offeror)     (Title)     (Date) 
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TECHNICAL SPECIFICATION SECTION 1-11-00 - SUMMARY OF MULTIPLE 
CONTRACTS 

1.1 – GENERAL CONSTRUCTION 

The general contractor is responsible for the providing and installing following but not limited 
to: 

Erosion and sediment controls, temporary restroom facilities, trash removal, staging areas, 
barricades, fencing, demolition, septic system system, related septic piping and electrical, 
building envelope construction, weatherproofing, insulation, masonry, concrete, wall 
construction, steel fabrication, blocking, room finishes, floor finishes, egress apparatus’, and 
related activities and components. All coordination of other trade work related to behind wall 
construction. 

The general contractor is responsible for creating, coordination and updated a construction 
schedule for all trades. This trade will be responsible to attend a monthly job conference 
meeting held at the construction site. 

1.2 – PLUMBING CONSTRUCTION 

The plumbing contractor is responsible for the providing and installing following but not 
limited to: 
Plumbing and water related equipment, fixtures, piping, water heating components, drain lines, 
fittings and final wiring from rough-in stage. Any penetrations through walls and floors will 
be designated and supplied by the plumbing contractor but coordinated with activities with 
other trades. 

The plumbing contractor is responsible for coordinating their work with the respected trades at 
the project. This trade will be responsible to attend a monthly job conference meeting held at 
the construction site. 

1.3 – MECHANICAL CONSTRUCTION 

The mechanical contractor is responsible for the providing and installing following but not 
limited to: 
Mechanical equipment, ductwork, thermostats, heating components, diffusers, vents, fresh air 
intake equipment, all fuel intake plumbing (applicable tanks), component wiring from rough-in 
stage. Any penetrations through walls and floors will be designated and supplied by the 
mechanical contractor but coordinated with activities with other trades. 

The mechanical contractor is responsible for coordinating their work with the respected trades 
at the project. This trade will be responsible to attend a monthly job conference meeting held at 
the construction site. 

1.4 – ELECTRICAL CONSTRUCTION 

TS-1-1 
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The electrical contractor is responsible for the providing and installing following but not 
limited to: 
Electrical equipment, fixtures, wiring, receptacles, diffusers, vents, fresh air intake equipment, 
all fuel intake plumbing (applicable tanks), component wiring from rough-in stage. Any 
penetrations through walls and floors will be designated and supplied by the mechanical 
contractor but coordinated with activities with other trades. 
 
The mechanical contractor is responsible for coordinating their work with the respected trades 
at the project. This trade will be responsible to attend a monthly job conference meeting held at 
the construction site. 
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TECHNICAL SPECIFICATIONS 
 

The following stipulations, specifications and description of Work are defined and described as 
Technical Specifications and it is understood and agreed that everything herein contained is 
hereby made part of the Contract.  Wherever any feature of the Work is not fully set forth in 
these Technical Specifications and is necessary for the completion of Work, it shall be 
understood that the same is governed by the rules of the best prevailing practice for that class 
of Work, as determined by the Pennsylvania Game Commission and its representatives. 

 
These Technical Specifications and any drawings, maps and/or plans forming a part thereof, 
will cover the furnishing of all labor, equipment, tools, materials, and related items necessary 
to perform the Work, as required under this Contract. 

 
Section 1 – Summary of Work 
Section 2 – Submittals 
Section 3 – ES Control 
Section 4 – Excavation 
Section 5 – Compacted Backfill 
Section 6 – Aggregate 
Section 7 – Vapor Barrier 
Section 8 – Reinforcing Steel 
Section 9 – Concrete 
Section 10 – Framing Lumber and Carpentry 
Section 11 – Roof Trusses 
Section 12 – Standing Seam Metal Roofing 
Section 13 – Metal Siding Panels 
Section 14 – Soffits and Fascia 
Section 15 – Gutter and Spouting 
Section 16 – Insulation 
Section 17 – Windows 
Section 18 – Doors & Door Hardware 
Section 19 – Gypsum Board 
Section 20 – Painting 
Section 21 – Suspended Ceiling System 
Section 22 – Finish Flooring 
Section 23 – Architectural Wood Casework 
Section 24 – Incidentals  
Section 25 – Seeding 
Section 26 – HVAC Installation/Components (CONTRACT No. 2) 
Section 27 – Plumbing System/Components (CONTRACT No. 3) 
Section 28 – Electrical System/Components (CONTRACT No. 4) 
Section 29 – Electric Power Supply Connection (CONTRACT No. 4) 
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DRAWINGS 
 

The following Drawings are included: 
 
CS-1 Cover Sheet & Building Site Plan 
SP-1 Site Details & Sections 
A-1 Building Floor Plan & Elevations 
A-2 Building Reflected Ceiling Plan & Schedules  
A-3 Building Sections & Notes 
A-4 Details & Sections 
A-5 Enlarged Plans & Elevations 
S-1 Foundation Plan, Roof Framing Plan & Sections 
M-1 Mechanical Floor Plan, Schedules & Details 
P-1 Plumbing Floor Plans 
E-1  Electrical Floor Plan, Schedules & Details 
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TECHNICAL SPECIFICATION SECTION No. 1 - SUMMARY OF WORK 
 
 

1.1 – SCOPE OF PROJECT 
 

The intent of this project is to construct a new 40’ x 80’ one story wood framed building to 
serve as the Pennsylvania Game Commission (PGC) Pymantuning Wildlife Management Area 
Building.  The new building is in North Shenango Township, Crawford County on State Game 
Lands #214.  The project consists of constructing the wood framed building structure with 
concrete floor slabs, metal roofing and siding panel systems, installing insulation, gypsum wall 
and ceiling panels, FRP panels, doors, windows, HVAC, plumbing, on-site septic system and 
electrical building systems and other building appurtenances. Connections of the utilities for 
the new building are part of this project and include the telephone, electric, sewer and water 
supply systems. Piping and connection to a new onsite septic system is part of the plumbing 
contract. The connections including trenching and backfilling will be the responsibility of the 
associated contract. The site is mainly level but will need some excavation and additional fill 
w/stone for the parking areas and front access roadway entries from roadway.  This is included 
in the quantities. 
 
1.2 – WORK AREA 
 
The work area for this project is on State Game Lands #214, Pymatuning Wildlife 
Management Area.  The building site is located approximately 3 miles Northeast of Hartstown, 
above US Route 322 at 9552 Hartstown Road, Hartstown, PA 16131. The property is owned 
by the PGC. 
 
1.3 – WORK HOURS  
 
The work hours at the project site are during regular PGC business hours which are Monday 
through Friday, 7:00AM to 3:30PM.  Work during different hours is permitted with prior 
approval by the PGC.  Requests should be submitted two days in advance. 
 
1.4 – ACCESS TO WORK AREA 
 
Access to the work area is directly off Hartstown Road.  The Contractor may use any available 
space to store equipment or materials on site with permission from the PGC but must provide 
access for PGC around the site. 
 
1.5 – SITE LAYOUT AND PREPARATION 
 
The PGC will locate the approximate building footprint and mark the floor elevation during the 
initial job conference. The Contractor is responsible for the new building construction, 
installing the required utility systems and/or lines and grading/placement of the stone parking 
area around the new building.  
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1.6 – PERMITS, LAWS AND REGULATIONS  
 
The Contractor shall procure and pay for all permits, licenses, inspections, conveniences, or 
other approvals necessary for the execution of the contract.  The only fee expected may or may 
not be a third-party inspection of the electrical meter base and trenching. The PGC has 
secured a building permit from the PA Department of Labor & Industry (L&I) for construction 
of this building at no cost to the contractor.  A copy of this permit will be provided to the 
contractor along with an inspection log checklist.  The contractor shall notify the L&I inspector 
and coordinate with the PGC so that the required inspections take place, and the project is not 
unduly delayed.  Local building code officials have no jurisdiction over this project.  
 
The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to 
the performance of the work, the protection of adjacent property, the maintaining of surface 
passageways, safety measures, and/or other protective facilities. 
 
All applicable Federal and State laws and regulations and regulations of all utilities, having 
jurisdiction over construction of the project shall apply to the contract throughout, and they 
shall be deemed to be included in the contract as a part, thereof, the same as though herein 
written out in full. 
 
All regulations of the Occupational Safety and Health Act are in effect on this contract.  It will 
be the Contractor’s responsibility to make himself aware of all appropriate County, State and 
Federal regulations that apply to this contract. 
 
Any violations incurred from improper execution of the above provisions shall be paid for by 
the Contractor.  Loss of time on the project from such violations will not be tolerated.  
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TECHNICAL SPECIFICATION SECTION No. 2 - SUBMITTALS 
 
2.1 – SECTION INCLUDES/CONTENT 

A. Included in this section of the specifications is a list of approvals required for all 
materials incorporated into the project.  The Pennsylvania Game Commission reserves 
the right to require additional approvals if necessary.  No material, equipment or supplies 
listed herein shall be incorporated into the work until the Contractor has obtained prior 
approval from the Department. 

B. Submittals required by each prime contract are indicated in the description of items to be 
submitted, Paragraph 2.8. 

2.2 - SUBMITTAL PROCEDURES 

A. Comply with the following or resubmission will be required: 
1. Indicate contract number and specification section on each item submitted. 
2. Signify approval by stamp, initialing and dating each item prior to submission to the 

Designer. 
B. Items requiring testing shall be forwarded directly to the approved laboratory.  The 

Contractor shall pay all costs associated with testing. 

C. Expedite critical materials, equipment and shop drawings, and other required 
submissions. 

D. Incomplete submissions will be returned for resubmission. 

E. Use of substitutions for materials or details shown on the contract drawings or called for 
in these specifications require written approval from the Department.   

2.3 - PRODUCT DATA 

A. Manufacturer's printed directions and manufacturer's standard specifications showing all 
dimensions, cuts, finishes, etc., as well as catalog cuts and ratings of all material will be 
required and shall be submitted in advance prior to application and/or installation. 

2.4 - TESTS 

A. Submit required reports listing items tested, tests conducted, and results obtained as 
specified. 

2.5 - CERTIFICATIONS 

A. Submit required certifications in written form identifying authorized representative, 
manufacturer, systems designer, and other required data as specified. 
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2.6 - WARRANTIES 

A. Refer to Specifications for required warranties.  Copies of proposed warranties specified 
for products shall accompany the designated submittal of that product. 

2.7 - OPERATION AND MAINTENANCE MANUALS 

A. Manual Format (Use 3-ring binder): 
1. Title page with the following information for each system covered: 

a. Project Title and Contract Number (in capital letters) 
b. Name of Company 
c. Name of the individual to be called 
d. Normal telephone numbers 
e. Contractor's account number for project 

2. Index listing all sections of the Manual. 
3. Copies of all warranties for equipment or materials furnished in contract. (Index 

tabbed) 
4. Complete system circuit diagrams, block diagrams, copies of all approved shop 

drawings, which shall clearly illustrate how all the components relate and how they 
are interconnected and a point wiring diagram. 

5. Reports, testing analysis. 
6. Operating instructions and maintenance instructions for all equipment and finish 

materials furnished. 
7. All approved, shop drawings, descriptive data, and any certifications. 

 
2.8 - SUBMITTALS LIST 

A. Abbreviations 
1. Mfr - for Manufacturer 
2. Prod - for Producer or Supplier 
3. SHDR - for Shop Drawings 
4. DeDa - for Descriptive Data or Catalog Cuts 
5. Samp - for Samples 
6. Cert - for Certification 
7. Tests - required Test Reports 
8. Warr – for Warranties 
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GENERAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

CONCRETE X X  X   X  
WOOD BUILDING 
FRAMING & ENGINEERED 
LUMBER   

X X  X   X  

WOOD ROOF TRUSSES X X X X  X   
CONCEAL FASTENER 
METAL ROOFING SYSTEM 

X X  X X X  X 

SNOW GUARDS X X  X     
EXPOSED FASTENER 
METAL SIDING SYSTEM 

X X  X X X  X 

NEW SEAMLESS 
ALUMINUM GUTTERS & 
DOWN SPOUTING 

X X  X     

NEW ALUMINUM SOFFIT, 
FASCIA & TRIMS 

X X  X     

BATT INSULATION X X  X     
RIGID FOUNDATION 
INSULATION 

X X  X     

STEEL DOORS, FRAMES & 
HARDWARE 

X X  X    X 

WINDOWS X X  X     
ARCHITECTURAL CASE 
WORK & COUNTERTOPS  

X X X X     

FIBERGLASS  REINF. 
PLASTIC (FRP) WALL 
PANEL SYSTEM 

X X  X     

GYPSUM WALL AND 
CEILING SYSTEM 

X X  X     

PAINTING X X  X X    
EPOXY FLOORING 
SYSTEM 

X X  X X    

RESILIENT TILE PLANK 
FLOORING SYSTEM 

X X  X X   X 

SOLID PLASTIC 
BATHROOM 
PARTITIONING SYSTEM 

X X  X X    

TOILET ACCESSORIES X X  X     
SEALANTS X X  X   X  
PROJECT SCHEDULE    X     
 

MECHANICAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

GAS FURANCE w/ CASED 
COIL, & OUTDOOR UNIT 

X X  X    X 

INSULATED DUCTWORK X X X X     
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THERMOSTAT/CONTROLS X X  X     
AIR REGISTERS AND 
DAMPERS 

X X  X     

EXHAUST FANS, 
EXHAUST DUCTS & THRU 
WALL SLEEVES WITH 
HOODS 

X X  X     

PROJECT SCHEDULE    X     
 

PLUMBING CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

ADA COMPLIANT WATER 
CLOSET 

X X  X     

ADA COMPLIANT WALL 
HUNG LAVATORY 

X X  X     

ADA COMPLIANT MUTLI-
STATION WALL HUNG 
LAVATORY 

X X  X     

WALL HUNG URINALS X X  X     
COUNTERTOP SET IN SINK 
BASIN 

X X  X     

FLOOR MOP/UTILITY SINK X X  X     
SINK FAUCETS X X  X     
FLUSH VALVES X X  X     
ELECTRIC HOT WATER 
HEATER 

X X  X     

POLYCAST PRE-SLOPED 
TRENCH DRAIN SYSTEM 

X X  X     

WELL PUMP AND 
PRESSURE TANK 

X X  X     

FLOOR DRAINS X X  X     
PEX DOMESTIC WATER 
SUPPLY PIPING SYSTEM 

X X  X     

PIPING INSULATION X X  X     
SANITARY SEWER PIPING X X  X     
ADA COMPLIANT BI-
LEVEL WATER 
COOLER/FOUNDATION  

X X  X     

HOSE BIB  X X  X     
ON -SITE SEPTIC TANK 
AND PUMP TANK 

X X X X     

EFFLUENT TANK PUMP X X  X     
PROJECT SCHEDULE    X     
 

ELECTRICAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

BATTERY BACK UP X X  X     
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EMERGENCY EXIT 
SIGNAGE w/ EXIT 
LIGHTING 
INTERIOR LIGHTING 
FIXTURES & CONTROLS 

X X  X     

EXTERIOR LIGHTING 
FIXTURES AND 
CONTROLS 

        

WIRING DEVICES AND 
RECEPTACLES 

X X  X     

ELECTRICAL POWER 
CONDUCTORS & CONDUIT 

X X  X     

GROUNDING AND 
BONDING ELECTRICAL 
SYSTEMS 

X X  X     

NEW SERVICE, METER 
BASE, PANELBOARD 
WITH BREAKERS 

X X  X     

COMMUNICATION 
PATHWAYS 

X X  X     

PROJECT SCHEDULE    X     
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TECHNICAL SPECIFICATION SECTION No. 3 - EROSION AND SEDIMENTATION 
CONTROL 
 
3.1 -SCOPE 
 
This work is implementing the erosion and sedimentation control measures to protect the 
surrounding environment.  Compliance is required with Chapter 102 of the Department of 
Environmental Protection’s regulations is also required. 

 
3.2 - PROCEDURE 

 
The Contractor shall install a 12-inch diameter silt sock around the building site.  The silt sock 
shall be anchored with 1” x 1” x 3’ wood posts on 8-foot centers.  The end of the silt sock shall 
be extended uphill so that water cannot flow around the barrier.  
 
Failure to implement soil erosion and sediment pollution control measures may result in a 
cease-and-desist order, causing shutdown of the work.  No extension of time, nor additional 
compensation will be granted if such a shutdown should occur because of act or neglect of the 
Contractor. 

 
The Contractor may, with the approval of the Game Commission, perform temporary seeding 
operations to maintain finished graded areas until the optimum time for performing permanent 
seeding.  Areas that will be surfaced by stone to serve as parking areas of driveways do not 
need to be seeded. 
 
Periodically remove accumulated sediments from control measures and dispose of in suitable 
work areas.  Remove all temporary erosion and sediment pollution control measures upon 
completion of construction, unless otherwise directed by the Game Commission. 

 
3.3 - SUBMITTALS 
 
Submit a catalog cut or other information for erosion and sediment controls from the 
manufacturer to the PGC for review and approval before ordering any materials.  Refer to 
submittal specification section for submission requirements.  
 
3.4 - MEASUREMENT AND PAYMENT 

 
This price and payment shall constitute full compensation for the installation of soil erosion 
and sediment controls, including temporary seeding as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.  
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 4 - EXCAVATION 
 

4.1- SCOPE 
 
This work involves the excavation, drilling, hauling, and disposal of all materials encountered for 
construction of the building concrete foundations, entries and sidewalks, signage, installation of 
drainage pipes, water lines and other utilities, as indicated on the Drawings, or designated by the 
Game Commission.   

 
4.2 - PROCEDURE 
 
A. General - Follow all guidelines set forth in the Construction Industry Standards, OSHA 2207, 
of the Occupational Safety and Health Administration, U.S. Department of Labor.  Protect the 
work, adjacent buildings, and property. 
 
The Contractor is required to contact the PA One Call System at 8-1-1 or 1-800-242-1776 
(outside PA) prior to excavation operations at the site.   
 
During excavation operations, keep the top surface graded for drainage.  Do not over-excavate 
because unauthorized excavation and replacement of materials in the over-excavated areas will 
not be measured and paid for.  Replace over-excavated work with concrete, gravel, earth or other 
materials designated by, and at no additional cost to the Game Commission. 
 
B. Excavation - Remove all materials to the limits shown on the Drawings or as necessary to 
construct the concrete foundations for the new building, installation of utility lines, new gravel 
parking areas and roadway entries.   
 
C. Disposal – Suitable excavated materials will be used for backfill of drainage pipes, utility 
lines and building concrete foundations.  The excavated materials will also be used to establish 
the finished grade around the new building.  This project is intended to be a balanced cut/fill job 
and the Contractor will not be required to transport extra material off the site. 

 
4.3 - MEASUREMENT AND PAYMENT  

 
This price and payment shall constitute full compensation for all excavation of soils to the 
required depths for the construction of new building foundations, concrete aprons and entry 
slabs, and utility trenches as specified and shown and as directed by PGC staff including 
but not limited to all labor, materials, equipment, supervision, accessories, disposal of 
waste and related work.  
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 5 - COMPACTED BACKFILL 
 
5.1 - SCOPE 
 
This work is backfilling and grading around the completed concrete foundations and installed 
utility lines with suitable materials obtained from the required excavation as shown on the 
Drawings, or as directed by the Game Commission. 
 
5.2 - MATERIALS 
 
Secure backfill materials from the required excavation.  The onsite soil may contain cobbles 
and boulders which are not suitable for backfill around pipes or concrete foundations.  
Screening of the excavated soils may be necessary to separate objectionable stones and other 
debris from the backfill material.  Materials shall be free from roots, brush, frozen and other 
objectionable materials, and stones having any dimension greater than three (3) inches.  The 
Game Commission will decide the material’s suitability for use as backfill during excavation 
operations. 

 
5.3 - PROCEDURE 
 
Conduct backfill operations so that the building foundations and utility lines are not damaged.  
At your own expense, and to the satisfaction of the Game Commission, repair or replace any 
structure damaged by your operations. 

 
Place backfill in the dry.  Place material in layers not exceeding four (4) inches in depth and 
compact each layer with vibratory compactors.  Where working clearances permit, backfill 
may be placed in layers not exceeding eight (8) inches in depth, and compacted with a roller. 
Do not drop backfill materials, but scatter and bring up evenly.  Add water or dry the backfill 
materials as necessary to attain as close to the optimum moisture content as possible during 
compaction.  No free water shall drain off and adversely affect the underlying or adjacent 
materials.  Acceptable compaction will be determined on the basis of non-movement of the 
material under the compaction equipment.  If the density and/or moisture content of the 
backfill is not satisfactory, replace and/or re-compact the materials to the satisfaction of, and at 
no additional cost to the Game Commission. 

 
5.4 - MEASUREMENT AND PAYMENT 

 
This price and payment shall constitute full compensation for performing all compacted 
backfilling to the required depths for the construction of new building foundations, and utility 
trenches as specified and shown and as directed by PGC staff including but not limited to all 
labor, materials, equipment, supervision, accessories, disposal of waste and related work.   
 
A.  Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 6- AGGREGATE  
 
6.1 - SCOPE  
 
This work is providing a subbase for concrete slabs, sidewalks, and building entries and 
backfilling around the building, parking areas and roadway entries with #2A coarse aggregate 
as shown on the Drawings. Work includes stone around the perimeter around the building and 
the parking areas.   Related work includes AASHTO #57 and #10 aggregate for backfill around 
drainage pipes, water lines, electric conduits, etc. 
 
6.2 - APPLICABLE PUBLICATIONS 
 
AASHTO T 27 - Standard Method of Test for Sieve Analysis of Fine and Coarse Aggregates.   
 
Pub. 408 - Specifications, 
               Pennsylvania Department of Transportation. 
 
Bulletin 14 - Aggregate Producers,                            
               Pennsylvania Department of Transportation. 
 
6.3 - MATERIALS  
 
Aggregate used for the subbase of concrete slabs shall be Type C, #2A coarse aggregate, as 
specified in Section 703.2 of Pub. 408.   
 
Aggregate used for backfilling around the foundation drainpipes shall be Type A, #57 coarse 
aggregate as specified in Section 703.2 of Pub. 408. 
 
AASHTO #10 stone shall also be used to backfill around installed water lines, electric conduit 
and drainage pipes. 
 
Obtain aggregates from a source listed in Bulletin 14. 
 
6.4 - PROCEDURE  
 
Place aggregates and stone in the dry, and not on frozen ground for concrete slab foundations.  
Conduct aggregate placement operations in such a way that the permanent structures are not 
damaged.   
 
At concrete slab foundations, place stone in loose layers not exceeding 4 inches in depth and 
compact each layer with mechanical tampers or other approved means.  If working clearances 
permit, place stone in loose layers not exceeding 8 inches in depth and compact each layer with 
rollers, tracked vehicles or other approved equipment.  After compacting to the required 
thickness shown on the Drawings, accurately shape the foundation bed by a template to 
provide uniform contact for concrete placement.   
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Trenching and backfill around the drainpipes and utility lines are the responsibility of the 
electrical and plumbing contractor’s work. Electrical and plumbing trades own their own 
trenching and backfill. 
 
6.5 - MEASUREMENT AND PAYMENT  
 
This price and payment shall constitute full compensation for providing all aggregates and the 
placement and compacting of aggregates to the required depths for the construction of new 
building foundations, concrete sidewalks/entries, and utility trenches as specified and shown 
and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.  Aggregate used for replacing 
caved-in-material, and material excavated beyond the established payment lines will not be 
measured and paid for.   
 
A. Unit of Measurement: Tons, measured by the weight slips from stone supplier, as applicable 
for the three types of aggregate used for the project. 
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TECHNICAL SPECIFICATION SECTION No.7 – VAPOR BARRIER 
 
7.1 - SCOPE 
 
This work is providing and installing a polyethylene vapor barrier under the concrete floor 
slab for the new building as shown on the Drawings. 
 
7.2 – MATERIALS – The vapor barrier shall be a polyethylene sheet conforming to ASTM E 
1745 and ASTM D4397 with a minimum thickness of 10 mils and a perm rating of <0.03 
perms. No C&A film is to be used. Tape and seal all joints with approved pressure-sensitive or 
waterproof tape. Submit a catalog cut or other information for the vapor barrier from the 
manufacturer to the PGC for review and approval before ordering any materials. 
 
7.3 - PROCEDURE 
 
Prepare the #2A coarse aggregate subbase for the concrete floor slab according to the 
requirements of Section 6 of these Technical Specifications.  Smooth the top surface of the 
stone subbase to lessen the chance of puncturing the vapor barrier.  Install rigid foam insulation 
panels along the exterior edges of the floor slab.  Place the vapor barrier on top of the stone 
subbase and under the insulation panels.  Smooth and stretch the vapor barrier so there are no 
folds or creases.  Make sure that the vapor barrier extends to the perimeter along all four sides 
of the concrete floor slab. 
 
Cut the vapor barrier around the trench drains and vertical pipe.  Use pressure-sensitive or 
waterproof tape along seams in the vapor barrier and around trench drains.  Repair or replace 
any damaged or punctured sections in the vapor barrier.  
 
7.4 – MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for the installation of vapor 
barriers including vapor barrier tapes as specified and shown and as directed by PGC staff 
including but not limited to all labor, materials, equipment, supervision, accessories, disposal 
of waste and related work.  No separate measurement or payment for vapor barrier used to 
repair cuts or holes. 
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION No. 8 - STEEL REINFORCEMENT 
 
8.1 - SCOPE 
 
This work is furnishing and placing steel reinforcing bars and accessories such as chairs, 
clips, annealed steel wire ties and other supports and fasteners.  Applicable portions of 
"Building Code Requirements for Reinforced Concrete" (ACI Standard 318) published by 
the American Concrete Institute applies to the design, material specifications, and material 
placement, except if modified by the contents of this Section.  See Structural Drawings for 
addition drawing specifications and notes for steel reinforcement. 
 
8.2 - MATERIALS 
 

A Reinforcing Bars - Steel bars for concrete reinforcement shall be grade 60, deformed 
and shall conform with all the provisions of one of the standards listed below, except 
the "Bend Test Requirements" provisions of ASTM A615, A616 and A617 standards. 

 
1 ASTM Designation A615 "Standard Specification for Deformed and Plain Steel 

Bars for concrete Reinforcement," 
 

2 ASTM Designation A616 "Standard Specification for Rail-Steel Deformed and 
Plain Bars for Concrete Reinforcement," or 

 
3 ASTM Designation A617 "Standard Specification for Axle-Steel Deformed and 

Plain Bars for Concrete Reinforcement." 
 

For ASTM A615, A616, and A617, bend test requirements for reinforcing bars shall be 
based upon 180 degree bends of full size bars around pins with diameters specified below. 

 
Bend Test Requirements 

Bar Designation   Pin Diameter for Bend Test 
 

#3, #4, #5   3.5 times the diameter of the bar 
#6, #7, #8   5 times the diameter of the bar 
#9, #10, #11   7 times the diameter of the bar 

 
B Chairs - Chairs and other supports for steel reinforcing shall be of standard 

manufacture commonly used in practice. 
 
C  Clips - Clips and other fasteners shall be of standard manufacture commonly used in 

practice. 
 
D Tie-Wire - Wire for tying concrete reinforcing shall be of annealed steel of standard 

manufacture commonly used in practice. 
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8.3 - SUBMITTALS 
 
Submit samples, manufacturer's literature, product certification, and shop drawings for all 
concrete reinforcing bars, fabrics and accessories to the PGC for review and approval before 
ordering any materials.  Refer to submittal specification section for submission requirements.  
 
8.4 - PROCEDURE 
 

A Drawings - The Contract Structural Drawings show the size, typical shape, and 
position of reinforcement.  Additional drawings required to facilitate the fabrication and 
placement of reinforcement shall be provided by the Contractor.  Checked 
reinforcement drawings made to show placement details, bending details, and 
reinforcement lists shall be submitted in quadruplicate to the Department at least twenty 
(20) days before authorizing the fabricator to proceed with fabrication.  These drawings 
will be reviewed by the Department and one print with comments and corrections will 
be returned to the Contractor.  The comments and corrections made on these drawings 
by the Department does not relieve the Contractor of the responsibility of complying 
with the Contract Drawings and Specifications. 

 
B Bends - Bend all bars cold.  Use a portable bending machine to bend bars on site only 

with the approval of the Department.  Do not bend any bars partially embedded in 
concrete.  Bends shall not be sharper than 6 times the diameter of the bar: 

 
C Placement - Place steel reinforcement in the concrete as shown on the Drawings.  

Before placement, thoroughly clean the surfaces of the reinforcement and of any 
metal supports.  Remove flaky rust, loose mill scale, dirt, grease, oil, grout, 
membrane curing compound, or any other foreign substances which are 
objectionable.  After being placed, the reinforcement shall be maintained in a clean 
condition until it is completely embedded in the concrete.  Reinforcement shall be 
accurately placed, fastened at each intersection with wire or metal clips, and secured 
in position so that it will not be displaced during the placement of concrete.  Special 
care shall be exercised to prevent any disturbance of the reinforcement in concrete 
that has already been placed. 

 
8.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all steel reinforcement including 
furnishing of steel reinforcement, fabrication, placement, ties, clips and chairs as specified and 
shown and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum  
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TECHNICAL SPECIFICATION SECTION No. 9 – CONCRETE  
 
9.1 - SCOPE 
 
This work is furnishing all materials, plant, and equipment, and performing all labor for the 
manufacture, transporting, placing, finishing, patching, curing, and testing of concrete to be 
placed under the Contract.  Concrete is to be used for the continuous footings, post footings, and 
floor slabs of the new building.  Exterior concrete sidewalks and slabs are to be constructed for 
the front and side building entries and for condensing units mounting pads.  The Contractor shall 
protect all concrete against damage until final inspection and acceptance by the Game 
Commission. 
 
Except as herein qualified, matters pertaining to measuring, placing and testing of concrete; 
materials used; construction of formwork; concrete finishing; curing of concrete; detailing, 
fabricating and placing of reinforcing and accessories shall be governed by the following codes 
and regulations:  
 

(a) Building Code Requirements for Reinforced Concrete (ACI 318) 
 
(b) Current "Manual of Standard Practice for Detailing Reinforced Concrete Structures" 

(ACI 315) 
 
(c) Current "Recommended Practice for Measuring, Mixing, and Placing Concrete" (ACI 

304) 
 
(d) All matters in connection with concrete work, not otherwise specified, shall conform to 

the applicable sections of the Pennsylvania Department of Transportation Specification 
Publication 408. 

 
9.2 - TESTING AND CERTIFICATIONS 
 
Obtain all concrete from a PennDOT approved source.  Submit a concrete mix design for each 
supplier to the Game Commission for approval 3 days prior to placing concrete. 

 
One set of four (4) standard test cylinders for each day's pour shall be taken and forwarded to 
an approved laboratory for testing.  Two (2) cylinders shall be tested at he age of seven (7) 
days and two (2) cylinders tested at the age of twenty-eight (28) days.  Three (3) copies of 
tabulated results of such tests shall be forwarded to the Game Commission for approval and 
distribution. All costs in connection with tests of concrete shall be borne by the Contractor.   
 
Provide product information, and/or original certifications for the following items:  cement, 
admixtures, aggregates, preformed expansion joint filler, epoxy bonding compound, joint seal 
material, and curing compound. 
 
 
 



SGL #214 Pymatuning Wildlife Management Area Building 
  Contract No. PGC-214-23-01 

 

TS-9-2 

9.3 - COMPOSITION 
 
Concrete shall be composed of Portland cement, water, fine and coarse aggregates and approved 
admixtures, all well mixed and brought to the proper consistency. 

 
1. Concrete shall be Class A and shall develop a minimum compressive strength of 3,300 

psi in twenty-eight (28) days. 
 
2. Concrete shall be obtained from a batch plant currently approved by the Pennsylvania 

Department of Transportation (PennDOT) or the Department. 
 
3. Ready-mixed concrete shall be mixed and delivered in accordance with ASTM 

Designation C94. 
 
9.4 - MATERIALS 
 
All materials shall be obtained from sources listed in PennDOT Bulletin 14 or PennDOT 
Bulletin 15 as applicable. 

 
A. Cement - Cement shall be one of the following types: 

 
(1) Normal Strength Air-Entraining Portland Cement, Type IA or Type IIA, conforming to 

ASTM Designation C150. Synthetic fiber reinforcing should be added to the cement to 
meet ASTM C1609/C1609M. The fiber reinforcing shall meet ASTM C 1116/C 1116M 
for macro-chopped strands. 

 
(2) Normal Strength Air-Entraining Portland Blast Furnace Slag Cement, Type IS-A, 

conforming to ASTM Designation C595. Synthetic fiber reinforcing should be added to 
the cement to meet ASTM C1609/C1609M. The fiber reinforcing shall meet ASTM C 
1116/C 1116M for macro-chopped strands. 

 
B. Admixtures - Approved types of admixtures meeting ASTM Designation C260, increasing 
the plasticity and workability of the concrete may be used. 

 
C. Water - Water for concrete shall be clean and free from injurious amounts of oil, acid, alkali, 
organic matter, or other deleterious substances.   

 
D. Aggregates - Aggregates for concrete of normal weight shall conform to "Specifications for 
Concrete Aggregates" (ASTM C33). 

 
E. Preformed Expansion Joint Filler - Preformed expansion joint filler shall be of the size 
shown on the Drawings, shall be gray in color, and shall conform with the requirements of 
AASHTO M153, Type 1, sponge rubber.  Joint filler shall be solid sponge rubber, and no 
reprocessed material will be accepted.  Joint filler made of numerous pieces of sponge rubber 
which adhere to each other will not be acceptable.  The material shall be stored as recommended 
by the manufacturer. 
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F. Joint Seal Material - The joint seal material shall conform with the requirements of ASTM 
C290 such as Sikaflex-2c or Sikadur 51 as manufactured by the Sika Corporation, Lyndhurst, 
New Jersey or an approved equal. The material shall be stored as recommended by the 
manufacturer. 

 
G. Curing Compound - The curing compound shall be clear or translucent containing a red 
fugitive dye conforming to the requirements of AASHTO M148, Type 1-D, and must not affect 
water in any respect to injure fish life or impair or be detrimental to water for human 
consumption.  The curing compound shall be stored as recommended by the manufacturer. 
 
9.5 – PREPARATION OF AREAS TO RECEIVE CONCRETE 
 
For pole footings, excavate to the proper depth and grade.  Remove any organic material from 
the areas to receive concrete. 
 
For concrete slabs, place and compact #2A coarse aggregate as shown on the Drawings.  Place 
rigid foam insulation panels and vapor barrier.  Install the splash boards on the outside edges of 
the building to act as forms.   

 
9.6 - JOINTS AND EMBEDDED ITEMS 
 
Place preformed expansion joint filler around the poles and in the expansion joint as shown on 
the Drawings.  Place trench drains, drainage pipes and utility sweeps.  All joint materials and 
embedded items shall be clean and free of dust, grit, mud, oil or grease, and shall be held firmly 
in place to avoid displacement during concreting.  
 
9.7 - FORMWORK 
 
Forms shall conform to the shapes, lines, grades, and dimensions of the concrete as called for on 
the Drawings. They shall be sufficiently tight to prevent leakage of mortar and shall be properly 
braced or tied together to maintain the desired position and shape during and after placing 
concrete.  Forms shall be removed in such a manner as to assure the complete safety of the 
structure. 
 
9.8 - CONCRETE PLACEMENT 
 
A. Depositing - Concrete shall be deposited in the presence of a representative of the Game 
Commission. 
 
In all cases, concrete shall be deposited as nearly as practicable in its final position and not 
allowed to flow in a manner to permit or cause segregation and loss of slump.  Once concreting 
is started, the operation shall be carried on continuously until the placing of the panel or section 
is completed.  Concrete shall be placed in continuous, approximately horizontal layers, the 
depths of which generally shall not exceed twenty (20) inches. 
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All conveying equipment shall be of such size and design as to insure a practically continuous 
flow of concrete at the forms.  Free falls of more than four (4) feet are not permitted. 

 
Any concrete that has been contaminated by foreign matter or which has become so stiff that 
proper placing can not be assured, shall be wasted. 

 
If unfavorable weather conditions exist, the Game Commission may order the work stopped, 
either before concreting has started or after it is in progress, until a suitable formwork or 
covering is set up on the site to protect fresh concrete from rain, hail, snow, or other unfavorable 
conditions. 
 
B. Consolidation - Concrete shall be consolidated by vibration so that concrete is thoroughly 
worked around the reinforcement, around embedded items, and into corner of forms, eliminating 
all air or stone pockets which may cause honey-combing, pitting, or planes of weakness.  Internal 
vibrators shall be of the largest size and the most powerful that can be properly used in the work, 
as described in Table 5.1.4 of ACI 309, and they shall be operated by competent workers.  
Vibrators shall not be used to transport concrete within the forms and shall not be attached to the 
reinforcing bars to consolidate concrete. Vibrators shall be inserted and withdrawn at points 
approximately eighteen (18) inches apart.  At each insertion, the duration shall generally be 
between five (5) and fifteen (15) seconds, sufficient to consolidate concrete, but not sufficient to 
cause segregation.  A spare vibrator shall be kept at the job site during all concrete placing 
operations. Before continuing the placement operations, any displacement of reinforcement, 
forms, or embedded items because of placement or vibration shall be corrected.  Concrete which 
has been segregated by over vibration shall be removed and discarded.  Proper care shall be used 
to ensure that the vibrators does not penetrate or disturb layers which have partially hardened.  If 
directed by the Game Commission, exposed form surfaces shall be spaded in addition to 
vibration to minimize bubbles in concrete surface. 
 
9.9 - REMOVAL OF FORMS AND REPAIR OF CONCRETE 
 
A. Removal of Forms - Forms shall be removed as soon as practicable to avoid delay in curing 
and to enable earliest repair of surface imperfections.  The time of form removal shall be based 
on the effect on the concrete; there shall be no damage to the concrete, due either to the removal 
of support or to the form stripping operation. Forms shall be carefully removed to avoid injury to 
the concrete, and satisfactorily repair any concrete so damaged.  Forms shall not be removed 
until twenty-four (24) hours has elapsed from concrete placement except when specifically 
authorized by the Game Commission.  During cold weather, forms shall be kept in place for five 
(5) days, unless otherwise authorized by the Game Commission. The Contractor shall accept full 
responsibility for any damage to concrete incurred by stripping too early.   
 
B. Repair of Concrete - Repair of concrete shall be performed by skilled workers and in the 
presence of a representative of the Game Commission.  Repairs shall be completed within 48 
hours after removal of forms.  When directed by the Game Commission, the Contractor shall 
repair or remove and replace any concrete that does not meet the requirements of any portion of 
this Technical Specification.  Any concrete which is not satisfactorily repaired shall be removed 
and replaced. 
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9.10 - TOLERANCES 
 
The concrete surfaces and reinforcing steel shall conform to the tolerance limits listed in the 
following tables.  Permissible surface irregularities for the various classes of concrete surface 
finish as specified in "Finishing Concrete" section of these specifications are defined as 
"Finishes," and are to be distinguished from tolerances as described herein.  The Contractor shall 
establish and maintain, in an undisturbed condition and until final completion and acceptance of 
the Project, sufficient control points and benchmarks to be used for reference purposes to check 
tolerances.  Concrete work that exceeds the tolerance limits specified shall be satisfactorily 
remedied or removed and replaced by and at the expense of the Contractor. 
 
 

CONCRETE TOLERANCES 
   
Variation from established 
lines 

Change in 10 feet 
Maximum permissible 

1/4 inch 
1 inch 

   
Variation from the plumb in 
lines and surfaces 

In 10 feet 
In 20 feet 
In 40 feet 

1/4 inch 
3/8 inch 
3/4 inch 

   
Variation from the level or 
from the grades indicated on 
the Drawings for top of walls 

In 10 feet 
In 20 feet 
In 40 feet 

1/4 inch 
3/8 inch 
3/4 inch 

Variation in thickness of slabs 
and walls 

Minus 
Plus (Walls) 
Plus (Slabs) 

1/4 inch 
1/2 inch 
 
No limit 

   
Footings:   
(1) Variation of dimensions in 
Plan 

Minus 
Plus 

1/2 inch 
2 inches 

   
(2) Misplacement or 
Eccentricity 

Not more than 2 inches 

   
(3) Reduction in thickness Minus 5% of thickness 
 
NOTE: No abrupt changes in line, grade or dimension will be permitted for any of the 
conditions listed above.  Variations in thickness will be permitted only as "spot" conditions and 
shall not extend over large areas. 

 
Reinforcement steel shall be fabricated in accordance with the fabricating tolerances given in 
ACI 315 and shall be placed conforming to the tolerance limits listed in the following table: 
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REINFORCEMENT STEEL TOLERANCES 

   
Variation for Protective 
Covering 

With 2-inch cover 
With 3-inch cover 

1/4 inch 
1/2 inch 

   
Variation from indicated 
spacing for individual bar 

 1/2 inch 

   
Variation from lap Minus 

Plus 
0 inch 
No limit 

 
9.11 - FINISHING CONCRETE 
 
A. General - Allowable deviations from plumb or level and from alignment, grades, and 
dimensions shown on the Drawings and as specified in Section 7.10 are defined as "tolerances," 
and are to be distinguished from finishes as described herein.  Finishing shall be completed 
immediately after removing the forms. 
 
B. Formed Surfaces - All formed concrete surfaces shall be treated as described below by a 
skilled concrete finisher. 
 
Holes shall be filled, and defective areas repaired immediately after form removal.  Fins and 
irregularities shall be removed or corrected.  There shall be no conspicuous offsets, bulges or 
misalignment of concrete. 

 
C. Unformed Surfaces - All unformed surfaces shall be finished in accordance with the 
following requirements by a skilled concrete finisher: 
 
Immediately after vibration is completed, the surface shall be leveled and screeded sufficiently to 
produce an even, uniform texture. 

 
Floating shall be done by hand or power-driven equipment.  Floating shall not start until some 
stiffening has taken place in the surface concrete and the moisture film or "shine" has 
disappeared.  The floating should work the concrete no more than necessary to produce a surface 
that is uniform in texture and free of screed marks.  Any necessary cutting or filling of surface to 
prevent irregularities should be done during the floating operations.  Joints and edges shall be 
finished with edging tools at this time. 
 
After floating is completed, apply a light steel trowel finish to the top surface of the floor slab 
concrete.  Light surface pitting and light trowel marks are not objectionable.  For the doorway 
ramps and front apron slab; apply a light broom finish for traction.  
 
9.12 - CURING AND PROTECTION 
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A. General - After finishing operations are completed, the concrete shall be membrane cured.  A 
minimum of seven (7) consecutive days of curing and protection shall be required.  The 
following definitions of air temperature and curing temperature are specified below, as they will 
be mentioned frequently in this section: 
 
Air Temperature - The measured temperature in the shade, not in the direct rays of the sun, and 
away from artificial heat.  

 
Curing Temperature - The temperature of the air immediately adjacent to concrete.  Where 
concrete is not covered by forms or other protective coverings, or where protective coverings are 
considered inadequate, the curing temperature will be considered as being not more than the air 
temperature.  During cold weather, the curing temperature is the temperature inside the forms, 
protective coverings or housings.  The curing temperature for the first 24-hour period after 
placing concrete will be considered as not more than the temperature of the concrete at the time 
of its placement in the forms. 
 
B. Insulation - High-low thermometers shall be provided and an accurate daily record of air and 
curing temperatures maintained during cold weather.  These temperatures shall be submitted 
daily to the Game Commission.  Curing temperatures shall be taken on the surface of the 
concrete and at representative locations on structures. 

 
Adequate care shall be provided so that at any time during the curing period the curing 
temperature does not fall below 50oF. Any day during which the curing temperature drops below 
50oF but remains above 35oF, will not be considered as day as a curing day and the duration of 
the curing period shall be extended accordingly.  If at any time during the curing period, the 
curing temperature falls below 35oF, the contractor shall core and test the concrete at his own 
expense.  The concrete shall be considered satisfactory and acceptable if the strength and 
durability requirements of Section 7.3.1 are met. 
 
In moderate weather, when the forecasted air temperature is expected to be between 35oF and 
50oF, in addition to membrane curing, insulated blankets shall be furnished and placed over 
concrete and forms. 
 
During cold weather, when the forecasted air temperature is expected to be 35oF or lower, cure 
shall be by the methods prescribed for curing in moderate weather, and in addition, furnish and 
install canvas covered frames or some type of approved housing that will completely enclose the 
fresh concrete and forms.  Also, sufficient approved heating apparatus (preferably steam 
equipment) shall be furnished to maintain the temperature of air surrounding the fresh concrete 
between 50oF and 80oF, for seven (7) days. Concrete covers shall be kept moist during the curing 
period.  After seven (7) days, the temperature shall gradually be lowered within the housing to 
the outside temperature over a period of 72 hours.  When heating apparatus is required, special 
care shall be provided to prevent the concrete from drying.  Combustion heaters shall not be used 
during the first 24 hours unless adequate precautions are taken to prevent exposure of the 
concrete to exhaust gases which contain carbon dioxide.  Arrangements shall be made for 
heating, covering, insulating, or housing the concrete work, in advance of placement, and they 
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shall be adequate to maintain the required temperature without injury to the concrete due to 
concentration of heat. 

 
Changes in air temperature immediately adjacent to the concrete during and immediately 
following the curing period shall be kept as uniform as possible, not exceeding five (5) degrees 
Fahrenheit in any one (1) hour or 50oF in any 24-hour period. 

 
C. Membrane Curing - Finishing of the concrete surfaces shall be completed prior to the 
application of curing compound. 
 
Curing compound shall be applied in two (2) coats, each coat covering 300 square feet of 
concrete surface per gallon.  A pressure tank type spraying equipment shall be used, which shall 
provide continuous agitation of the compound during coating operations.  Do not use ordinary 
orchard-type hand sprays.  In order to insure thorough and complete coverage of the concrete 
surfaces, the first coat shall be applied by moving the spray gun back and forth in one direction, 
and the second coat immediately thereafter by moving the spray gun at right angles to the 
direction of the first coat. 
 
The first coat shall be applied immediately after finishing operations are completed.  The second 
coat shall be applied immediately after the first coat has set.  
 
D. Protection - All concrete shall be protected against injury until final inspection and 
acceptance by the Game Commission. 
 
During the curing period, the concrete shall be protected from damaging mechanical 
disturbances, such as load stresses, heavy shock, and excessive vibration.  All finished concrete 
surfaces shall be protected from damage by construction equipment, materials or methods, by 
application of curing procedures, and by rain or running water. 

 
Until final inspection and acceptance by the Game Commission, the Contractor shall repair, or 
remove and replace any damaged concrete at no additional cost to the Game Commission. 
 
9.13 – SUBMITTALS 
 
Submit a manufacturer’s concrete mix design for each type of concrete used for this project to 
the PGC for review and approval before ordering any materials. 
 
9.14 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all cast in place concrete 
including furnishing of concrete, forms, all labor, and equipment for mixing, placing, curing, 
finishing, repairing and forming and all laboratory and field tests as specified and shown and as 
directed by PGC staff including but not limited to all labor, materials, equipment, supervision, 
accessories, disposal of waste and related work.   
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A.  Unit of Measurement: Cubic Yards, measured by the average end area method or by the 
three-dimensional volume method, as applicable.   
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TECHNICAL SPECIFICATION SECTION No. 10 – FRAMING LUMBER AND 
CARPENTRY 
 
10.1 - SCOPE 
 
This work is providing and installing the lumber and fasteners necessary to frame the 
building. 
 
10.2 - MATERIALS 
 
A. Dimension Lumber – The lumber used to frame the building should be of the sizes, 

spacing and arrangement shown on the Drawings.  The lumber should conform to the 
following requirements. 

 
1. Grading Agency – Southern Pine Inspection Bureau, Inc. (SPIB) 
2. Nominal sizes – as indicated on the Drawings, S4S. 
3. Moisture content – S-dry or MC19 
4. Structural Grade – No. 2 or better 

 
B. Engineered Lumber – The engineered lumber including laminated veneer wood lumber 
(LVL), laminated wood strand lumber, and engineered lumber connectors should be of the 
sizes, spacing and arrangement shown on the Drawings.   
 
C. Treated Lumber – Same as dimension lumber plus treatment by ACQ (waterborne 
preservative), 0.4 pcf retention in conformance with the American Wood Preservers 
Association (AWPA). Use category UC2 for interior construction not in contact with the 
ground, use category UC3b for exterior construction not in contact with the ground and use 
category UC4a for items in contact with the ground. 
 
D. Plywood – Structural composite lumber made from wood veneers with grain primarily 
parallel to member lengths, evaluated and monitored according to ASTM D5456 and 
manufactured with an exterior-type adhesive complying with ASTM D2559.  The plywood 
shall have at least 2,600 psi extreme fiber stress in bending. Plywood for the heated/unheated 
wall to be good one side. 
 
E. Wood Posts – The wood posts can be dimensional treated posts or glue laminated columns 
manufactured from #1 Southern Yellow Pine with the lower portions pressure treated to 0.60 
pcf with CCA in compliance with AWPA C28.  The pressure treated portion of the wood posts 
shall extend at least one foot above the finished concrete floor elevation.   
 
F. Fasteners – Of the sizes and type suited for the applications.  Where rough carpentry is 
exposed to weather, in ground contact, in pressure-treated lumber, or in the area of high 
relative high humidity, provide fasteners of Type 304 stainless steel. 
 

1. Nails, Brads and Staples: ASTM F1667 
2. Power-Driven Fasteners: NES NER-272 
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3. Wood Screws: ASME B18.6.1 
4. Lag Bolts: ASME B18.2.1(ASME B18.2.3.8M) 
5. Bolts: Steel bolts complying with ASTM A307, Grade A (ASTM F568M, Property 

Class 4.6); with ASTM A563 hex nuts /washers where indicated. 
6. Expansion Anchors: Anchor bolt and sleeve assembly made with carbon-steel 

components, zinc plated to comply with ASTM B633, Class FE/Zn 5.  
 
10.3 - PROCEDURE 
 
Construct the building frame according to the dimensions and layout shown on the 
Drawings.  Excavate holes for the exterior wood posts and place concrete in the bottom of 
the holes as shown on the Drawings to prepare for post installation.  Construct and erect 
exterior wood wall framing. Install truss seats, girts and corner braces as shown.  Provide 
extra framing lumber around doors and windows to provide the support necessary to install 
these items.  All exterior wall sections that will be finished with CDX plywood and are to be 
framed with 2’ x 6’ studs on 16-inch centers.  Base plates for these walls must be pressure 
treated.  Provide temporary bracing for the building frame to maintain the integrity of the 
building as construction progresses.   
 
Frame interior wall sections with 2”x 4” and 2”x 6” studs were shown on 16-inch centers to 
receive the gypsum board.  The base plates for interior walls must be pressure treated.  Drill 
holes in the wall base plates (treated) for expansion anchors or use power actuated gun to 
secure completed wall panels to the concrete floor. 
 
After construction is complete, remove all temporary bracing and waste lumber from the site.  
 
10.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all framing lumber and carpentry 
including furnishing and erection of wood framing members, wood framing connectors and clips, 
anchors, fasteners as specified and shown and as directed by PGC staff including but not limited 
to all labor, materials, equipment, supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 11 – ROOF TRUSSES 
 
11.1 - SCOPE 
 
This work is providing and installing the wooden roof trusses for the new building as shown 
on the Drawings. 
 
11.2 – TRUSS DESIGN 
 
A. General Dimensions and Features – The trusses have a 4:12 pitch and 2-foot overhangs @ 
the eaves and gable ends.  The trusses shall have a 40-foot span and are spaced on 4-foot 
centers.  Trusses must include an 8-inch energy heel in the truss design.   

 
B. Design Loading – The roof trusses must have a roof load rating of 42.5 lbs/ SF ground 
snow load (snow load factor of 0.7) and a wind load rating of 25 lbs/SF and wind speed rating 
of 115 MPH minimum.   
 
C. Design Drawings and Calculations – The design drawings and calculations for the trusses 
must be sealed and certified by a licensed professional engineer (valid Pennsylvania license).  
The drawings must be submitted for review by the PGC.  The truss design shall conform with 
the applicable provisions of “National Design Specification for Stress-Grade Lumber and Its 
Fastenings” (National Forest Products Association) and “Design Specifications for Light Metal 
Plate Connected Wood Trusses” (TPI).  
 
11.3 - PROCEDURE 
 
Conform to the manufacturer’s recommendations for storing, handling, installing and 
bracing of the trusses.  Provide adequate temporary bracing of the trusses during installation.   
 
Provide adequate permanent bracing of the top chords, bottom chords and web members of 
the trusses according to the manufacturer’s recommendations.  Install purlins for the roof 
panels on the top chord of the trusses.  Secure the roof trusses to the building frame with 
galvanized steel hurricane ties or dimensional blocking.  
 
After construction is complete, provide all bracing for the roof trusses as required by the 
truss manufacturer.  
 
11.3 – SUBMITTALS 
 
Submit design shop drawing of all trusses, sealed by PA licensed engineer and other 
information for wood trusses, bracing from manufacturer to the PGC for review and approval 
before ordering any materials. 
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11.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all wood roof trusses including 
engineering design, manufacture, erection, and bracing as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 12 – STANDING SEAM 
METAL ROOFING AND SNOW RAIL SYSTEMS 
 
12.1 - SCOPE 
 
This work is furnishing and installing a standing seam metal roofing system with 
continuous snow rails system at all roof eaves on the Waterfowl Check, as shown on 
the Drawings. 
 
12.2 – MATERIALS 
 
A. Standing Seam Metal Roofing System – Snap on Seam, Fabral SSR 1 ½” is the 

basis of design and this metal roofing system.   
 

1. Materials: 
a) Metallic-Coated Steel Sheet: aluminum-zinc alloy-coated steel sheet 

(Galvalume) complying with ASTM A 792/A 792M, Class AZ50/AZ55 
coating designation; structural quality. Pre-painted by the coil- coating 
process to comply with ASTM A 755/A 755M. 

b) Material Gauge: 24 gauge. 
c) Exterior Finish: As selected from manufacturer’s premium finishes. 
d) Color: Shall match existing metal roofing system. 
e) Panel Coverage: 16 inches 
f) Panel Height: 1-1/2 inch. 

 
2. Miscellaneous Materials 

a) Miscellaneous Metal Sub-framing and Furring: Provide manufacturer's 
standard sections as required for support and alignment of metal panel 
system. 

b) Panel Accessories: Provide components required for a complete, weather-tight 
panel system including trim, copings, fasciae, mullions, sills, corner units, 
panel clips, flashings, sealants, gaskets, fillers, panel closures, and similar 
items. Match material and finish of metal panels unless otherwise indicated. 

c) Flashing and Trim: Provide flashing and trim formed from same material as 
metal panels as required to seal against weather and to provide finished 
appearance. Locations include, but are not limited to, eaves, rakes, corners, 
bases, framed openings, ridges, fasciae, and fillers. Finish flashing and trim 
with same finish system as adjacent metal panels. 

d) Panel Fasteners: Self-tapping screws designed to withstand design loads. 
e) Panel Sealants: Provide sealant type recommended by manufacturer that are 

compatible with panel materials, are non-staining, and do not damage panel 
finish. 
1) Sealant Tape: Buytl 
2) Joint Sealant: One Part Poly 
3) Butyl-Rubber-Based, Solvent-Release Sealant: ASTM C 1311. 
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3. Fabrication 

a) General: Provide factory-formed metal roof panel system complying with 
ASTM E 1514 requirements. 

b) Provide panel profile, including major ribs and intermediate stiffening 
ribs, if any, for full length of panel. 

c) Form panels in continuous lengths, endlaps are not permitted. 
d) Field forming of panels shall be done by factory employees operating the 

machines. 
e) Fabricate metal panel joints with factory-installed butyl sealant that provide 

a weathertight seal and prevent metal-to-metal contact, and that minimize 
noise from movements. 

f) Sheet Metal Flashing and Trim: Fabricate flashing and trim to comply 
with manufacturer's recommendations and recommendations in 
SMACNA's "Architectural Sheet Metal Manual" that apply to design, 
dimensions, metal, and other characteristics of item indicated. 
1) Form exposed sheet metal accessories that are without excessive oil 

canning, buckling, and tool marks and that are true to line and levels 
indicated, with exposed edges folded back to form hems. 

2) Seams for Other Than Aluminum: Fabricate nonmoving seams in 
accessories with flat-lock seams. Tin edges to be seamed, form 
seams, and solder. 

3) Sealed Joints: Form non-expansion, but movable, joints in metal to 
accommodate sealant and to comply with SMACNA standards. 

4) Conceal fasteners and expansion provisions where possible. Exposed 
fasteners are not allowed on faces of accessories exposed to view. 

5) Fabricate cleats and attachment devices from same material as 
accessory being anchored or from compatible, noncorrosive metal 
recommended in writing by metal panel manufacturer. 

 
4. Finishes 

a) Protect mechanical and painted finishes on exposed surfaces from damage by 
applying a strippable, temporary protective covering before shipping. 

b) Appearance of Finished Work: Variations in appearance of abutting or 
adjacent pieces are acceptable if they are within one-half of the range of 
approved Samples. Noticeable variations in same piece are unacceptable. 
Variations in appearance of other components are acceptable if they are 
within the range of approved Samples and are assembled or installed to 
minimize contrast. 

c)   Steel Panels and Accessories: Two-Coat Fluoropolymer: AAMA 621. 
Fluoropolymer finish containing not less than 70 percent PVDF resin by 
weight in color coat. Prepare, pretreat, and apply coating to exposed metal 
surfaces to comply with coating and resin manufacturers' written 
instructions. 
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B. Underlayment – Fabral All Purpose High-Temperature Underlayment prevents 
moisture entry into structures by sealing uniformly to the substrate and around nail 
penetrations. Fabral All Purpose High-Temperature Underlayment is 50 ml thick and is 
supplied in 200 sq. ft rolls.  Fabral All Purpose High-Temperature Underlayment is self-
adhering and cold applied. No special adhesives, heat, or equipment are necessary to 
install Fabral All Purpose High-Temperature Underlayment when installed at 45° F and 
warmer. 

C. Flashing Sections – The flashing sections shall be fabricated from the same material 
and finish as the metal roof panels.   
 
D. Fasteners – 22-gauge steel in a two piece sliding clip arrangement allowing for 
thermal movement.  The fasteners shall be concealed design.  The nails and/or screws 
for attachment of fasteners and flashing sections shall be corrosion resistant as 
recommended by the metal roof panel manufacturer.  Exposed fasteners shall be color 
matched to the roof panels.   
 
E. Tape Sealant – Pressure sensitive, 100% solids, polyisobutylene compound sealing 
tape with release paper backing.  The tape sealant shall be permanently elastic, non-
sagging, non-toxic and non-staining tape seal approved by the metal roof panel 
manufacturer. 
 
F. Caulk – One part polyurethane sealant as approved by the metal roof panel 
manufacturer. 
 
G. Bar/Rail-Type Snow Retention Systems for Standing Seam Metal Roofs - Snow 
guard system to be installed at roof eaves of new building addition.  

1. Basis of Design: ColorGard, manufactured by S-5! Metal Roof Innovations, Ltd. 
2. Components:  

a) Clamps 
1)  Manufactured from 6061-T6 aluminum extrusions conforming to ASTM 

B221 or aluminum castings conforming to ASTM B85 and to AA 
Aluminum Standards and Data. 

2)  Set screws: 300 Series stainless steel, 18-8 alloy, 3/8 inch diameter, with 
round   nose point. 

3)  Attachment bolts: 300 Series stainless steel, 18-8 alloy, 8 mm or 10 mm 
diameter, hex flange bolt. 

b)  Cross Members: 
1) Manufactured from 6061-T6 or 6005-T5 alloy and temper aluminum 

extrusions conforming to ASTM B221 and AA Aluminum Standards and 
Data. 

2) Receptacle in face to receive color-matched metal strips. 
3) Provide splice connectors ensuring alignment and structural continuity at 

end joints. 
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3. Color Strips: Same material and finish as roof panels; obtained from roof panel 
manufacturer. 

4.   Snow and Ice Clips:  
a. Aluminum, with rubber foot, minimum 3 inches wide. 

1)  Model: SnoClip II or SnapClip II for standing seam heights 1” to 1.75” 
5. Install system in accordance with manufacturer's instructions and approved Shop 

Drawings 
 

H.  Warranty 
1. Material and Workmanship Warranty: Manufacturer agrees to repair or replace 

components of metal panel systems that fail in materials or workmanship within 
specified warranty period. 
a) Failures include, but are not limited to, Structural failures including rupturing, 

cracking, or puncturing.  Deterioration of metals and other materials beyond 
normal weathering. 

b) Warranty Period: Two years from date of Substantial Completion. 
 
2. Paint Finish Warranty: 30 years from date of Substantial Completion. If metallic 

colors are used, the “fade” part of the warranty shall be removed. 
a) 30 years for Kynar type finish. 

 
3. Installer’s Warranty: Submit installer's warranty, signed by Installer, covering the 

Work of this Section, including all components of roof panels for the following 
warranty period: 
a) Warranty Period: Two years from date of Substantial Completion 

 
4. Weather-tight Warranty:  

a) Warranty Period: Twenty years from date of Substantial Completion 
 

12.3 – SUBMITTALS 
 
A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual 
components and profiles, and finishes for each type of panel and accessory. 

2. Submit a catalog cut or other information for the standing seam metal roof 
panels, underlayment, fasteners, tape sealant, snow guards and caulk from the 
manufacturers to the PGC for review and approval before ordering any materials. 

 
B. Shop Drawings: 

1. Include fabrication and installation layouts of metal panels; details of edge 
conditions, joints, panel profiles, corners, anchorages, attachment system, 
trim, flashings, closures, and accessories; and special details. 

2. Accessories: Include details of the flashing, trim, and anchorage systems, at 
a scale of not less than 1-1/2 inches per 12 inches. 

3. A Watertight Warranty is required, shop drawings or Fabrals standard 
details must be reviewed by the manufacturer prior to installation. 
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C. Samples: For each type of exposed finish required, prepared on Samples of size 

indicated below. 
1. Metal Panels: 12 inches long by actual panel width. Include clips, fasteners, 

closures, and other metal panel accessories. 
2. Include similar Samples of trim and accessories involving color selection. 

 
D. Qualification Data: For Installer. 
 
E. Product Test Reports: For each product, for tests performed by a qualified testing 

agency. 
 
F. Sample Warranties: Provide 20-year WTW (Weather Tight Warranty) warranty. 

   
12.4 - PROCEDURE 
 
The metal roof panels shall be roll formed in continuous lengths from eave to ridge.  
The panels can be jobsite or factory formed in continuous lengths.  Spliced panels are 
not acceptable.  Fabricate the trim and flashing sections to the profiles shown on the 
Drawings. 
 
Secure the underlayment on the existing wood roof deck.  Install the panel fasteners 
on the prepared roof surface.  Install the roof panels plumb, level and straight with 
seams and ribs parallel conforming to the pattern shown on the Drawings.  Install the 
roof panels so that the system is weather-tight.  Allow for expansion and contraction.  
The roof panels shall be installed according to the manufacturer’s recommendations 
and approved shop drawings.  
 
Install snow retention system at all roof eaves of the new addition as shown on the 
Drawings.   
 
Dispose of excess materials and remove debris from the site.  Clean the work in 
accordance with the manufacturer’s recommendations.  Touch up minor scratches 
and abrasions.  Replace damaged sections of the roof. 
 
12.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for a standing seam metal 
roofing system including shop drawings, underlayment, flashings, vented ridge, snow bar 
retention system, fasteners, and sealants as specified and shown and as directed by PGC 
staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION No. 13 – METAL SIDING PANELS  
 
13.1 - SCOPE 
 
This work is providing and installing the exposed fastener metal siding panel system on the 
new building frame and as shown on the Drawings.  Color to be verified before ordering. 
 
13.2 – MATERIALS 
 
A. Siding Panels – The siding panels shall be fabricated galvanized steel sheet with a 
minimum coating of 0.90 oz/SF and shall be 26-gauge – 0.019” minimum, capable of 
supporting the design wind loading.  Metal siding system shall include a 4’-0” high above 
finished floor wainscoting, color is EVERGREEN.  The siding panels above the wainscoting 
shall be the same configuration with a finish color is STONE/TAN/BEIGE.  

 
B. Trim – Steel sheet stock prefabricated, end wall flashing, corners, dew drip caps, door 
jambs trim, cut edge trim and side wall flashing.  The finish color will match the application it 
is associated with. The window and door jambs are TAN w/J channel to match siding. Fascia 
and soffit trim shall be EVERGREEN. 
 
C. Sealants and Fasteners – Manufacturer’s standard type exterior sealants and gaskets.    
Screw fasteners, cadmium plated self-tapping, hex head with washer and soft neoprene sealing 
ring finished to match metal siding surface.  
 
13.3 - PROCEDURE 
 
The siding panels are to be sized to the proper dimensions for installation.  Install the siding 
panels with the recommended spacing and type of fasteners.  The Contractor is responsible 
for the correct spacing of the girts to support the siding panels.  Siding panels are to be 
installed with the corrugations running vertically.  Cut “custom” panels at the site for gable 
ends if necessary.  The Contractor should shear or use snips to cut siding panels to minimize 
the potential to damage the protective coatings on the panels.   
 
Install the wainscoting and flashing for the building followed by the siding panels. 
 
Install finish trim sections where needed on the siding panels.  Make sure all edges and ends 
are properly sealed with gaskets or sealants.    
 
After construction is complete, remove all waste pieces of roof and siding panels, trim, and 
fasteners from the site.  
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13.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for metal panel siding systems 
including, panels, flashings, transitions, moldings, fasteners, and sealants as specified and 
shown and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION No. 14 – SOFFITS AND FASCIA 
 
14.1 - SCOPE 
 
This work is providing and installing the soffits and fascia at the roof overhangs for the new 
building as shown on the Drawings.   
 
14.2 – MATERIALS 
 
A. Soffits – The soffits shall be preformed, prepainted aluminum alloy (minimum 0.019 inch 
thick sheet stock) formed to a V-groove section, fully perforated, micro vented surface at roof 
eaves and solid soffit at roof rakes shall have finish color is GREEN. 

 
B. Fascia – Fascia shall be preformed, prepainted aluminum alloy (minimum 0.019 inch thick 
sheet stock) with plain surface and the finish color is GREEN. 
 
C. Nails – Aluminum; use prefinished GREEN nails for soffits and fascia. 
 
D. Trim – Trim to match the same color as the material being finished. 
 
E. Sealant – Silicone, single component, solvent curing, clear in color.  
 
14.3 - PROCEDURE 
 
Install F&J-channel to receive soffit sections in conjunction with siding panel and nail to 
fascia to secure. Install fascia and trim sections with sealant as needed.    
 
14.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for aluminum soffits and fascia at 
roof overhangs, including trims, fasteners and sealant as specified and shown and as directed 
by PGC staff including but not limited to all labor, materials, equipment, supervision, 
accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION No. 15 – GUTTERS AND DOWNSPOUTS 
 
15.1 - SCOPE 
 
This work is providing and installing gutters and downspouts for the new building. 
 
15.2 – MATERIALS 
 
A. Gutters – Aluminum with baked on GREEN finish.  Gutter shall be seamless for the length 
of the roof.  Gutter shall be standard 5-inch width, .032 gauge minimum. 
 
B. Downspouts – Aluminum with baked on GREEN finish and 3-inch by 4-inch cross section. 
 
C. Fittings, Hangers and Brackets – Aluminum fittings and brackets as recommended by 
gutter and downspout manufacturer with hidden hangers at 2’-0” on center maximum. 
 
15.3 - PROCEDURE 
 
Submit a catalog cut or other information for the gutter and downspout from the 
manufacturer to the PGC for review and approval before ordering any materials. 
 
Install gutters on the roof eaves of the new building.  Secure the gutters to the fascia with 
hidden hangers.  Install downspout drop sections and end caps at the ends of the roof eaves 
as shown on the drawings.  Connect downspout sections to the gutters and run the 
downspout along the edge of the building to the ground level and onto splash blocks. Make 
sure the water drains away from the building properly. Route the downspouts to prevent any 
potential discharge at egress areas. 
  
15.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for aluminum rain gutter and 
downspout system, hangers, fasteners, and sealants as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION No. 16 – INSULATION 
 
16.1 - SCOPE 
 
This work is providing and installing the insulation in the walls and ceiling of the new 
building and perimeter foundation insulation including under the floor slab as shown on the 
Drawings. 
 
16.2 – MATERIALS 
 
A. Fiberglass Blankets - The insulation for the walls and the ceiling (building will be fully 
conditioned) shall be Kraft-faced formaldehyde-free, fiber glass insulation conforming to 
ASTM C665, Type II (non-reflective faced), Class C, Category 1.  Wall cavities shall have R-
20 insulation. The insulation for the ceiling (between trusses) shall be R-49. 
 
B. Rigid Foam Panels – The insulation panels to be installed at perimeter of foundation, under 
the floor slab and at exterior of building envelope, shall be rigid foam (extruded polystyrene) 
panels conforming to ICC ES 96-24 and ASTM C578.  The panels shall be 2 inches thick R-
10.  The building envelope wall panels are to be installed between wood purlins.  Exterior wall 
panels shall be 1-½ inches thick with a minimum R value of 7.5 and installed with cap 
fasteners approved by the panel manufacturer.   
 
C. Attic Rafter Vents – The attic rafter vents shall be extruded pre-formed polystyrene 
designed to fit between the roof framing members to provide cross ventilation between 
insulated attic spaces and vented eaves in the heated areas. 
 
16.3 - PROCEDURE 
 
Store insulation materials indoors before installation.  Keep insulation clean and dry.  When 
transporting, cover with a waterproof tarpaulin as necessary.  
 
Install attic rafter vents properly against the underside of the roof deck, between the roof 
trusses.  Install insulation as directed by manufacturer.  
 
Open insulation packages and be careful to avoid cutting the product or facing.  Gently push 
the insulation into the wall and ceiling cavities.  Install the insulation so that the Kraft-facing 
is toward the interior of the building.  Secure the flanges of the facing to the studs or roof 
truss chords.  Take care not to stretch the insulation which could cause the material to 
compress or tear.  Space the staples at least six inches from each end of the batt and 12” to 
24” apart.  Cut insulation as necessary to fit around framing for doors, outlets, vents and 
fans. 
 
Install the R-49 ceiling insulation between the bottom chord of the trusses with the vapor 
barrier facing down.  
 
 



SGL #214 Pymatuning Wildlife Management Area Building 
  Contract No. PGC-214-23-01 

 

TS-16-2 

Place rigid foam panels under the edges of the floor slab as shown on the drawings.  The 
panels should extend 4-feet in from the perimeter of the building.   
 
16.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all building envelope thermal 
insulation systems including fiberglass batt cavity insulation, vent baffles, rigid foundation and 
building envelope insulation, insulation supports, fasteners, and sealants as specified and 
shown and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 17– WINDOWS 
 
17.1 - SCOPE 
 
This work is furnishing and installing vinyl-clad wood framed casement windows in the 
building, including interior aluminum framed pass-thru windows with fixed and sliding glass 
frames at goose and duck check areas.   
 
17.2 – MATERIALS 
 
A. WOOD EXTERIOR WINDOWS 
 
Provide windows complying with the performance requirements indicated and tested according 
to NAFS.  Basis-of-Design Product: Subject to compliance with requirements provide 
Andersen Corporation; Andersen 400 Series windows or approved equal. 
 
1. Construction: 

a. Frame: Finger-jointed or laminated veneer lumber capped with rigid vinyl, 
preservative treated WDMA I.S. 4. 
b. Interior Sash: Solid lumber, kiln dried and suitable for stain or painted finish, 
preservative treated WDMA I.S. 4. 
c. Exterior Sash: Co-extruded rigid vinyl or liquid-applied vinyl over finger-jointed 
lumber. 

2. Wood Species: Clear pine. 
3. Interior Finish: Custom: Site-finished.  
4. Exterior Finish: Frame and Sash: AAMA 613 for color retention, Terratone. 
5. Window Type: Casement or as indicated on Drawings 
6. Performance Grade Requirements: Casement Performance Class LC and Grade, Non-
Impact-Resistant  
7. Air Infiltration Requirements: Air Infiltration Rate: < 0.3 cfm/sf². 
8. Environmental Certifications: ENERGY STAR performance requirements. 
9. Weatherstrip: Type and Material for Casement and Awning: Flexible vinyl bulb or vinyl 
covered foam gasket. 
10. Attachment Flange: Type and Material for Casement: Integral rigid vinyl. 
11. Hardware: 

a. Operator Gear Type and Material: Rotary, die-cast zinc and stainless-steel 
components. 
b. Hinge Type and Material: Concealed hinge and track, standard, 400 series galvanized 
steel. 
c. Crank Handle Material and Style: Die-cast zinc. 
d. Sash Lock Type and Material: Single actuation, die-cast zinc and engineered 
polymer components. 
e. Crank and Sash Lock Color, Classic Series: Stone. 

12. Insect Screens: Conventional. 
a. Frame Material: Aluminum. 
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b. Painted Finish and Color: Factory-applied baked-on silicone polyester enamel Dark 
Bronze. 
c. Insect Screen Material: Aluminum wire cloth. 

13. NON-IMPACT-RESISTANT GLAZING  
a. Thermal Transmission (U-Factor), NFRC 100 
b. Solar Heat Gain Coefficient (SHGC), NFRC 200 
c. Visible Light Transmittance (VLT), NFRC 200  
d. Sound Transmission Class (STC)/Outdoor Indoor Transmission Classification 

(OITC), ASTM E90: 
14. Glass Units: Provide insulating glass units certified through Insulating Glass Certification 

Council as conforming to the requirements of IGCC and ASTM E2190. 
a. Manufacturer Designation: Andersen Low-E4 Glass. 
b. Glazing Configuration: Dual-pane. 
c. Seal and Spacer Type: Dual sealed insulating glass units with polyisobutylene 
primary seal, silicone secondary seal and stainless steel spacers. 
d. Glass Type: Fully tempered glass, ASTM C1048. 
e. Opacity: None. 

 
B. ALUMINUM PASS-THRU INTERIOR WINDOWS 
 
Basis-of-Design Product: CRL Pass-Thru Windows, Diane Model Pass-Thru interior 
window,72” wide by 48” high, with two sliding panels that meet in the center and are flanked 
by fixed side panels on either side. 
 
1. Construction: 

a. Frame: Catalog Number D1031DU with duranodic bronze finish. 
b. Glazing: 1/4-inch-thick clear tempered glass installed in aluminum panels. 
c. Hardware: Shall contain all manufactures mounting hardware including overhead 
track (D7), jambs, catch locks, as required to complete installation.   
  

17.3 – SUBMITTALS 
 
Submit a catalog cut or other information for each type of window and from the manufacturers 
to the PGC for review and approval before ordering any materials. 
 
17.4 - PROCEDURE 
 
Install the windows according to the manufacturer’s instructions.  Install additional framing 
lumber and construct window rough opening as required to safely support the window 
opening within building walls.  Install the windows in the blocked and framed openings and 
secure them according to the manufacturer’s instructions.  Caulk or insulate around the 
installed windows to provide a weather-tight seal.  Install any trim pieces on the interior or 
exterior as required, including the interior sill.  Test the operation of the windows and make 
any adjustments if necessary. 
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17.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all new windows as specified and 
shown and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Each.  No separate measurement or payment for additional framing 
lumber and carpentry, caulking, or trim as required to install and finish the windows. 
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TECHNICAL SPECIFICATION SECTION No. 18 – DOORS 
 
18.1 - SCOPE 
 
This work is providing and installing the exterior and interior entry and office doors in the new 
building as shown on the Drawings.  Doors and frames shall include to have the necessary 
hardware, thresholds and/or weather-stripping/caulk as needed to provide for a tight seal.   
 
18.2– MATERIALS 
 
A. General – Refer to the door schedule on the drawings for details of hinge and swing 
requirements, sizes and lockset hardware.  All locks (interior and exterior) are to be keyed alike.  
Manufacturers are quoted for hardware, locksets, gaskets, closers, etc. for the doors to set standards 
for performance and finish; other manufacturers are acceptable provided that their products are the 
same level of quality. 

 
B. Aluminum-Framed Entrance Doors – Kawneer aluminum entrance, glass and glazing, door 
hardware and components.  Basis-of-Design: 350 Swing Door; Medium stile, 3-1/2" vertical face 
dimension, 1-3/4" depth, 10” bottom rail, single acting for high traffic applications or approved 
equal.  See Door Schedule on Drawings for sizes. 
 

1. Materials  
a. Aluminum Extrusions:  Alloy and temper recommended by aluminum-framed 

entrance door manufacturer for strength, corrosion resistance, and application of 
required finish and not less than 0.090” (2.3 mm) wall thickness at any location for 
the main frame and door leaf members. 

b. Fasteners:  Aluminum, nonmagnetic stainless steel or other materials to be non-
corrosive and compatible with aluminum-framed entrance door members, trim 
hardware, anchors, and other components. 

c. Anchors, Clips, and Accessories:  Aluminum, nonmagnetic stainless steel, or zinc-
coated steel or iron complying with ASTM B 633 for SC 3 severe service conditions 
or other suitable zinc coating; provide sufficient strength to withstand design 
pressure indicated. 

d.  Reinforcing Members:  Aluminum, nonmagnetic stainless steel, or nickel/chrome-
plated steel complying with ASTM B 456 for Type SC 3 severe service conditions, 
or zinc-coated steel or iron complying with ASTM B 633 for SC 3 severe service 
conditions or other suitable zinc coating; provide sufficient strength to withstand 
design pressure indicated. 

e. Weather Seals:  Provide weather stripping with integral barrier fin or fins of semi-
rigid, polypropylene sheet or polypropylene-coated material. Comply with AAMA 
701/702. 

 
2. Entrance Door Frame  

a. Trifab™ VG 450/451/451T. 
b. Non-Brackets and Reinforcements:  Manufacturer's standard high-strength 

aluminum with nonstaining, nonferrous shims for aligning system components. 
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c. Fasteners and Accessories:  Manufacturer's standard corrosion-resistant, 
nonstaining, nonbleeding fasteners and accessories compatible with adjacent 
materials. Where exposed shall be stainless steel. 

d. Perimeter Anchors:  When steel anchors are used, provide insulation between steel 
material and aluminum material to prevent galvanic action. 

e. Packing, Shipping, Handling and Unloading: Deliver materials in manufacturer's 
original, unopened, undamaged containers with identification labels intact. 

f. Storage and Protection: Store materials protected from exposure to harmful weather 
conditions. Handle storefront material and components to avoid damage. Protect 
storefront material against damage from elements, construction activities, and other 
hazards before, during and after storefront installation. 

 
3. Glazing 

a. Glazing:  Double pane thermally insulated tempered glazing, top glazing panel. 
b. Glazing Gaskets:  Manufacturer's standard compression types; replaceable, 

extruded EPDM rubber. 
c. Spacers and Setting Blocks:  Manufacturer's standard elastomeric type. 
d. Bottom glazing panel, shall be manufactures 1” thick insulated solid glazing infill 

panel with anodized aluminum skins, substrate with insulated core to match 
door/frame color.    

 
4. Hardware: Provide manufacturer's standard hardware fabricated from aluminum, stainless 
steel, or other corrosion-resistant material compatible with aluminum; designed to smoothly 
operate, tightly close, and securely lock aluminum-framed entrance doors.  Standard hardware 
shall include the following: 

a. Weather-stripping: Meeting stiles on pairs of doors shall be equipped with an 
adjustable astragal utilizing wool pile with polymeric fin. The door weathering on 
a single acting offset pivot or butt hung door and frame (single or pairs) shall be 
comprised of a thermoplastic elastomer weathering on a tubular shape with a semi-
rigid polymeric backing.  Sill Sweep Strips: EPDM blade gasket sweep strip in an 
aluminum extrusion applied to the interior exposed surface of the bottom rail with 
concealed fastener.  Threshold: Extruded aluminum, one piece per door opening, 
with ribbed surface. 

b. Hinging: Kawneer top & bottom 4 1/2" x 4” ball bearing butt hinge. 
c. Exit Device: Kawneer 1686 concealed rod exit device with mortised type cylinder 

with CO-9 pull exit device. 
d. Closer: Best HD800 series door closer. 
e. Security Lock/Dead Lock: Inactive Leaf, one pair of Kawneer flush bolts  
f Cylinder/Core: Best Cormax, 

 
B. Insulated Doors - The insulated doors in the new building shall have the following features 
and characteristics.  These doors are listed on the door schedule.  The insulated doors shall be 
supplied with vertical narrow lights.  Ceco Door Products Medallion Series conform to the 
following specifications, but other manufacturers are acceptable.    
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1. Entry doors are galvannealed 18 gage (minimum) steel 3’-0”x 7’-0” flush panel 
w/insulated core conforming to ANSI A250.8-03 

2. Entry door frames with galvannealed 16 gage (minimum) steel double rabbet frame 
(knock down) 

3. Factory applied baked on primer with a factory or field applied white enamel finish 
coat on door and frame applied according to the manufacturer’s instructions 

4. Doors are 1-3/4” thick 
5. Equipped with Precision 2108 x 4908A panic exit device trim and lever handle with 

630 satin stainless-steel finish 
6. Satin finish stainless steel hinges 
7. Equipped with Best HD800 series door closer. 
8. Equipped with Rockwood K1050 (10”x34”) kick plates (one side) with 630 satin 

stainless-steel finish 
9. Equipped with weather tight gaskets 
10. Equipped with aluminum mill finish threshold 
11. Equipped with National Guard Products C607DKB nylon brush seal. 
12. Dormakaba Best Access products 12E72 rim cylinder with 626 satin chrome finish. 

Permanent cores to be Cormax Patented.  
13. Cores and keys delivered directly to PA Game Commission.   

    
C. Non-insulated Doors – The non-insulated interior doors in the new building shall have the 
following features and characteristics.  These doors are listed on the door schedule.  These doors 
shall be flush panel.  Ceco Door Products Regent Series conforming to the following 
specifications, but other manufacturers are acceptable. 
  

1. Passage doors are galvannealed 20 gage steel flush 3’-0” x 7’-0” panel 
1-3/4” thick full flush with honeycomb core 

2. Passage doors frames w/galvanealed 16 gage (minimum) steel double rabbet frame 
3. Impact resistant, full honeycomb core with a min. crush strength of 45 psi 
4. Seamless edges with 7 gage steel hinge reinforcement. 
5. Satin finish stainless steel hinges 
6. Dormakaba Best Access Systems 9K30L14C S3 privacy with 626 satin chrome finish 

for the bathroom door. 
7. Dormakaba Best Access Systems 9K37AB14C S3 entry set with 626 satin chrome 

finish for offices and mechanical room doors. Keying Best Cormax to existing PGC 
System.  

8. Equipped with kick plates (one side) and concave wall stop with 630 satin stainless-
steel finish. 

 
 D. Keying – All Cormax cores shall be keyed to the PGC keying system. For a quote for keying 
or all hardware, you may contact Delbert Hiestand by calling 717-413-1328 or by his email  
delbert.hiestand@dormakaba.com 
 
 
 
 

mailto:delbert.hiestand@dormakaba.com
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18.3 – SUBMITTALS 
 
Submit a catalog cut and other information for the man doors, garage doors and accessories from 
the manufacturers to the PGC for review and approval before ordering any materials. 
 
18.4 - PROCEDURE 
 
Install the steel entry doors and frames according to the manufacturer’s instructions.  All steel 
surfaces of the doors and frames are to be factory primed and a factory or field painted finish.  The 
finish coat of the steel doors and frames shall be a white outdoor grade enamel.  The garage door 
tracks, torsion springs and garage doors are to be installed by a manufacturer’s representative.   
  
18.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all new doors, door frames, door 
hardware, and keying as specified and shown and as directed by PGC staff including but not 
limited to all labor, materials, equipment, supervision, accessories, disposal of waste and related 
work.   
 
A. Unit of Measurement:  Each according to the type of door as listed on the Proposal Form.  No 
separate measurement or payment for the frames, accessories, door hardware and keys. 
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TECHNICAL SPECIFICATION SECTION NO. 19 – GYPSUM BOARD 
 
19.1 – SCOPE  
 
This work is to furnish and install gypsum boards on the interior wood framed walls 
and ceilings of the new addition.  Finishing the gypsum board is also included a part 
of this section. 
 
19.2 – MATERIALS 
 
A. Gypsum Board – Gypsum board shall conform to ASTM C1396 and be 1/2” thick  
@ 16” centers at wall surfaces and 5/8” thick @ 24” centers at ceiling surfaces, use sag 
resistant gypsum ceiling board. Furnish and install 5/8” thick type X gypsum board 
panels at the east and west addition walls adjacent to the exterior doors.  
Acceptable manufacturers of gypsum board include American Gypsum, CertainTeed 
Corp., Georgia Pacific Gypsum LLC, Gold Bond, National Gypsum Company and 
USG Corporation. 
 
B. Trim Accessories – Cornerbead an L-bead shall be galvanized steel sheet, rolled 
zinc, plastic or paper-faced galvanized steel sheet. 
 
C. Joint Tape – Paper complying with ASTM C475. 
 
D. Joint Compound – Provide a Level 4 gypsum finish at all wall and ceiling surfaces. 
For each coat use formulation that is compatible with other compounds applied on 
previous or successive coats. 

 
1.  Pre-filling: At open joints, rounded or beveled panel edges, and damaged 

surface areas, use setting-type taping compound. 
2.  Embedding and First Coat: For embedding tape and first coat on joints, 

fasteners and trim flanges, use drying-type, all-purpose compound. 
3.  Fill Coat: For second coat, use sandable topping drying-type, all-purpose 

compound. 
4.  Finish Coat: For third coat, use sandable topping drying-type, all-purpose 

compound, then smoothed and finish sanded, once dry and ready for painting. 
 
E. Drywall Screws – Steel drill screws complying with ASTM C1002. 
 
19.3– SUBMITTALS 
 
Submit a catalog cut and other manufacturers information for all gypsum panels and 
gypsum finishing systems to the PGC for review and approval before ordering any 
materials.  Refer to submittal specification section for submission requirements. 
 
19.4 - PROCEDURE 
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A. Examination – Examine areas and substrates including wood framing for 
compliance with requirements and other conditions that will affect the installation 
of the gypsum board.  Examine gypsum board panels before installation.  Reject 
panels that are wet, moisture damaged and mold damaged.  Proceed with 
installation only after unsatisfactory conditions have been corrected. 

B. General Installation – Install panels across framing to minimize the number of 
abutting end joints and to avoid abutting end joints as much as possible.  Stagger 
abutting end joints of adjacent panels not less than one framing member. Butt 
panels together for a light contact at edges and ends with not more than 1/16 inch 
of open space between panels. Locate edge and end joints over supports, except 
in ceiling applications where intermediate supports or gypsum board back-
blocking is provided behind end joints.  Do not place tapered edges against cut 
edges or ends.  Stagger vertical joints on opposite sides of partitions.  Do not 
make joints other than control joints at corners of framed openings.  Form control 
and expansion joints with space between edges of adjoining gypsum panels.  
Attach panels to wood framing with drywall screws on 16-inch centers.  Install 
cornerbead at outside corners and L-bead at exposed panel edges.  

C. Finishing Gypsum Board – Treat joints, interior angles, edge trim, penetrations, 
fastener heads, surface defects and elsewhere as required to prepare gypsum 
board surfaces for finishing.  Promptly remove residual joint compound from 
adjacent surfaces.  Pre-fill open joints, rounded or beveled edges, and damaged 
surface areas.  Apply joint tape over gypsum board joints.  Finish panels to level 
5 according to ASTM C840.    

D. Protection – Protect adjacent surfaces from drywall compound and promptly 
remove from floors and other non-drywall surfaces. Protect installed products 
from damage from weather, condensation, direct sunlight, construction, and other 
causes during remainder of the construction period.  Remove and replace panels 
that are wet, moisture and/or mold damaged. 

 
 19.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all gypsum board wall and 
ceiling assemblies including finishing as specified and shown and as directed by PGC 
staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 20 – PAINTING 
 
20.1 - SCOPE 
 
This work is painting the installed gypsum wallboard, gypsum ceilings, steel doors 
and door frames, new and existing masonry wall surfaces and existing acoustical tile 
ceilings  
 
20.2 – MATERIALS 
 
A. Interior Coatings 
 
Primer and topcoat paint shall be interior latex for all gypsum surfaces.  The paint colors 
shall be selected by the Facility from full range of colors available.  Acceptable paint 
manufacturers include Sherwin Williams, Benjamin Moore & Co., Duron, Inc., ICI 
Paints, PPG Architectural Finishes, Inc., and Pratt & Lambert.  Sherwin Williams was 
selected for basis of design.  Prime coat paint must comply with MPI #50 and topcoat 
paint must comply with MPI #44. 
 

1. Gypsum wall and ceiling surfaces.  Egg-Shel / Satin Finish: 
a) 1st Coat: S-W ProMar 200 Zero VOC Interior Latex Primer, B28W2600 (4 

mils wet, 1.5 mils dry). 
b) 2nd Coat: S-W ProMar 200 Zero VOC Latex Egg-Shel, B20-12600 Series. 
c) 3rd Coat: S-W ProMar 200 Zero VOC Latex Egg-Shel, B20-12600 Series (4 

mils wet, 1.7 mils dry per coat). 
 

B. Exterior Coatings, including interior metal door and frames surfaces. 
 

1. Pre-primed steel doors and frames.  Semi-Gloss Finish: 
a) 1st Coat: S-W Pro Industrial Acrylic Semi-Gloss, B66-650 Series. 
b) 2nd Coat: S-W Pro Industrial Acrylic Semi-Gloss, B66-650 Series (2.0-4.0 

mils dry per coat). 
 
20.3– SUBMITTALS 
 
Submit a catalog cut and other manufacturers information for all interior and exterior 
coatings and finishes to the PGC for review and approval before ordering any materials.  
Refer to submittal specification section for submission requirements. 
 
20.4 - PROCEDURE 
 
Apply paints only when temperature of surfaces to be painted and ambient air 
temperatures are between 50 and 95 degrees F.  Do not apply paints when relative 
humidity exceeds 85 percent; at temperatures less than 5 degrees F above the dew point; 
or to damp or wet surfaces.  Apply paints according to the manufacturer’s written 
instructions.  Use applicators and techniques suited for the paint and substrate.  If 
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undercoats or other conditions show through the topcoat, apply additional coats until 
cured film has a uniform paint finish, color and appearance.  Apply paints to produce a 
finish without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, 
sags, ropiness, or other surface imperfections.  At the end of each workday, remove 
rubbish, empty cans, rags, and other discarded materials from the building.  Clean 
spattered surfaces.  At completion of construction activities of other trades, touch up and 
restore damaged or defaced painted surfaces.  Apply a prime coat according to MPI #50.  
Apply two topcoats according to MPI #44. 
 
Apply all coatings and materials with the manufacturer's specifications in mind. Mix 
and thin coatings according to manufacturer's recommendations. 
 

 
 20.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for applying all interior and 
exterior paint coating systems as specified and shown and as directed by PGC staff 
including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 21 – SUSPENEDED CEILING 
SYSTEM 
 
21.1 - SCOPE 
 
This work is to furnish and install acoustical panels and metal suspension system to form a 
suspended ceiling system in the new building as shown on the Drawings.  A suspended 
ceiling system is to be installed in the office, bathroom, and mechanical room only. The 
heated shop area is to have a metal panel ceiling.  
 
21.2 – MATERIALS 
 
A. Acoustical Panels – The acoustical panels shall have a Class A fire rating and shall be 
white with a random medium or fine texture (Fissure).  Provide a 24 inches x 48 inches x 5/8-
inch-thick panel from Armstrong World Industries, or a comparable equal product.  The edge 
detail of the panels is square.  The panels must be mold, mildew and bacteria resistant. 
 
B. Hanger Rods – Mild steel, zinc coated or protected with rust-inhibitive paint. 
 
C. Metal Suspension System – Armstrong World Industries standard 15/16-inch metal 
suspension system or comparable product from USG Interiors, Inc. or Chicago Metallic 
Corporation.  The finish color of the metal suspension system is white. 
 
D. Metal Edge Moldings and Trim – Armstrong World Industries or comparable product by 
USG Interiors, inc. or Chicago Metallic Corporation.  
 
21.3 - PROCEDURE 
 
Examine the substrates, areas and conditions to which the drop ceiling components will 
attach or abut to see if there are problems with installing the drop ceiling.  Correct those 
problems before installing the drop ceiling components.  Examine acoustical panels before 
installation.  Reject acoustical tiles that are wet, moisture damaged or mold damaged. 
 
Measure each ceiling area and establish layout of acoustical panels to balance border widths 
at opposite edges of each ceiling.  Avoid using less-than-half-width panels at borders and 
comply with the layout shown on the Drawings. 
 
Install acoustical panels in compliance ASTM C636 and according to the manufacturer’s 
recommendations. 
 
Install hangers where required plumb and free from contact of other objects within the 
ceiling plenum. Install supplemental suspension members or hangers in the form of trapezes 
or equivalent devices.  Secure wire hangers to ceiling suspension members and to supports 
above. Connect hangers directly to structures or to inserts, eye screws, or other devices that 
are secure and appropriate for each substrate and that will not deteriorate or otherwise fail 
due to age, corrosion or elevated temperatures.  Space hangers not more than 48 inches on 
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center along each member supported directly from hangers and not more than 8 inches from 
the ends of each member. Install edge moldings and trim of type indicated at the perimeter of 
the drop ceiling areas and where necessary to conceal edges of the acoustical panels.  Attach 
moldings to substrates at intervals not more than 16 inches on center and not more than 3 
inches from the ends.  Level the ceiling suspension system to a tolerance of 1/8 inch in 12 
feet.  Miter corners accurately and connect securely.  Do not expose fasteners, including pop 
rivets on moldings or trim.   
 
Install suspension system runners so that they are securely interlocked with one another.  
Remove and replace dented, bent or kinked members. 
 
Clean exposed surfaces of acoustical panels, trim and edge moldings.  Comply with the 
manufacturer’s recommendations for cleaning and touchup of minor finish damage.  Remove 
and replace panels and other ceiling components that cannot be successfully cleaned and 
repaired to permanently eliminate evidence of damage. 
 
21.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all suspended ceiling systems 
including suspending grid, wall angle, hanger rods and hardware, and acoustic panels, as 
specified and shown and as directed by PGC staff including but not limited to all labor, 
materials, equipment, supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 22 – FINISH FLOORING 
 
22.1 - SCOPE 
 
This work is to furnish and install finish flooring systems including underlayment 
and accessories as shown on the Drawings. 
 
22.2 – MATERIALS 

A.  Resilient Tile Flooring.  Basis of Design: Resilient plank flooring, adhesives and 
subfloor preparation products and accessories:  

1. Provide Mannington Amtico Signature Wood Collection:  

a) Description:  The Amtico Collection luxury vinyl plank, a layered 
construction consisting of a tough, clear, commercial urethane finish with 
aluminum oxide formula provides superior durability and resistance 
against scratching, abrasion and stains. An aesthetic layer utilizing the 
latest technology in imaging, texturing and finish and backing layers 
providing the support and foundation for the aesthetic layers.  Colors are 
insoluble in water and resistant to cleaning agents and light. 

b) 20-year Commercial Product Warranty 
c) Pattern and Color: Pattern and Color selected from the range currently 

available from Mannington Amtico Collection Inc.   
d) Size: 6 in. x 36 in. 
e) Wear layer thickness:  40 mil  
f) Thickness: 0.098 in. 
g) Mannington Commercial, P.O. Box 12281, Calhoun, GA 30703, Ph. No. 

(800) 241-2262, www.manningtoncommercial.com/amtico  

2. Adhesives - Provide Mannington adhesive for new construction or as 
recommended by the flooring manufacturer. 

3.  Provide ADA compliant thresholds of thickness and width as required to 
transition new flooring systems at new door openings. 

4. Compliance:  Comply with manufacturer’s product data, including technical 
bulletins, product catalog, installation instructions, and product carton 
instructions for subfloor preparation, installation, and maintenance procedures.  

5. Place resilient edge strips tightly butted to flooring, and secure with adhesive 
recommended by the edge strip manufacturer. Install edge strips at edges of 
flooring that would otherwise be exposed. 

http://www.manningtoncommercial.com/amtico
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B.  Epoxy Flooring System.  Basis of Design: 3/16” Decorative Quartz Epoxy 
Seamless Flooring System with integral cove base or approved equal.  (Unisex 
Restroom, Corridor & Mechanical Room Flooring) 

1. Basis of Design: Durex Coverings, Inc. Mosaix Floor #190 is a seamless, 3/16-
inch decorative epoxy flooring system that utilizes 100% solids epoxy.  The 
system incorporates a decorative mosaic mixture of ceramic aggregate and clear 
epoxy/urethane resins to build a monolithic, durable, and chemical resistant 
seamless floor. 

2. Provide an epoxy light non-skid surface within Unisex Restroom, new flooring 
shall not tear at mops and remain easily cleanable.  

3. Add seamless integral cove base at all perimeter walls. 

4. Provide ADA compliant aluminum threshold at door opening transitions if 
required. 

5. Perform all subfloor preparation and leveling as required correcting all 
unsatisfactory subfloor conditions. 

C.  Vinyl Cove Base:  Provide 6-inch-high, .125-inch thickness, vinyl cove base with 
a toe to cover the gap and hide imperfections along floor edges.  Color shall be 
selected by the Department from the full range of available colors.  Install vinyl 
base with wall base adhesive.  Provide pre-made inside and outside corners for 
easy installation. Use Armstrong S-725 Wall Base Adhesive, or approved equal, 
for installation of new vinyl wall base.   

  
22.3 – SUBMITTALS 
 
Submit a catalog cut and other manufacturers information for all finish flooring 
systems referenced above and wall base to the PGC for review and approval before 
ordering any materials.  Refer to submittal specification section for submission 
requirements. 
 
22.4 - PROCEDURE 
 
Install flooring in strict accordance with the latest edition of flooring manufacturers 
installation guidelines.  Failure to comply may result in voiding the manufacturer’s 
warranty.  
Test concrete surfaces to receive new seamless epoxy flooring systems for moisture 
vapor emissions (MVE).  If test results are not within the flooring manufacturers 
allowable ranges, install manufacturer’s mitigation systems to correct level of MVE. 

Remove all existing flooring in Employees Restroom.  Prepare all subfloors by 
thoroughly cleaning removing all oil, grease, dirt, sealers, curing compounds, and 
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other contaminants.  All laitance or weak concrete surfaces should be removed by 
mechanical means and concrete surfaces shall be patched and profiled before coatings 
are applied.  All construction and expansion joints and cracks shall be addresses prior 
to application of seamless floor. 

Protect installed flooring as recommended by the flooring manufacturer against 
damage from rolling loads, other trades, or the placement of fixtures and furnishings 
until inspected and accepted by the Department. 
 
22.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation to furnish and install finish 
flooring systems and materials including an resilient vinyl plank flooring system, epoxy 
flooring system, underlayment, barriers, floor preparations, transition strips, thresholds, 
and vinyl base moldings of the size and type specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, 
accessories, disposal of waste and related work.  

 
A. Unit of Measurement: Lump Sum.      
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TECHNICAL SPECIFICATION SECTION No. 23 – ARCHITECTURAL CASE 
WORK 
 
23.1 - SCOPE 
 
A. Work of this Section includes all labor, materials, equipment, and services necessary to 

furnish and install all architectural casework as shown on the drawings and/or specified 
herein, including, but not limited to, the following: 

 
1.  Pre-finished architectural base and wall cabinets as shown on drawings. 
2. Heavy duty solid composite counter tops. 
3. Wood grounds, blocking, nailers, furring as required for work of this Section. 
4.  All hardware, finish fasteners, and sealants for work of this Section. 
   

23.2 – MATERIALS 
 
A.  Quality Standards - The quality standards of the Architectural Woodwork Institute, 

"Architectural Woodwork Standards," 1st Edition, latest edition, shall apply to all 
workmanship, including materials and installation, for architectural casework, and by 
reference are made a part of this specification. All work shall conform to "Premium" grade 
requirements of the AWI "Architectural Woodwork Standards," unless otherwise modified 
herein. 

 
B. Basic Requirements - Before proceeding with casework required to be fitted to other 

construction, obtain field measurements, and verify all dimensions of shop drawing details as 
required for accurate fit. 

 
1. Compatibility of Grain and Color: The Department reserves the right to select materials for 

best compatibility between visually related members and veneers. 
2. Inspect each piece of casework; do not use twisted, warped, bowed, or otherwise damaged 

or defective wood. 
 
C.  Utility Cabinets – Kitchen Classics Hickory base and wall cabinets or approved equal 

w/Satin finish hardware (knobs) and adjustable shelves and meeting the following 
requirements and nominal sizes. 
1. Base cabinets (2) - 24” W and 35”H with single door and drawer 
2. Wall cabinets (2) 21” W and 30”H with single door 

 
D.    Restroom and Break room Cabinets – Kitchen Classics Hickory base and wall cabinets or 

approved equal w/Satin finish hardware (knobs) and adjustable shelves and meeting the 
following requirements and nominal sizes. 
1. Base cabinets (2) - 18” W and 35”H with single door and drawer 
2. Sink Base cabinets (1) - 24” W and 35”H with single door 
3. Wall cabinets (2) 15” W and 30”H with single door 
4. Wall cabinet (1) - 21” W and 30”H with single door Plywood - AWI Section 4; veneer 

with plywood core unless otherwise specified, and with the following requirements: 
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E. Countertops – Heavy duty, granite look laminate with fully laminated edges and backsplash. 
 
F. Fasteners –  
 

1.  Wood Screws: FS FF-S-111, type, size, material and finish as required for the condition of 
use. 

2.   Nails: FS FF-N-105, type, size, material and finish as required for the condition of use. 
3.  Anchors: Type, size, material and finish as required for the condition of use.  

 
 
23.3 – SUBMITTALS 
 
Submit catalog cuts and other manufacturers information for all architectural casework with 
hardware and countertops to the PGC for review and approval before ordering any materials.  
Refer to submittal specification section for submission requirements. 
 
A. Shop Drawings (Casework & Countertops.)  
 

1. Shop drawings shall indicate all materials, thicknesses and finishes. 
2. Shop drawings shall show all finish hardware, anchors, fastenings and accessories. 
3. Shop drawings shall show all jointing, joint treatment and butt jointing in veneers. 
4. Shop drawings for wood paneling must show complete elevations of units as well as panel 

matching required. 
  

B. Samples: Submit samples of each of the following items: 
 

1. Transparent finish for each species of wood veneer laminate plywood panels, twelve (12) 
inches square, for each finish specified or shown. 

 
23.4 - PROCEDURE 
 
A. Fabrication General 
 

1.  Install the work plumb, level, true and straight with no distortions. Shim as 
required using concealed shims. Install to a tolerance of 1/8" in 8'-0" for plumb and level 
(including countertops), and with 1/16" maximum offset in flush adjoining surfaces, 1/8" 
maximum offset in revealed adjoining surfaces. 

2.  Scribe and cut work to fit adjoining work and refinish cut surfaces or repair damaged 
finish at cuts. 

3.  Anchor woodwork to anchors or blocking built in or directly attached to substrates. 
Secure to grounds, stripping and blocking with countersunk, concealed fasteners and 
blind nailing as required for a complete installation. 
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B. Wood Trim 
 

1.  Install with minimum number of joints possible, using full-length pieces for each run. 
Stagger joints in adjacent and related members. Cope at returns, miter corner.  

2.  Joints of all trim and/or moldings shall be set tight, miter exterior angles and cope interior 
angles. Joints, except end joints less than twelve (12) feet apart, will not be permitted in 
straight runs of trim and/or moldings and rails. 

3.  Secure all trim and/or moldings with glue and blind nail with finishing nails.  Set exposed 
nail heads in finished work and putty. Sand all work to remove any tool marks and 
irregularities. 

 
C. Finishing 
 

1.  General: All finishing work of this Section shall be shop applied, unless otherwise noted, 
as specified below. All finishing shall match approved samples.  

 
2.  Field Touch-Up: Provide field touch-up as required, including the filling and touch-up of 

exposed job made nail or screw holes, refinishing of raw surfaces resulting from job 
fitting, repair of job inflicted scratches and mars, and final cleaning up of the finished 
surfaces. 

 
D. Clean Up and Protection 
 

1.  Clean Up: At regular intervals during the course of the work, all debris and excess 
material shall be cleaned up and removed from the site. Upon completion of installation, 
clean all spaces of debris caused by woodwork installation. 

 
2.  Protection: Protect all casework from marring, defacement of other damage until final 

completion and acceptance of the project by the Owner.  Repair or replace all defective 
units prior to final inspection.  Any units that cannot be satisfactorily repaired shall be 
replaced with new units of same original design, at no additional cost to the Owner. 

 
 
23.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all architectural casework, 
hardware (pulls), countertops, and finishing as specified and shown and as directed by PGC staff 
including but not limited to all labor, materials, equipment, supervision, accessories, disposal of 
waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 24 – INCIDENTALS 
 
24.1 - SCOPE 
 
This work is to furnish and install toilet accessories, fiberglass reinforced wall panel system, 
ceiling/scuttle, as shown on the Drawings. 
 
24.2 - MATERIALS  
 
A.  Toilet Accessories: 

1.  Toilet Paper Dispenser:  Palmer Fixture Twin 9” Model RD0027 with 2-1/4” core. 
Include 3-3/8” adaptor and translucent cover or approved equal. 

2.  Paper Towel Dispenser: Bradley Model No. 250-15, stain finish stainless steel, surface 
mounted, Capacity: 525 multi-fold or 400 C-fold paper towels, tumbler lock and refill 
indicator or approved equal.  

2. Liquid-Soap Dispenser: Provon TFX Model GOJ2745-12 with a 1200 ml capacity or 
approved equal.  Provide two refills per unit. 

3. Grab Bars: Bradley 812 Series, 1-1/2” outside diameter heavy-duty stainless-steel ADA 
compliant grab bars with concealed mounting or approved equal.  Grab bars shall include 
No.4 satin finish that resist scratches.    

4. Mirror:  Bradley Mode; 740-1836 ADA compliant, fixed angle, tilt frame, satin finish 20-
gauge stainless steel frame with welded corners, 18 inches by 36 inches or approved 
equal.  Surface mount mirror with 3/4" by 3/4" frame, frame projects 4 inches at the top 
and tapers to 1 inch at the bottom.  Provide 1/4" thick tempered glass mirror.   

 
B.  Fire Extinguishers:  20 lbs. ABC fire extinguishers fully charged and tested shall be 

furnished and installed by the PGC, not in contract.     
 
C.  Fiberglass Reinforced Wall Panel System: 

1. Furnish and install Fiberglass reinforced thermosetting polyester resin panel sheets 
complying with ASTM 5319 at all locations as indicated on drawings.  Fiberglass 
reinforced panels (FRP) shall have a Class A fire rating.  Color White. 

2.  Dimensions: Thickness – 0.090” nominal, Width – 4’-0” nominal, Length – 10’-0” or 
as indicated on drawings. 

3. Properties: Resistant to rot, corrosion, staining, denting, peeling and splintering. 
Conforms to ASTM D 790 for flexural strength and ASTM D 638 for tensile strength. 
Impact strength of 72 ft. lbs./in ASTM 256. 

4. Moldings: PCV trim thin wall semi-rigid extruded PVC.  Provide inside and outside 
corners, meeting and edge trims as required for installation in accordance with the 
manufacturer’s product specifications. 
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5. Base: FRP Base molding, 10’ lengths complete with inside and outside corners and end 
caps.  Color Black. 

6. Accessories: White non-staining nylon drive rivets and adhesives complying with 
ASTM C 557.  Install white silicone sealant. 

7. Installation:  Comply with manufacturers recommended procedures and installation 
sequence. Comply with all recommended preparation of back up surfaces. 

 
 
D.  Ceiling Hatch/Scuttle: 
 

1. 24” x 36” min. ceiling access door, 16-gauge steel door and frame, continuous hinge 
with key operated cam latch.  Install in accordance with the manufacturer’s product 
specifications.  

 
E. Wall Mounted Access Ladder: 
 

1.   Heavy Duty aluminum tubular rail fixed access ladder with mill finish, Model No. 501, 
manufactured by O’keeffe’s Inc. Architectural Building Products to comply with 
ASTM standards, or approved equal. 
 

2.  Wall mounted access ladder shall meet or exceed OSHA and ANSI standards. 
 

E.  Coat Rack: 
 

1.    Shelf and coat hanger rod. 
 
F.  Toilet Partitions: 
 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Solid 
Color 
Reinforced Composite (SCRC) Toilet Partitions as manufactured by Bobrick 
Washroom Equipment, Inc., or comparable product, by one of the following: 

a. Scranton Products. 
b. Ultimate Corian System by Shower Shapes 
c. Wilsonart Gibralter Material 
d. Wilsonart EarthStone material. 
e. Or Equal as approved by Professional. 

 
2. Panels, doors and pilasters shall be fabricated from solid color reinforced composite 

material, which is composed of dyes, organic fibrous material, and 
polycarbonate/phenolic resins. Material shall have a non-ghosting, graffiti-resistant 
surface integrally bonded core through a series of manufacturing steps requiring 
thermal and mechanical pressure. Edges of material shall be same color as the 
surface. Material shall be a one-piece unit which is waterproof and resistant to de-
lamination, steam, corrosion, soaps, detergents and mildew. 
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3. Fire/Smoke Testing: All materials shall be certified as a Class B in accordance with 

ASTM E- 84, with 35 maximum flame spread and 100 maximum smoke 
development. 

 
4. Toilet-Enclosure Style: Floor mounted with overhead bracing as required. 

 
5. Door, Panel and Pilaster Construction: Stiles and Doors, panels and pilasters shall be 

3/4" thick; all edges to minimum 1/8' radiused and polished, and all exposed surfaces 
to be free of saw marks. 

a. Colors: SCO4 Forest Green 
b. All Hardware shall be Type 304 stainless steel with satin finish. 

 
6. Pilaster Shoe: Formed 20 gage ASTM A666 Type 304 stainless steel with No. 4 satin 

finish; 3 inches high; concealing floor fastenings; with theft-proof sex bolts. 
a. Pilaster shoes shall be anchored to finish floor with No. 5 lead anchors and 

No. 14 stainless steel Phillips head screws. 
 

7. Compartment Brackets: 
a. Continuous double ear stainless steel wall bracket minimum 0.125 wall thickness. 
b. Use brackets for all panels to pilaster, pilasters to wall and panel to wall 

connections. 
c. Wall brackets to be thru-bolted to panels and pilasters with one-way sex bolts. 
d. Accomplish attachment of brackets to adjacent wall construction by the 1-1/2 

inch No. 14 stainless steel Phillips head screws anchored directly behind the 
vertical edge of panels and pilasters at maximum 13 inch intervals along the 
full-length of bracket and at each maximum 13 Inch interval alternately spaced 
between anchor connections; plastic anchors are not acceptable. 

 
8. Attachments, Screws, and Bolts: Stainless steel, tamper proof type. 

a. For attaching panels and pilasters to brackets: Through-bolts and nuts; tamper 
proof. 

 
9. Hinge: Stainless Steel barrel hinges: 

a. Cam shall be adjustable in the field to permit door to be fully closed or 
partially open when compartment is unoccupied. 

b. Hinges shall be attached to the door and style by theft-resistant, pin-in-
head Torx stainless steel machine screws into factory installed, threaded 
brass inserts. 

c. Fasteners secured directly into the core are not acceptable. 
d. Door shall be furnished with two 11-gauge stainless steel door stop plates with 

attached rubber bumpers to resist door from being kicked in/out beyond style. 
e. Door stops and hinges shall be secured with stainless steel, pin-in-head Torx 

machine screws into threaded brass inserts. 
f. Threaded brass inserts shall withstand a direct pull force exceeding 1,500 

pounds per insert. 
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10. Hardware: Stainless Steel. 

a. Coat hook with rubber bumper; one for each compartment, mounted on door. 
b. Fabricate door strike and keeper from stainless steel, with wraparound flange, 

surface mounted and thru-bolted to pilaster. 
c. Fabricate door latch housing from stainless steel, surface mounted and thru-

bolted to door. 
d. Slide bolt and button to be stainless steel, with black finish. 
e. Accessible stall door to be equipped with a slide latch that does not require 

gripping or twisting and shall be slotted to permit emergency access. 
f. Provide door pull for out-swinging doors (typical); provide two door pulls 

(one each side) at accessible compartments to comply with ADA 
requirements. 

g. Provide wall stop at out-swinging doors where applicable. 
h. Provide metal heat sink at bottom of doors and partitions 
 

11. Installation: 
a. Toilet compartment partitions shall be floor-mounted, overhead braced, with 

non-corrosive panels and pilasters as in 'Sierra Series" partitions manufactured 
by Bobrick Washroom Equipment. 

 
b. General: Comply with manufacturer's written installation instructions. Install 

unit's rigid, straight, level, and plumb. Secure units in position with 
manufacturer's recommended anchoring devices. 

c. Installation shall be per manufacturer's Instructions and Professional's approval. 
 
24.3– SUBMITTALS 
 
Submit a catalog cut and other manufacturers information for all toilet accessories, fiberglass 
reinforced wall panel system, and ceiling hatch to the PGC for review and approval before 
ordering any materials.  Refer to submittal specification section for submission requirements 
 
24.4 – PROCEDURE 
 
Install all incidentals and building components in accordance with the manufacture’s product 
specifications, applicable 2018 International Building Code provisions, and shop drawings.   
Comply with ICC/ANSI A117.1 guideline for mounting heights and locations of all toilet 
accessories and grab bars.   
 
 
 
 
 
24.5 – MEASUREMENT AND PAYMENT 
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This price and payment shall constitute full compensation for all incidental building systems 
and components including toilet accessories, Fiberglass reinforced wall panel system, and 
ceiling hatch as specified and shown and as directed by PGC staff including but not limited 
to all labor, materials, equipment, supervision, accessories, disposal of waste and related 
work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 25 - SEEDING 
 
25.1 - SCOPE 
 
This work is securing a satisfactory stand of grass at all disturbed earth areas and includes 
preparation of the seed bed, furnishing and placing lime and fertilizer, furnishing and 
sowing of seed, mulching, and maintaining and tending the seeded areas.  Do not seed 
areas (parking area and driveways) that are shown to be surfaced by stone by the PGC.  
The limits of the parking area and driveways will be staked out by the PGC during 
building construction. 
 
25.2 - APPLICABLE ACTS AND PUBLICATIONS 
 
Bulletin 15 - Approved Construction Materials, Pennsylvania Department of 
Transportation. 

 
Pub 408. - Specifications, Pennsylvania Department of Transportation. 
 
25.3 - MATERIALS 
 
A - Grass Seed - Use grass seed conforming to section 804.2(b) of Pub. 408 and 
consisting of the following seeds and application rates.  
 

Formula L  
 
Hard Fescue mixture (Festuca longifolia) A 

combination of improved certified varieties 
with no one variety exceeding 50%. 

 
 
Creeping Red Fescue 
 
Annual Ryegrass (Lolium Multiflorum) 
 
Total Lbs./Acre 

 
Max. %  
Weed 

 
0.15 

 
 

0.15 
 

0.15 
 

 
Purity%  
(Min.) 

 
98 
 
 

98 
 

98 

 
Germination

% (Min.) 
 

85 
 
 

85 
 

90 

 
Seed Rate  

(Lbs./Acre) 
 

63 
 
 

41 
 

12 
 

116 
 

 
* No seed shall contain Canada Thistle, Field Bindweed, Johnson   Grass, Perennial 
Sowthistle, Quackgrass, Horse Nettle, Bedstraw,   Corncockle, Brassica Kaber, Brassica 
Nigra, Wild Onion, or Wild   Garlic.   
 
With the approval of and at no additional cost to the Game Commission, you may add 
annual ryegrass seed to the mixture to secure a cover crop.   
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Seed shall be furnished fully tagged and delivered by separate varieties, separately 
packaged or bagged.  Mix seed in the presence of a representative of the Game 
Commission.  
  
Deliver premixed seed in bags or other suitable containers, each fully labeled with the 
name, trademark, and warranty of the producer and with the mixture type, weedseed 
percentage, purity percentage, germination percentage, and mix formula or composition.   
Do not use seed which has become wet, moldy, or otherwise damaged in transit or storage, 
has a mix date older than 9 months prior to seeding, or has a test date older than 6 months 
prior to seeding.  
 
B - Fertilizer - Fertilizer shall conform to the applicable act specified in Section 31.2 of 
these Technical Specifications.  Use dry formulation of 10-20-20-analysis. 
 
Fertilizers shall be delivered in bags or other suitable containers, each fully labeled and 
bearing the name, trademark, and warranty of the producer.  
 
C - Lime - Conform to section 804.2.(a).1 of Pub.408.  
 
D - Mulches - Mulches shall be free from mature seedbearing stalks or roots of prohibited 
or noxious weeds as defined by law.  Do not use mulches which are cut into lengths of less 
than 6 inches. 
 
Mulches shall be either one or a combination of the following, shall contain no stems of 
tobacco, soybeans, or other coarse or woody materials.  

  
1. Hay - Timothy hay, mixed clover and timothy hay, or other approved native or 
forage grasses, well-cured to less than 20 percent moisture content by weight.  

        2. Straw - Either wheat or oat straw, and reasonably free of viable seeds, well-cured 
to less than 20 percent moisture content by weight.  

   3. Wood Fiber - Use wood fiber meeting the requirements of Section 805.2(a).1.c of 
Pub. 408.   

  4. Pellet Mulch -. Use pellet mulch meeting the requirements of Section 805.2(a).1.d 
of Pub. 408. 
                     
E - Mulch Binders - Use one of the following mulch binders in accordance with section 
805.2(b) of Pub. 408: Recycled Cellulose Fiber, Wood Fiber, Nonasphaltic Emulsion, 
Polyvinyl Acetate, or a Mixture of Recycled Cellulose Wood Fiber and Wood Fiber  
Obtain binders from a producer listed in Bulletin 15. 
    
F - Water - Water shall be fresh and free from injurious amounts of oil, acid, alkali, salts, 
or other materials harmful to the growth of grass.  
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20.4 - PROCEDURE  
 
Follow the procedures specified below.  The amounts of seed, lime, fertilizer and mulch 
specified are the minimum acceptable.  The Game Commission may, at its own expense, 
test the soils to determine if any modifications to the seed and soil requirements are 
necessary. Employ such modifications if they are deemed necessary, at no additional cost 
to the Game Commission, and accept full responsibility for obtaining a satisfactory stand 
of grass.   
 
A - Preparation of Seed Bed by Shallow Tilling - After the areas to be seeded have been 
graded and approved by the Game Commission, thoroughly till the surfaces to a depth of 3 
inches by raking, harrowing, or other approved means.  Apply fertilizer and lime at a rate 
of 680 Lbs. and 4,000 Lbs. per acre respectively, and make sure that they are worked 
thoroughly into the soil to a depth of 3 inches and the tillage operations are sufficient to 
insure that the soil conditions are satisfactory for seeding.  Smooth and bring the area to 
grade.  Immediately prior to sowing, rake the soil to a depth of 3/4 inch.  Rake in a 
direction parallel to the contour lines on the slope, and not uphill or downhill.  Remove all 
sticks, stones, weeds, roots, and other objectionable materials appearing on the surface.  
Maintain the surface in a true and even condition during sowing of seed.     
 
B - Sowing - Sow the seed mixture on a still day at a rate specified in Section 31.3 of 
these Technical Specifications.  Sow by hand or by approved sowing equipment in 2 
applications, one-half the seed while the seeder is traveling in one direction and the other 
half while the seeder is traveling at right angle to the first direction. After sowing, rake, 
cultipack, or brush drag the surface very lightly, just deep enough to cover the seeds.  
Rake only in a direction parallel to the contour lines.  
 
You may use hydroseeding or grain drilling, provided all methods and equipment are 
approved by the Game Commission.  In case of hydroseeding, you may apply fertilizer 
and limestone at the time of sowing.  In case of grain drilling, you may apply fertilizer at 
the time of sowing, provided the fertilizer does not come in contact with the seed.  Drill 
only in a direction parallel to the contour lines. 
 
Do not sow seed on frozen or partially frozen ground.  
 
C - Mulching - After sowing is completed, spread mulch uniformly over the entire seeded 
area at a rate of 3 tons (dry weight) per acre.  The mulch shall be moist at the time of 
placement.  
 
Apply wood fiber mulch hydraulically in accordance with the manufacturer's tank-mixing 
instructions.  Wood fiber mulch may be incorporated into the slurry after the seed and soil 
supplements have been thoroughly mixed. Apply wood fiber mulch at a rate of 800 Lbs. 
per acre unless otherwise indicated by the manufacturer.  
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On slopes 6:1 or flatter, apply pellet mulch by hand or using a mechanical spreader 
immediately after seeding, at a rate of 2,615 Lbs. per acre.  Thoroughly wet pellet mulch 
with water without dislodging mulch.  
 
To prevent loss or bunching by wind and to form a soil-binding mulch, anchor the moist 
mulch to the soil with a mulch binder. Use mulch binders at the following rates: 
 

  Recycled Cellulose Fiber - 775 Lbs./Acre 
  Wood Fiber - 775 Lbs./Acre 
  Mixture of Recycled Cellulose Fiber and Wood Fiber - 775 Lbs./Acre 
  Nonasphaltic Emulsion - Manufacturer's Recommended Rate 

  Polyvinyl Acetate - Manufacturer's Recommended Rate   
 
On slopes where machinery cannot be used, retain the mulch in place by some suitable 
means which will not be detrimental to subsequent operations.   
 
20.5 - MAINTENANCE  
 
At no additional cost to the Game Commission, maintain the seeded areas until all work 
under the Contract has been completed and accepted by the Game Commission.  
Maintenance shall include refilling rain-washed gullies, reseeding, reapplying fertilizer, 
lime and mulch, and removal of large and noxious weeds, as directed by the Game 
Commission.   
 
20.6 - MEASUREMENT AND PAYMENT  
 
This price and payment shall constitute full compensation for all seeding including soil 
amendments and stabilization of all distributed soils on site as specified and shown and as 
directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION No. 26 – HEATING SYSTEM AND 
DUCTWORK   Separation of Contract, to be awarded separate with “Contract 2”. 
 
26.1 - SCOPE 
 
This work is providing and installing the heat pump, air handler, ductwork, registers, 
and grilles that make up the new building’s heating and air-conditioning system.   
 
26.2 – MATERIALS 
 
A. Heat Pump and Air Handler – Bosch Heat Pump BOVA-060-HDN1-M18M 
outside condenser unit with BGH96M100C5B, propane gas, air handler/furnace and 
BMAC4860CNTF case coil or an approved equal with the following characteristics. 
  

1. 5-ton, Inverter Ducted System 
2. All materials and workmanship to be guaranteed for one year from date of 

installation. Manufacturer’s 5-year warranty on functional parts & compressor. 
3. Minimum 17 SEER and 9.5 HSPF 
4. 2-stage gas valve and multi-speed blower. 
5. Inverter Ducted Split Face Coil. 
6. Outdoor unit is to be equipped with snow legs 
7. Outdoor unit is to be installed on composite, formed or precast concrete pad 

 
 
B. Thermostat – Bosch BCC100 Wi-Fi Thermostat or an approved equal.    
 
C. Ductwork – To be sized and installed from the requirements and procedures of 
SMACNA.  Metal ductwork to meet or exceed UCC code requirements.  All supply ducts 
to be insulated as per code.  Supply duct take-offs to be equipped with integrated 
dampeners capable of balancing the system. 
 
D. Hanger Rods and Supports – Cadmium plated steel rods and nuts with Unistrut cross 
bar members. 
 
E. Grills and Registers – Steel with baked white enamel finish. 
 
26.3 - PROCEDURE 
 
Conform to the manufacturer’s requirements when installing the heat pump, air handler 
and other components of the heating system.  The drawings show the suggested size, 
location and layout of the ductwork and grilles/registers for each room in the building.  
Layout can be modified if air flows and system performance can be maintained. Mount 
ductwork with the applicable hardware. 
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Install the thermostat in the break room/office.  Make the required electrical 
connections to operate the system.  Test the HVAC system and make any necessary 
balance adjustments in the ductwork. Demonstrate system to PGC on site staff. 
 
Discharge the condensate line outside the exterior of the wall and properly seal the 
penetration with a weather-tight sealant.  
 
 26.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for HVAC systems, ductwork, 
duct insulation and all related accessories including a thermostat as specified and shown 
and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.  

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 27 – PLUMBING 
Separation of Contract, to be awarded separate with “Contract 3”. 
 
27.1 - SCOPE 
 
This work is providing and installing the components of the water supply and sanitary sewer 
systems inside the building. Connections to the water well supply, existing on-site septic 
tank, trench drains, mechanical room floor drain, piping for these drains and fittings are part 
of this contract. The well pump, tank, piping and electric for well pump shall be included in 
this contract. The well will be on a separate contract.    
 
27.2 – MATERIALS, WATER SUPPLY & FITTINGS 
 
A. Water Supply Pipe - The water supply (hot and cold) pipes shall be non-oxygen barrier 
PEX-A (cross-linked polyethylene) conforming to ASTM F876, ASTM F877 and NSF 14 & 
61 or type “L” copper.  Provide type “L” copper leads to connect water heater to PEX 
plumbing systems, 18” minimum from water heater.  
 
B. Water Supply Fittings and Valves – Install fittings and clamps conforming to the PEX 
manufacturers product specifications.  All fittings and valves shall be brass body per 
manufacturer. Hose bibbs to be brass anti-siphon frost proof with shut off valve mounted 
above. 
 
C. Waste and Vent Pipe and Fittings – Schedule 40 PVC conforming with ASTM D1784, 
D1785 and D2665. 
 
D. Pipe Cements – The solvent cement for making connections in PVC pipes and fittings shall 
conform to ASTM D2564.  The primer for making connections in PVC pipes and fittings shall 
conform to ASTM F656. 
 
E. Pipe Insulation – Self sealing elastomeric sleeves conforming to ASTM C534. 
 
F. Supply Lines to Faucets and Toilets – Flexible braided stainless steel.  
 
G. Shower Valve and Head – Residential grade compatible with water supply piping. 
 
H. Water Supply Service Pipe – The water supply service line from the well to the new 
building water supply system may be HDPE piping approved for drinking water.   
 
I. Submersible Well Pump – The well pump shall provide 600 GPH minimum of drinking 
water from 175’-250’ deep well with a range of 9 GPM to 11GPM depending on well depth.  
Well pump shall be constructed with stainless steel complainants, include all fittings, adaptors, 
ABS piping, direct burial electrical conductors and plumbing hardware for proper installtion. 
 
J. Tank – Well X Trol 203 10-gal Drawdown Tank 
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K. Tank Shelf (see Drawing Isometric) – Pressure Treated Perimeter Nailers/Supports 
(Painted white) with 3/4" PVC trim boards as a shelf material (similar products accepted with 
approval) 
 
L. Tank Cross Kit – 1” Brass Barb, Check Valve, Ball shut-off Valve, Drain, Pressure Relief 
Valve, Presser Gauge, Pressure Switch with 3” riser 

 
M. Wire – Direct bury 10/3 AWG solid copper wire, sunlight resistant, RoHS complaint, UL 
Listed E-123776 
 
N. Miscellaneous – Pitless Adaptor, Fittings, stainless steel clamps, Torque arrestor and all 
items needed to install water system. 
 
O. Trench Drains – The trench drains in the bays shall be 48” long NDS Dura Slope DS-091 
or an approved equal. The trench drains are to be 3” lower than finished floor elevation with 
concrete sloped from the perimeter to the drains. The drains shall have a heavy-duty steel grate 
capable of supporting vehicles and/or heavy equipment. Furnish and install a new six inch 
thick 4,000 lb. Class A concrete subbase beneath trench drain extending 6” either side of trench 
drain.  
 
P. Floor Drain – The floor drain in the mechanical room shall be a 3-inch PVC general 
purpose floor drain equipped with a removable stainless-steel strainer such as an Oatey Model 
#43579. 
 
 
27.3 – MATERIALS, PLUMBING FIXTURES 
 
A. General – Refer to the elevations and fixture legend on the drawings for the layout of the 
bathroom and fixture installation location.  Manufacturers and model numbers of fixtures are 
listed below to set a standard for performance, size and finish.  Other manufacturers are 
acceptable provided that their products are the same or better level of quality.  
 
B.  Toilet – KOHLER Highline 2-piece Comfort Height Elongated Toilet (MFG# K-3493-RA-

0) or approved equal meeting the following requirements. 
 1. White vitreous china construction 
 2. Elongated bowl and min. bowl rim height of 17” (ADA compliant) 

3. Include or supply tank hardware, wax ring and elongated polypropylene finish white 
toilet seat 

 4. Pressure assist flushing system (1.4-gallon flush) 
 5. 12-inch rough-in 
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27.4 – MATERIALS, PLUMBING SINKS, AND FAUCETS 
 
A. General – Refer to the elevations and fixture legend on the drawings for the layout of the 
utility sink and cabinets.  Manufacturers and model numbers of fixtures are listed below to set 
a standard for performance, size and finish.  Other manufacturers are acceptable provided that 
their products are the same or better level of quality.  
 
B. Bathroom Sink – American Standard Comrade Wall Mount Bathroom Sink (MFG# 
0124.024.020) or approved equal meeting the following requirements. 
 1. White, vitreous china construction  
 2. Pre-drilled 4” center faucet holes for center set faucet applications 
 3. Wall hanger for mounting included 
 4. ADA compliant 
 5. Rectangular shape, min. width 21”, min. depth 18”  
 
C.  Bathroom Sink Faucet – American Standard Monterrey Gooseneck Spout Bathroom 
faucet (MFG# 7502.170.002) or approved equal meeting the following requirements. 
 1. Polished chrome finish 
 2. 4” centerset design 
 3. 2 handle lever design 
 4. Gooseneck spout (10” min. height) 
 5. ADA compliant 
 
D. Utility Sink – Swan 23” x 23” Veritek Single Bowl Laundry Tub (MFG# MF-1F) or 
approved equal meeting the following requirements. 
 1. White, 22-gallon capacity 
 2. Angular steel legs 
 
E.  Utility Sink Faucet – American Standard Cadet 2-Handle Laundry Faucet (MFG# 
7573.140.002) or approved equal meeting the following requirements. 
 1. Solid brass construction with Satin finish 
 2. Ceramic disk valves 
 3. Brass swivel spout with hose end 
 4. 2.2 GPM flow rate 
 5. ADA compliant 
 
F. Break Room Faucet – American Standard Colony Soft Gooseneck Spout faucet (MFG# 
4275.550.002) or approved equal meeting the following requirements. 
 1. Polished chrome finish 
 2. 4” centerset design 
 3. 2 handle lever design 
 4. Gooseneck spout (10” min. height) 
 5. ADA compliant 
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G. Break Room Sink – Kohler Staccato Stainless-Steel single-basin commercial sink (Model# 
3363-3-NA) meeting the following requirements. 
 
 1. Single bowl 20-inch width 
 2. 8-inch depth 
 3. Sound-absorption material applied 
 4. 18 gauge  
 
 
27.5 – MATERIALS, WATER HEATER 
 
A. Water Heater – The water heater shall be an electric water heater with the following 
features and characteristics: 
  
 1. AO Smith 40-gallon tank, short and 240 volts 
 2. Dual 5,500-watt copper, stainless or titanium elements 
 3. Minimum 9-year warranty on the tank 
 4. Minimum 25 GPH recovery @ 90℉ 
 5. Factory installed temperature/pressure relief valve 
 6. Adjustable thermostat 
 
B.  Drip Pan – Black plastic (polyethylene) with pre-cut side opening for 1-inch drain fitting.  
The diameter of the drip pan shall be at least 2-inches greater than the outside diameter of the 
water heater. Raise drip pan and heater with suitable blocking to aid in draining the tank. 
 
27.6 - SUBMITTALS 
 
Submit a catalog cut or other information for the utility sink, faucet, cabinets, light and 
countertops from the manufacturers to the PGC for review and approval before ordering any 
materials.  
 
27.7 - PROCEDURE 
 
Conform to the requirements of the International Plumbing Code for all work conducted 
under this section.  Lay out supply, waste and vent pipes so that structural supports do not 
have to be cut or drilled through.  Use applicable hangers/supports for all pipes where 
needed.   
 
Install electrical wire and water supply to existing well casing, provide pitless adaptor in 
well casing and connect all water supplies and wire feeds to appropriate locations for well 
assembly. Provide AASHTO #10 aggregate for water supply bedding. Construct a corner 
shelf above the water heater location capable of supporting the pressure tank. Provide 
pressure tank and all fixtures to make the water supply completely functional. Assemble the 
tank and features so that the system operates on a 40/60PSI range. Circuit breakers in panel 
box are provided by the electrical contract.  
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Install ¾-inch pipe from well shut off as a branch line to the water heater and ½-inch 
connection for the faucets, shower and toilet.  Install shut-off valves in the supply piping at 
the sinks and at the toilet.    Install flexible stainless-steel supply pipe from the shut-off 
valves to the faucets and toilet.  Cover the hot water supply pipes with sleeve insulation. 
 
Waste and vent pipes shall be PVC.  Use 1½-inch PVC for sink drains.  Use 2-inch and 3-
inch pipe for vents as shown on the sewage schematic.  Use 3-inch PVC for the toilet drain 
and 4-inch PVC for the sewer lateral drainpipe that exits from the building.  Install the 
applicable traps, toilet flanges and other fittings connections under plumbing fixtures.  
Excavate outside the building to run the sewer pipe and provide a conduit for the water 
supply to enter under the building slab. Excavate the trench as shown on the Drawings. The 
trench depth will vary with the existing ground level and the slope of the pipe.  The pipes 
shall be sloped at a minimum ¼-inch per foot.  Install the solid drainage pipe in the trench 
and backfill with AASHTO #10 stone. Complete backfilling of the trench with excavated 
material outside the building and #2A coarse aggregate under the floor of the building. 
 
Excavate the trench drain areas as recommended by the manufacturer so the units can be 
surrounded by at least 6-inches of concrete.  The top of the trench drains is to be below the 
finished elevation of the concrete floor to properly drain. Protect the trench drains during 
concrete placement so that concrete does not enter the units.  Secure the trench drains so that 
they are not displaced during concrete operations.  Use essentially the same procedure for 
installing the floor drain in the mechanical room. 
 
Connect sewer to holding/sewer tank. Install alarm according to manufacturer guidelines and 
recommendations. 
 
    
 27.8 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation to furnish and install new plumbing 
fixtures, sinks, shower cabinet, water closet, well pump and tank, domestic water and sanitary 
sewer branch plumbing piping systems, hot water heater, hose bids, trench and floor drains 
specified and shown and as directed by PGC staff including but not limited to all labor, 
materials, equipment, supervision, accessories, disposal of waste and related work.  

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 28 – LIGHTING AND ELECTRIC 
POWER DISTRIBUTION    
Separation of Contract, to be awarded separate with “Contract 4”. 
 
28.1 - SCOPE 
 
This work is furnishing and installing all the normal and emergency power lighting fixtures 
with controls, electric power distribution systems wiring and devices for the new building as 
shown on the Drawings.  This work includes installing all over-current protectors within the 
200-amp electrical service panel and installation of the telephone and data lines from the 
office to the mechanical room and office.    
 
28.2 – GENERAL 
 
The drawings are indicative of the character and scope of the electrical work and are not 
intended to show all the details.  The actual location of all wiring, outlets and equipment shall 
be determined at the site.  The Contractor may install flush mount or recessed boxes in the 
heated bay on the FRP walls.  
 
All work shall be manufactured, tested and installed accordance with the National Electric 
Code (NEC) 2005, the International Building Code (IBC) 2015 and all applicable local codes.  
The Contractor shall furnish a fire underwriter’s certificate of inspection covering the work 
installed under this specification.   
 
28.3 – MATERIALS 
 
A. Circuit Panel Box – The circuit panel box shall be dead front design complying with 
NEMA PB 1 and be circuit breaker type.  Panel-board bus shall be copper with copper ground 
bus.  The enclosure shall be NEMA PB 1, Type 1 with a surface type cabinet front, screw 
fastened cover with hinged door and flush lock.  Finish color is standard gray enamel.  Provide 
a 42-space minimum panel box (200-amp service) for the new building.  Acceptable 
manufacturers are Siemens, Cutler-Hammer, Square-D or General Electric. No Homeline will 
be accepted.   
 
B. Circuit Breakers – The circuit breakers are molded case circuit breakers conforming to 
NEMA AB 1, stab lock design.  Circuit breakers must be equipped with integral thermal and 
instantaneous magnetic trip in each pole.  Provide circuit breakers UL listed as Type SWD for 
lighting circuits.  Do not use tandem circuit breakers.  Acceptable manufacturers shall be 
Siemens, Cutler-Hammer, Square-D or General Electric. No Homeline will be accepted. 
 
C. Wire – Metal Clad type MC AWG #6 through #12 wire with ground. Wire must be in rigid 
conduit where exposed and where drops occur down along building posts. 
 
D. Outlet and Junction Boxes – Metal or PVC for surface or recessed mounting only in the 
heated bay and outside of the building. Provide closures for unused ports and waterproof 
covers for outside receptacle boxes. PVC “New Work” boxes can be used in walls. 
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E. Outlets and Switches – Rated for 20 amps (or more if required by equipment 
manufacturer), 120/277 and as manufactured by Hubbell, Bryant, Arrow-Hart, GE, P&S or 
Leviton. Light switches in the “break room, restroom and utility room” are to fitted with 
motion sensing switches. Where 3-way switches are found, install the motion sensing switch in 
the location that best scans the area. 
 
F. Lighting Fixtures – The lighting fixture schedule is shown on the drawings. 
 
G. Bulbs – Install the maximum wattage as recommended by the lighting fixture manufacturer. 
 
H. Conduit – All exposed wiring shall be in conduit. Conduit shall be Schedule 40 PVC 
rigid non-metallic conduit conforming to NEMA TC-2 and UL651.  Conduit fittings shall 
conform to NEMA TC-3 and UL514b. MC cable may be used in unheated storage bay area if 
desired. 
 
I. Exhaust Fan – Nutone Model # HD110NT, 110 CFM exhaust fan or approved equal with 
the following characteristics.  Furnish and install 4” dia. metal flexible duct with 90-degree 
metal elbow including wall cap with connector duct for side wall discharge. Provide stainless 
steel anchors, silicone sealants, foil duct tape, and all hardware required for installation in 
accordance with product specifications. 
 
 1. Permanently lubricated motor, resilient motor mount to isolate vibration 
 2. Steel with white finish 
 3. UL listed and HVI certified for safe use over showers 
 4. Ceiling mount with galvanized steel housing. 

5. Match the ductwork and louvered end cap to the exhaust fan capacities. 
 
28.4 - PROCEDURE 
 
The installation of every component in the electrical system must be performed according to 
the National Electric Code (NEC). 
 
Mount the circuit panel box and outlet boxes for the lighting fixtures, equipment power 
supplies and receptacles in the locations as shown on the Drawings.   

 
Drill holes in the lumber wall framing to run wiring as necessary to all fixtures, equipment, 
and outlet locations.  Use conduit in the heated and not heated bay areas of the building 
where wiring would be exposed. Secure the conduit with clamps approved by the 
manufacturer.  Conduit must be extended and connected to all the outlet boxes.  Use solvent 
cement for all conduit joints and connections.  Pull wire through conduit without stripping 
insulation from the wires. 
 
Install the light fixtures, switches and receptacles in the outlet boxes.  Make the required 
conductor and ground connections.  Install the light bulbs in the fixtures. 
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Trench for the electrical service from the existing service pole to the new building. 
Telephone and data lines to be installed from the office to the mechanical room. The 
tele/data lines from the pole will be installed by others in contractor provided conduit. 
Contractor may use same trench if maintain required separation.  
 
 28.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for the installation of a new lighting 
fixtures and controls and electrical power distribution systems wiring and devices as specified 
and shown and as directed by PGC staff including but not limited to all labor, materials, 
equipment, supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 29 – ELECTRIC POWER SUPPLY 
CONNECTION   
Separation of Contract, to be awarded separate with “Contract 4”. 
 
29.1 - SCOPE 
 
This work is furnishing and installing a new underground 200-amp electric service from a 
new pole location to the Wildlife management Area Building.  This work includes installing 
a 200-amp main electrical distribution panel along with a 200- amp service disconnect.  
 
Furnish and install new electrical conductors in conduit with expansion joints including all 
electrical accessories for new underground electrical circuitry from the New Crew Building 
to the existing storage building, new water pump, signal cabling from existing septic tank 
and existing ATS above ground fuel pump and monitoring systems.  All underground 
electrical circuits shall be installed in full compliance with the NEC.  This work shall include 
all rough and final wiring required for connection of new circuitry to existing electrical sub-
panel and fuel dispensing and monitoring equipment.   
 
29.2 – MATERIALS 
 
A. Conduit – Conduit shall be 3-inch minimum Schedule 80 PVC w/expansion joint and 
securing straps where needed.  Any sweep elbows to be 36” minimum.  
 
B. Service Conductor – Three conductor 4/0 aluminum and/or electric provider approved.  
Comply with underground service detail on Drawing E-1.  Electrical Contractor furnish and 
install new electrical service cabling and conduit from utility ground mounted transformer to 
new meter base.   
 
C. Meter Socket – The meter socket shall be a self-contained, outdoor type, weatherproof 
construction, UL listed with a painted finish enclosure.  The meter socket shall be mounted to 
electric company specifications and to have the following features.  
 
 1. 4 terminal, ring-less, socket suitable for plug-in meter 
 2. Approximate physical dimensions: 11.0”W x 15.5”H x 4.5”D 
  
D. Grounding Rods – 8-foot long grounding rod(s) and connecting cable 
 
E. Warning Tape – Complies to NEC 300.5(D)3. 
 
F. Conduit Bedding – AASHTO #10 stone; refer to section 5 of the Technical Specifications. 
 
23.3 - PROCEDURE 
 
The PGC will have a work order number with the Electric Company (WPP). Please notify 
them and PGC representatives three weeks prior to when the electric service connections will 
be made to schedule time to install and energize the electric lines. The PGC will contact and 
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pay any fees (if any) for an electrical inspector to certify that the meter socket/associated 
work meet the electric company’s requirements. 
 
The Contractor is responsible for installing electrical components for the new overhead 
electrical service including, service entrance conductors, grounding rod(s), meter socket, 
mask, and the accessories associated with this work from the pole.  In certain circumstances, 
the electric company mandates the conductors to be installed by their service technicians at 
no cost or a varying cost based on linear feet of wire.  
 
The contractor is responsible for providing a conduit and conductors from the panel box, 
through the building envelope into the adjacent storage building to a previously installed 
subpanel. The contractor is responsible for making all electrical connections. 
 
All conduit is to be trenched to meet building code depth to a minimum of 3’ deep and 
bedded in AASHTO #10 aggregate. 
 
29.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for the installation of a new overhead 
electrical service connection and supporting electrical service electrical gear and components to 
the building, including all new underground electrical circuitry supporting site electrical 
requirements as specified and shown and as directed by PGC staff including but not limited to all 
labor, materials, equipment, supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 30 – SEPTIC SYSTEM  
 
30.1 - SCOPE 
 
This work is providing and installing the septic tank and alarm system that comprise 
the septic system as shown on the Drawings. 
 
30.2 – MATERIALS 
 
A. Septic Tank(s) – Precast concrete with a capacity and the following characteristics 
and features:   
 1. Concrete strength is 4,000 psi (min.) at 28 days. 
 2. Reinforcing steel is grade 60 conforming to ASTM A615 and ASTM A185. 
 3. Capable of supporting HS-20 traffic loading. 
 4. 12-inch minimum riser with manhole cover.   

5. Manhole is 24-inch diameter 
 6. Mastic sealed joints. 
 7. 4-inch diameter inlet penetration. 
 8. Outside face sprayed with a bituminous protective coating. 

9. Dual tanks should be designated as 60/40% capacity. Diaphragm baffles shall 
have gas baffles. 
10. The access lids shall be equipped with a 20” minimum diameter with a cast 
steel lid. All intakes and discharges shall have baffles sealed with elastomeric, 
asphaltic or similar impermeable material. 

 
B.  Alarm System – The alarm system shall be an electric float sensing system with a 
warning light and buzzer.  The alarm shall be calibrated to go off when the tank reaches 
90% capacity.  All wiring, float sensors are to be included in a complete alarm system. 
 
C.  Effluent Filter – The tank effluent filter shall be constructed with SDR-35 or 
Schedule 40 housing. It shall be capable of filtering 1,500 gallons per day with a 
minimum of 2.44 SFT of 1/16” filteration area.  The housing shall have a molded-in 
gasket and gas baffle. 
 
D.  Effluent Pump – The effluent pump shall be 1/2 HP and have capacity to pump 
60GPM with a 1 Meter head pressure and 10GPM with a 8 Meter head pressure.  The 
pump components shall be constructed of cast body and capable of handling ¾” 
diameter solids. 
 
E. Aggregate Bedding – The bedding for the precast concrete holding tank shall be 
#2A coarse aggregate.  The bedding for the pipe running to the holding tank shall be 
AASHTO #10.    
 
D. Pipe – Schedule 40 PVC conforming to ASTM D1784 and ASTM D1785. SDR 35 
conforming to ASTM D 1784 for material of pipe, ASTM D 3034 for stiffness and 
ASTM D 2564 for solvent cements. 
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30.3 - SUBMITTALS 
 
Submit a catalog cut or other information for the holding tank and alarm system from 
the manufacturers to the PGC for review and approval before ordering any materials. 
 
30.4 - PROCEDURE 
 
Mark the location of the septic tank as shown on the drawings.  Excavate to a depth 
so that the holding tank lid has at least 12-inches of earth cover.  The limits of 
excavation shall be 12-inches outside the edges of the tank(s).  Place a minimum base 
of 4-inch layer of #2A coarse aggregate in the bottom of the hole to serve as a 
foundation for the tank.  Smooth and compact the aggregate to form a level even 
support surface for the holding tank. 
 
Place the septic tank into the excavated hole.  Seal the joints in all tank sections.  
Backfill around the tank and compact.  Connect the sewer pipe from the building to 
the septic tank.  Install the alarm system according to the manufacturer’s instructions.  
Backfill over the tank and install the manhole cover on the riser.  
 
30.5 - MEASUREMENT AND PAYMENT 
 
Lump Sum.  Separate measurement and payment for excavation, aggregate bedding, 
compacted backfill and piping according to the applicable sections of the Technical 
Specifications. 
 


	#2.0 Combined Specifications
	#2.0 Combined Specifications
	#2.0 Combined Specifications
	#2.4 Combined Specifications
	#2.4 Combined Specifications
	#9. Summary of Multiple Contracts
	#2.4 Combined Specifications
	#2. Project Specifications
	#2.1 Reciprocal Limitations Act
	REQUIREMENTS
	I. REQUIREMENTS
	II. CALCULATION OF PREFERENCE
	III. STATE OF MANUFACTURE


	#2.2 BOP-2201 EO 2021-06 Worker Protection Form BOP 02072022 FINAL
	WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM
	CERTIFICATION

	Prevailing Wage Rate
	#2.3 Combined Specifications
	#0 - Preamble
	#1 Work Summary
	#2 submittals
	#3 ES control
	#4 excavate
	#5 compacted backfill
	TECHNICAL SPECIFICATION SECTION No. 5 - COMPACTED BACKFILL

	#6 aggregate
	#7 vapor barrier
	#8 reinforcing steel
	Bend Test Requirements

	#9 concrete
	#10 framing lumber and carpentry
	#11 roof trusses
	#12 standing seam metal roofing
	a) 30 years for Kynar type finish.

	#13 metal siding  panels
	#14 soffits and fascia
	#15 gutter and spouting
	#16 insulation
	#17 windows
	#18 doors
	#19 gypsum board
	#20 painting
	#21 suspended ceiling system
	#22 finish flooring
	A.  Resilient Tile Flooring.  Basis of Design: Resilient plank flooring, adhesives and subfloor preparation products and accessories:
	4. Compliance:  Comply with manufacturer’s product data, including technical bulletins, product catalog, installation instructions, and product carton instructions for subfloor preparation, installation, and maintenance procedures.
	B.  Epoxy Flooring System.  Basis of Design: 3/16” Decorative Quartz Epoxy Seamless Flooring System with integral cove base or approved equal.  (Unisex Restroom, Corridor & Mechanical Room Flooring)

	#23 architectural case work
	#24 incidentals
	#25 Seeding
	#26 hvac systems (Contract 2)
	#27 plumbing systems & fixtures (Contract 3)
	#28 electric power distribution & lighting (Contract 4)
	#29 electric power supply connection (Contact 4)



	Construction_RFP_IFB_SDB_Participation_Form
	1. Finding SDB firms: Offerors can access the directory of DGS-verified SDB firms from the DGS Supplier Search directory at:  http://www.dgs.internet.state.pa.us/suppliersearch.
	2. Only SDBs verified by DGS and as defined herein may be counted for purposes of achieving the SDB participation goal. In order to be counted for purposes of achieving the SDB participation goal, the SDB firm, including an SDB prime, must be DGS-veri...
	4. Dually verified firms. If a DGS-verified SDB is dually verified as a VBE, the firm may receive credit towards both the SDB participation goal and the VBE participation goal set forth in the eMarketplace advertisement and also in the Notice to Bidde...
	5. Participation by SDB firms as prime bidders/offerors or subcontractors. A Bidder/Offeror that qualifies as an SDB and submits a bid or proposal as a prime contractor is not prohibited from being included as a subcontractor in separate proposals sub...
	6. Questions about SDB verification. Questions regarding the SDB program, including questions about the self-certification and verification processes can be directed to:

	Construction_RFP_IFB_VBE_Participation_Form
	1. Finding VBE firms: Offerors can access the directory of DGS-verified VBE firms from the DGS Supplier Search directory at:  http://www.dgs.internet.state.pa.us/suppliersearch.
	2. Only VBEs verified by DGS and as defined herein may be counted for purposes of achieving the VBE participation goal. In order to be counted for purposes of achieving the VBE participation goal, the VBE firm, including an VBE prime, must be DGS-veri...
	4. Dually verified firms. If a DGS-verified SDB is dually verified as a VBE, the firm may receive credit towards both the SDB participation goal and the VBE participation goal as set forth in the eMarketplace advertisement and also in the Notice to Bi...
	5. Participation by VBE firms as prime bidders/offerors or subcontractors. A Bidder/Offeror that qualifies as an VBE and submits a bid or proposal as a prime contractor is not prohibited from being included as a subcontractor in separate proposals sub...
	6. Questions about VBE verification. Questions regarding the VBE program, including questions about the self-certification and verification processes can be directed to:


	Labor & Industry Approved Permit & Inspection Log-SGL-214

	30.0 septic system

	BDISBO Determination

	Specifications_Table of Contents




Accessibility Report





		Filename: 

		SDB Participation Packet PW for RFP and IFB 6.14.2020_FORM.pdf









		Report created by: 

		



		Organization: 

		







[Enter personal and organization information through the Preferences > Identity dialog.]



Summary



The checker found problems which may prevent the document from being fully accessible.





		Needs manual check: 2



		Passed manually: 0



		Failed manually: 0



		Skipped: 1



		Passed: 25



		Failed: 4







Detailed Report





		Document





		Rule Name		Status		Description



		Accessibility permission flag		Passed		Accessibility permission flag must be set



		Image-only PDF		Passed		Document is not image-only PDF



		Tagged PDF		Passed		Document is tagged PDF



		Logical Reading Order		Needs manual check		Document structure provides a logical reading order



		Primary language		Passed		Text language is specified



		Title		Passed		Document title is showing in title bar



		Bookmarks		Passed		Bookmarks are present in large documents



		Color contrast		Needs manual check		Document has appropriate color contrast



		Page Content





		Rule Name		Status		Description



		Tagged content		Passed		All page content is tagged



		Tagged annotations		Failed		All annotations are tagged



		Tab order		Passed		Tab order is consistent with structure order



		Character encoding		Passed		Reliable character encoding is provided



		Tagged multimedia		Passed		All multimedia objects are tagged



		Screen flicker		Passed		Page will not cause screen flicker



		Scripts		Passed		No inaccessible scripts



		Timed responses		Passed		Page does not require timed responses



		Navigation links		Passed		Navigation links are not repetitive



		Forms





		Rule Name		Status		Description



		Tagged form fields		Failed		All form fields are tagged



		Field descriptions		Failed		All form fields have description



		Alternate Text





		Rule Name		Status		Description



		Figures alternate text		Passed		Figures require alternate text



		Nested alternate text		Passed		Alternate text that will never be read



		Associated with content		Passed		Alternate text must be associated with some content



		Hides annotation		Passed		Alternate text should not hide annotation



		Other elements alternate text		Passed		Other elements that require alternate text



		Tables





		Rule Name		Status		Description



		Rows		Passed		TR must be a child of Table, THead, TBody, or TFoot



		TH and TD		Passed		TH and TD must be children of TR



		Headers		Passed		Tables should have headers



		Regularity		Passed		Tables must contain the same number of columns in each row and rows in each column



		Summary		Skipped		Tables must have a summary



		Lists





		Rule Name		Status		Description



		List items		Passed		LI must be a child of L



		Lbl and LBody		Passed		Lbl and LBody must be children of LI



		Headings





		Rule Name		Status		Description



		Appropriate nesting		Failed		Appropriate nesting










Back to Top




Accessibility Report





		Filename: 

		VBE Participation Packet PW for RFP and IFB 6.14.2020_FORM.pdf









		Report created by: 

		



		Organization: 

		







[Enter personal and organization information through the Preferences > Identity dialog.]



Summary



The checker found problems which may prevent the document from being fully accessible.





		Needs manual check: 2



		Passed manually: 0



		Failed manually: 0



		Skipped: 1



		Passed: 25



		Failed: 4







Detailed Report





		Document





		Rule Name		Status		Description



		Accessibility permission flag		Passed		Accessibility permission flag must be set



		Image-only PDF		Passed		Document is not image-only PDF



		Tagged PDF		Passed		Document is tagged PDF



		Logical Reading Order		Needs manual check		Document structure provides a logical reading order



		Primary language		Passed		Text language is specified



		Title		Passed		Document title is showing in title bar



		Bookmarks		Passed		Bookmarks are present in large documents



		Color contrast		Needs manual check		Document has appropriate color contrast



		Page Content





		Rule Name		Status		Description



		Tagged content		Passed		All page content is tagged



		Tagged annotations		Failed		All annotations are tagged



		Tab order		Passed		Tab order is consistent with structure order



		Character encoding		Passed		Reliable character encoding is provided



		Tagged multimedia		Passed		All multimedia objects are tagged



		Screen flicker		Passed		Page will not cause screen flicker



		Scripts		Passed		No inaccessible scripts



		Timed responses		Passed		Page does not require timed responses



		Navigation links		Passed		Navigation links are not repetitive



		Forms





		Rule Name		Status		Description



		Tagged form fields		Failed		All form fields are tagged



		Field descriptions		Failed		All form fields have description



		Alternate Text





		Rule Name		Status		Description



		Figures alternate text		Passed		Figures require alternate text



		Nested alternate text		Passed		Alternate text that will never be read



		Associated with content		Passed		Alternate text must be associated with some content



		Hides annotation		Passed		Alternate text should not hide annotation



		Other elements alternate text		Passed		Other elements that require alternate text



		Tables





		Rule Name		Status		Description



		Rows		Passed		TR must be a child of Table, THead, TBody, or TFoot



		TH and TD		Passed		TH and TD must be children of TR



		Headers		Passed		Tables should have headers



		Regularity		Passed		Tables must contain the same number of columns in each row and rows in each column



		Summary		Skipped		Tables must have a summary



		Lists





		Rule Name		Status		Description



		List items		Passed		LI must be a child of L



		Lbl and LBody		Passed		Lbl and LBody must be children of LI



		Headings





		Rule Name		Status		Description



		Appropriate nesting		Failed		Appropriate nesting










Back to Top

	Group1: Off
	Check Box11: Off
	Check Box12: Off
	Check Box13: Off
	Check Box14: Off
	Check Box15: Off
	IT staffing resourcesMBE WBE LGBTBE DOBE SDVBE: 
	MBE WBE LGBTBE DOBE SDVBE: 
	MBE WBE LGBTBE DOBE SDVBE_2: 
	Check Box16: Off
	Check Box17: Off
	Check Box18: Off
	Check Box19: Off
	Check Box20: Off
	IT staffing resourcesMBE WBE LGBTBE DOBE SDVBE_2: 
	MBE WBE LGBTBE DOBE SDVBE_3: 
	MBE WBE LGBTBE DOBE SDVBE_4: 
	Check Box21: Off
	Check Box22: Off
	Check Box23: Off
	Check Box24: Off
	Check Box25: Off
	IT staffing resourcesMBE WBE LGBTBE DOBE SDVBE_3: 
	MBE WBE LGBTBE DOBE SDVBE_5: 
	MBE WBE LGBTBE DOBE SDVBE_6: 
	Check Box26: Off
	Check Box27: Off
	Check Box28: Off
	Check Box29: Off
	Check Box30: Off
	IT staffing resourcesMBE WBE LGBTBE DOBE SDVBE_4: 
	MBE WBE LGBTBE DOBE SDVBE_7: 
	MBE WBE LGBTBE DOBE SDVBE_8: 
	Total  SDB: 0
	Total  amount_2: 
	Bidder/Offeror Name: 
	Solicitation #: 
	Solicitation Name: 
	SDB InformationName: 
	SDB InformationAddress: 
	SDB InformationPoint of Contact: 
	SDB InformationTelephone number: 
	SDB InformationEmail address: 
	Services or supplies the SDB will provide: 
	Specific Time Frame the SDB will provide the services or supplies: 
	Text35: 
	Text36: 
	Text37: 
	Text38: 
	Text39: 
	Text40: 
	Text41: 
	Text42: 
	Group7: Off
	Group12: Off
	Group17: Off
	Group8: Off
	Group13: Off
	Group18: Off
	Group9: Off
	Group14: Off
	Group19: Off
	Group10: Off
	Group15: Off
	Group20: Off
	Group11: Off
	Group16: Off
	Group21: Off
	Group23: Off
	Describe Item of Work SolicitedSDB Name MBE WBE LGBTBE DOBE SDVBE: 
	Group24: Off
	Group22: Off
	Describe Item of Work SolicitedSDB Name MBE WBE LGBTBE DOBE SDVBE_2: 
	Group43: Off
	Group34: Off
	Check Box9: Off
	Check Box10: Off
	Group40: Off
	Group41: Off
	Group25: Off
	Group2: Off
	Group26: Off
	Group27: Off
	Group29: Off
	Group42: Off
	Group30: Off
	Name: 
	Group35: Off
	Group31: Off
	Group28: Off
	Name_2: 
	Group36: Off
	Group32: Off
	Name_3: 
	Group37: Off
	Group33: Off
	Discipline: 
	Base Bid: 
	Solicitation Title: 
	Bidder/Offeror: 
	Check Box1: Off
	SAP Vendor Number: 
	Check Box2: Off
	SDB Verify Number: 
	IT staffing resourcesVBE SDVBE: 
	VBE SDVBE: 
	VBE SDVBE_2: 
	Check Box3: Off
	SAP Vendor Number_2: 
	Check Box4: Off
	SDB Verify Number_2: 
	IT staffing resourcesVBE SDVBE_2: 
	VBE SDVBE_3: 
	VBE SDVBE_4: 
	Check Box5: Off
	SAP Vendor Number_3: 
	Check Box6: Off
	SDB Verify Number_3: 
	IT staffing resourcesVBE SDVBE_3: 
	VBE SDVBE_5: 
	VBE SDVBE_6: 
	Name_4: 
	Check Box7: Off
	SAP Vendor Number_4: 
	Check Box8: Off
	SDB Verify Number_4: 
	IT staffing resourcesVBE SDVBE_4: 
	VBE SDVBE_7: 
	VBE SDVBE_8: 
	Total  VBE: 0
	Total  amount: 0
	Text31: 
	Text33: 
	Text34: 
	Solicitation Number: 
	BidderOfferor InformationName: 
	VBE InformationName: 
	BidderOfferor InformationAddress: 
	VBE InformationAddress: 
	BidderOfferor InformationPoint of Contact: 
	VBE InformationPoint of Contact: 
	BidderOfferor InformationTelephone number: 
	VBE InformationTelephone number: 
	BidderOfferor InformationEmail address: 
	VBE InformationEmail address: 
	Services or supplies the VBE will provide: 
	Specific Time Frame the VBE will provide the services or supplies: 
	Printed name: 
	Printed name_2: 
	Text14: 
	Text15: 
	Text16: 
	Text17: 
	Text18: 
	Text19: 
	Text20: 
	Text21: 
	Project Description: 
	Commonwealth Agency Name: 
	Solicitation: 
	Solicitation Due Date and Time: 
	BidderOfferor Company Name: 
	BidderOfferor Contact Name: 
	BidderOfferor Contact Email: 
	BidderOfferor Contact Phone Number: 
	Identified Items of WorkRow1: 
	Text1: 
	Identified Items of WorkRow2: 
	Text2: 
	Identified Items of WorkRow3: 
	Text3: 
	Identified Items of WorkRow4: 
	Text4: 
	Identified Items of WorkRow5: 
	Text5: 
	Text6: 
	Date and Time of Call: 
	Check Box31: Off
	Check Box37: Off
	Describe Item of Work SolicitedVBE Name VBE SDVBE: 
	Date mail email fax: 
	Date mail email fax_2: 
	Check Box32: Off
	Check Box38: Off
	Spoke with: 
	Check Box33: Off
	Check Box39: Off
	Left Message: 
	Describe Item of Work SolicitedVBE Name VBE SDVBE_2: 
	Date mail email fax_3: 
	Text7: 
	Check Box34: Off
	Check Box40: Off
	Date and Time of Call_2: 
	Date mail email fax_4: 
	Check Box35: Off
	Check Box41: Off
	Spoke with_2: 
	Check Box36: Off
	Check Box42: Off
	Left Message_2: 
	with specific work categories 1: 
	3 1: 
	Group50: Off
	Group51: Off
	DESCRIBE EFFORTS 1: 
	Describe Identified Items of Work not being performed by SDBs include specific section from bid or proposalRow1: 
	undefined: 
	Group52: Off
	fill_27: 
	fill_29: 
	Describe Identified Items of Work not being performed by SDBs include specific section from bid or proposalRow2: 
	Group53: Off
	Describe Identified Items of Work not being performed by SDBs include specific section from bid or proposalRow3: 
	undefined_2: 
	Group54: Off
	Describe Identified Items of Work not being performed by SDBs include specific section from bid or proposalRow4: 
	Group62: Off
	Group56: Off
	SDB NonSDB: 
	price capabilities other: 
	fill_31: 
	fill_33: 
	SDB NonSDB_2: 
	price capabilities other_2: 
	Group63: Off
	fill_36: 
	Group64: Off
	SDB NonSDB_3: 
	fill_38: 
	price capabilities other_3: 
	Group55: Off
	fill_40: 
	SDB NonSDB_4: 
	fill_42: 
	price capabilities other_4: 
	Group65: Off
	Describe Identified Items of Work not being performed by SDBs include specific section from bid or proposalRow5: 
	fill_44: 
	SDB NonSDB_5: 
	fill_46: 
	price capabilities other_5: 
	Group66: Off
	Group57: Off
	Group58: Off
	Group59: Off
	Group60: Off
	Group61: Off
	Name of SDB: 
	Street: 
	City: 
	was offered an opportunity to bid on Solicitation No: 
	Name of Prime Contractors Firm: 
	unable to prepare a Proposal for this project for the following reasons: 
	Text32: 
	Title: 
	Date: 
	DGS SDB Certification: 
	Telephone: 
	Title_2: 
	Date_2: 


