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PROJECT SPECIFICATIONS 
 
The Contractor shall comply with the Contract Terms and Conditions provided with the Bid 
Documents including but not limited to the following: 
 
INSURANCE REQUIREMENTS – In accordance with the Contract Terms and Conditions, 
the Contractor is required to have in place during the term of the Contract and any renewals or 
extensions thereof, the following types of insurance, issued by companies acceptable to the 
Commonwealth and authorized to conduct such business under the laws of the Commonwealth 
of Pennsylvania: 
 

A. Worker's Compensation Insurance for all of the Contractor's employees and 
those of any subcontractor, engaged in Work at the site of the project as required 
by law. 

 
B. Builders Risk Insurance the Contractor shall, until all physical on-site work is 

complete, maintain insurance on all insurable work included in the Contract 
against loss or damage by fire and lightning and those perils covered by the 
extended coverage endorsement. Insurable work includes work both interior and 
exterior of any building being constructed. The property insurance must include a 
Builder’s Risk Policy or an installation floater that covers all risks. The risk of 
damage to the construction work is that of the Contractor and surety. No claims 
for such loss or damage will be recognized by the agency, nor will such loss or 
damage excuse the complete and satisfactory performance of the Contract by the 
Contractor.  The Contractor and all subcontractors are required to produce 
certificates of insurance, naming the Commonwealth of Pennsylvania and 
Pennsylvania Game Commission as an additional insured. 

 
C. Public Liability and Property Damage Insurance to protect the 

Commonwealth, the Contractor, and any and all subcontractors from claims for 
damages for personal injury (including bodily injury), sickness or disease, 
accidental death and damage to property including the loss of use resulting from 
any property damage, which may arise from the activities performed under the 
Contract or the failure to perform under the Contract, whether such performance 
or non-performance be by the Contractor, by any subcontractor, or by anyone 
directly or indirectly employed by either. The minimum amounts of coverage 
shall be $250,000 per person and $1,000,000 per occurrence for bodily injury, 
including death, and $250,000 per person and $1,000,000 per occurrence for 
property damage. Such policies shall be occurrence rather than claims-made 
policies and shall not contain any endorsements or any other form designated to 
limit and restrict any action by the Commonwealth, as an additional insured, 
against the insurance coverage in regard to Work performed for the 
Commonwealth. 
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Prior to commencement of the Work under the Contract and at each insurance renewal date 
during the term of the Contract, the Contractor shall provide the Commonwealth with current 
certificates of insurance. These certificates or policies shall name the Commonwealth AND 
Pennsylvania Game Commission as additional insured and shall contain a provision that 
the coverage's afforded under the policies will not be cancelled or changed until at least 
thirty (30) days written notice has been given to the Commonwealth. 
 
COMPLIANCE WITH LAW – The Contractor shall comply with all applicable federal and 
state laws and regulations and local ordinances in the performance of the Contract. 
 
WORKMANSHIP - All Work shall be performed in a Workmanlike manner and all materials 
and labor shall be in strict and entire conformity with the Drawings and Specifications. 
  
INSPECTION AND CHANGES - All Work is subject to inspection and acceptance by the 
Pennsylvania Game Commission.  Any Work rejected as defective or unsuitable shall be 
removed and replaced with suitable Work and materials at the sole cost of the Contractor to the 
complete satisfaction of the Game Commission. 
 
Changes shall be in accordance with the Contract Terms and Conditions.  
 
TEMPORARY SERVICES AND JOB CONDITIONS -  The Contractor shall be responsible 
for providing any and all temporary facilities necessary to execute and protect the Work. The 
Contractor shall accept all conditions as found upon examination of the site and shall coordinate, 
plan, and execute the Work accordingly.  The Contractor shall cooperate in the arrangements of 
the Work as necessary to least affect the administration or operations of existing buildings, 
facilities, and infrastructure.  The Contractor shall keep the Work site clean at all times.  
 
PREVAILING WAGE – Prevailing minimum wages apply to this project.  See Contract Terms 
and Conditions and attached Prevailing Wage Determination. 
 
The Contractor and each Subcontractor shall file a statement each week and a final statement at 
the conclusion of the Work on the contract with the contracting agency, under oath, and in form 
satisfactory to the Secretary, certifying that workmen have been paid wages in strict conformity 
with the provisions of the contract as prescribed by this section or if wages remain unpaid to set 
forth the amount of wages due and owing to each workman respectively.  The PA Labor and 
Industry “Weekly Payroll Certification for Public Works Projects” form shall be used.  The 
initial and final Payroll Certifications shall be notarized. 
 
PAYMENT TERMS - A schedule of values is provided with the bid.  Payment will be made on 
a monthly basis upon satisfactory completion of items listed on the Schedule of Values and in 
accordance with the Contract Terms and Conditions. 
 
All payments due to the Contractor shall be processed after all Work has been inspected and 
approved by an agent of the Pennsylvania Game Commission.  Payment will not be made for 
Work that is not progressing satisfactorily or for unsuitable or defective Work. 
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Payments may be withheld for failure to provide required documentation for the project 
including but not limited to required submittals / shop drawings and weekly submission of 
Certified Payrolls. 
 
INVOICING – All Project invoices shall be submitted directly to: 
 
 Mr. Matthew Spotts, Architectural Designer 
 Pennsylvania Game Commission 

2001 Elmerton Avenue 
Harrisburg PA 17110 
Office: 717-787-4250 Ext:73614 
Email: matspotts@pa.gov  

 
 
All invoices must be submitted in black and white with no color and shaded areas.  Invoices must 
include the Purchase Order Number, Contractor’s SAP Vendor Number, and the Contractor’s 
name and address as listed on the Purchase Order.  Payment items on invoices shall match the 
items on the Purchase Order.  Failure to submit invoices that meet these requirements will result 
in a delay of payment. 
 
Please Note: Vendors are reminded to NOT include employer identification numbers, Social Security 
Numbers, bank account information, or other personally identifiable information on their invoices. That 
information is uniquely tied to your SAP Vendor Number and, for security purposes, should not be 
explicitly stated on an invoice. 
 
CONTRACT TERM - The Contract shall commence upon delivery of Purchase Order to 
Contractor and shall terminate on November 30, 2023.  Contract time is of the essence of the 
Project.  All Work must be completed and accepted by this date.   
 
EXCISE TAXES, PENNSYLVANIA SALES TAX - The Commonwealth is exempt from all 
Excise Taxes.  See Contract Terms and Conditions. 
 
OFFSET PROVISION - The Contractor agrees that the Commonwealth may set off the amount 
of any state liability or other debt of the Contractor or its subsidiaries that is owed to the 
Commonwealth and not being contested on appeal against any payments due the Contractor 
under this or any other contract with the Commonwealth. 
 
PERFORMANCE SECURITY / CONTRACT BONDS – Within 10 days after award of the 
purchase order, the Bidder to whom the Contract is awarded, shall provide Contract 
Performance Security and a Payment Bond in a form acceptable to the Commonwealth for the 
amounts listed below and in accordance with the Contract Terms and Conditions. 
   
A Performance Bond at one hundred percent (100%) of the contract amount, conditioned upon 
the faithful performance of the contract in accordance with the plans, specifications and 
conditions of the contract. 
 
A Payment Bond in an amount equal to one hundred percent (100%) of the contract amount. 

mailto:matspotts@pa.gov
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Performance and Payment Bonds shall be executed by a surety company authorized to do 
business in the Commonwealth and listed on the current U.S. Dept. of Treasury, Bureau of Fiscal 
Service, Department Circular 570 (https://fiscal.treasury.gov/surety-bonds/list-certified-
companies.html).  Bonds shall include a current Power of Attorney dated the same as the date of 
the bond.  Bonds shall be made payable to the Commonwealth. 
 
GUARANTY / WARRANTY – See Contract Terms and Conditions – all items are warranted 
for a period of one year following delivery by the Contractor and acceptance by the 
Commonwealth. 
 
HOLD HARMLESS PROVISION - See Contract Terms and Conditions - The Contractor 
shall hold the Commonwealth harmless from and indemnify the Commonwealth against any and 
all third party claims, demands and actions based upon or arising out of any activities performed 
by the Contractor and its employees and agents under this Contract, provided the Commonwealth 
gives Contractor prompt notice of any such claim of which it learns. 
 
ADDITIONAL PROVISIONS - 
 
Contractor shall comply with the conditions listed below in accordance with the Contract Terms 
and Conditions: 

 
1. Steel Products Procurement Act  
 
2. Prohibition Against the Use of Certain Steel and Aluminum Products (Trade 

Practices Act) 
 
 3. Reciprocal Limitations Act - The form GSPUR89 (Reciprocal Limitations Act 

Requirements) is attached.  The Contractor shall complete the applicable portions of 
pages 3 and 4 of the form and submit the completed pages within two days after the 
bid opening. 



Project Name: SGL-414 Beltzville (ACOE) Property

Awarding Agency: PA Game Commission

Contract Award Date: 4/18/2024

Serial Number: 24-02668

Project Classification: Building

Determination Date: 3/18/2024

Assigned Field Office: Scranton

Field Office Phone Number: (570)963-4577

Toll Free Phone Number: (877)214-3962

Project County: Carbon County

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 3/18/2024 Page 1 of 8



Project: 24-02668 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 7/1/2022 $35.83 $20.67 $56.50

Asbestos & Insulation Workers 7/1/2023 $37.08 $21.92 $59.00

Asbestos & Insulation Workers 7/1/2024 $37.08 $24.92 $62.00

Asbestos & Insulation Workers 7/1/2025 $37.08 $28.17 $65.25

Boilermakers 1/1/2023 $51.27 $35.30 $86.57

Boilermakers 1/1/2024 $52.10 $35.72 $87.82

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

4/30/2023 $37.19 $21.32 $58.51

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

4/28/2024 $39.04 $21.32 $60.36

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/4/2025 $40.89 $21.32 $62.21

Carpenter - Chief of Party (Surveying & Layout) 5/1/2023 $44.38 $26.49 $70.87

Carpenter - Chief of Party (Surveying & Layout) 5/1/2024 $45.87 $26.49 $72.36

Carpenter - Instrument Person (Surveying & Layout) 5/1/2023 $38.59 $26.49 $65.08

Carpenter - Instrument Person (Surveying & Layout) 5/1/2024 $39.89 $26.49 $66.38

Carpenter - Rodman (Surveying & Layout) 5/1/2023 $19.30 $20.20 $39.50

Carpenter - Rodman (Surveying & Layout) 5/1/2024 $19.95 $20.20 $40.15

Carpenters 5/1/2023 $38.54 $26.49 $65.03

Carpenters 5/1/2024 $39.84 $26.49 $66.33

Cement Finishers & Plasterers 4/30/2023 $29.66 $22.42 $52.08

Cement Finishers & Plasterers 4/28/2024 $31.66 $22.42 $54.08

Cement Finishers & Plasterers 5/4/2025 $33.66 $22.42 $56.08

Cement Finishers & Plasterers 5/3/2026 $35.66 $22.42 $58.08

Cement Masons 5/1/2023 $35.18 $24.45 $59.63

Dockbuilder, Pile Drivers 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder, Pile Drivers 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder, Pile Drivers 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2023 $58.41 $41.74 $100.15

Dockbuilder/Pile Driver Diver 5/1/2024 $61.54 $41.74 $103.28

Dockbuilder/Pile Driver Diver 5/1/2025 $64.35 $41.74 $106.09

Dockbuilder/Pile Driver Diver 5/1/2026 $66.54 $41.74 $108.28

Dockbuilder/pile driver tender 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder/pile driver tender 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder/pile driver tender 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Drywall Finisher 5/1/2023 $31.24 $23.58 $54.82

Electricians 6/1/2022 $43.80 $23.73 $67.53

Electricians 6/1/2023 $46.49 $23.06 $69.55

Elevator Constructor 1/1/2023 $56.46 $38.36 $94.82

Elevator Constructor 1/1/2024 $58.88 $43.90 $102.78

Floor Coverer 5/1/2023 $39.65 $27.61 $67.26

Floor Coverer 5/1/2024 $41.41 $27.61 $69.02

Glazier 5/1/2023 $37.71 $23.68 $61.39
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Project: 24-02668 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2021 $34.01 $31.13 $65.14

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2023 $36.26 $31.38 $67.64

Laborers (Class 01 - See notes) 5/1/2023 $30.59 $18.99 $49.58

Laborers (Class 01 - See notes) 5/1/2024 $31.09 $19.59 $50.68

Laborers (Class 02 - See notes) 5/1/2023 $31.62 $18.99 $50.61

Laborers (Class 02 - See notes) 5/1/2024 $32.12 $19.59 $51.71

Laborers (Class 03 - See notes) 5/1/2022 $30.54 $18.58 $49.12

Laborers (Class 03 - See notes) 5/1/2023 $31.24 $19.08 $50.32

Laborers (Class 03 - See notes) 5/6/2024 $31.74 $19.59 $51.33

Laborers (Class 04 - See notes) 5/1/2022 $32.04 $18.58 $50.62

Laborers (Class 04 - See notes) 5/1/2023 $32.74 $19.08 $51.82

Laborers (Class 04 - See notes) 5/6/2024 $33.24 $19.59 $52.83

Laborers (Class 05 - See notes) 5/1/2023 $32.59 $18.99 $51.58

Laborers (Class 05 - See notes) 5/1/2024 $33.09 $19.59 $52.68

Laborers (Class 06 - See notes) 5/1/2022 $31.89 $18.49 $50.38

Laborers (Class 06 - See notes) 5/1/2024 $32.44 $19.59 $52.03

Marble Mason 5/1/2023 $33.42 $20.94 $54.36

Marble Mason 5/1/2024 $35.37 $20.94 $56.31

Marble Mason 5/1/2025 $37.32 $20.94 $58.26

Millwright 5/1/2023 $48.41 $33.95 $82.36

Millwright 5/1/2024 $51.30 $33.95 $85.25

Millwright 5/1/2025 $53.87 $33.95 $87.82

Millwright 5/1/2026 $56.51 $33.95 $90.46

Operators (Building, Class 01 - See Notes) 5/1/2023 $42.57 $29.24 $71.81

Operators (Building, Class 01A - See Notes) 5/1/2023 $44.82 $29.90 $74.72

Operators (Building, Class 02 - See Notes) 5/1/2023 $42.29 $29.15 $71.44

Operators (Building, Class 02A - See Notes) 5/1/2023 $44.54 $29.82 $74.36

Operators (Building, Class 03 - See Notes) 5/1/2023 $39.57 $28.34 $67.91

Operators (Building, Class 04 - See Notes) 5/1/2023 $38.42 $28.02 $66.44

Operators (Building, Class 05 - See Notes) 5/1/2023 $37.97 $27.89 $65.86

Operators (Building, Class 06 - See Notes) 5/1/2023 $37.10 $27.62 $64.72

Operators (Building, Class 07A- See Notes) 5/1/2023 $51.63 $33.34 $84.97

Operators (Building, Class 07B- See Notes) 5/1/2023 $51.28 $33.24 $84.52

Painters Class 1 (see notes) 5/1/2023 $29.98 $23.28 $53.26

Painters Class 2 (see notes) 5/1/2023 $33.58 $23.58 $57.16

Painters Class 3 (see notes) 5/1/2023 $40.18 $23.58 $63.76

Piledrivers 5/1/2021 $43.73 $37.99 $81.72

Plasterers 5/1/2023 $35.93 $23.96 $59.89

plumber 5/1/2023 $52.48 $34.56 $87.04

Plumbers and Steamfitters 12/1/2021 $46.24 $22.07 $68.31

Plumbers and Steamfitters 12/1/2023 $49.39 $23.67 $73.06

Roofers (Composition) 5/1/2023 $42.63 $34.62 $77.25

Roofers (Shingle) 5/1/2020 $29.50 $21.25 $50.75

BUREAU OF LABOR LAW COMPLIANCE
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Project: 24-02668 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Roofers (Shingle) 5/1/2023 $32.85 $22.10 $54.95

Roofers (Slate & Tile) 5/1/2020 $32.50 $21.25 $53.75

Roofers (Slate & Tile) 5/1/2023 $35.85 $22.10 $57.95

Sheet Metal Workers 5/1/2023 $35.04 $29.82 $64.86

Sign Makers and Hangars 7/15/2022 $30.54 $24.35 $54.89

Sign Makers and Hangars 7/15/2023 $31.76 $24.63 $56.39

Sprinklerfitters 4/1/2023 $44.33 $28.04 $72.37

Steamfitters 5/1/2023 $57.07 $41.99 $99.06

Terrazzo Finisher 5/1/2023 $35.79 $19.25 $55.04

Terrazzo Finisher 5/1/2024 $37.16 $19.26 $56.42

Terrazzo Grinder 5/1/2023 $36.54 $19.25 $55.79

Terrazzo Grinder 5/1/2024 $37.92 $19.26 $57.18

Terrazzo Mechanics 5/1/2023 $36.51 $21.00 $57.51

Terrazzo Mechanics 5/1/2024 $37.94 $21.01 $58.95

Tile & Marble Finisher 5/1/2023 $32.15 $16.59 $48.74

Tile & Marble Finisher 5/1/2024 $34.10 $16.59 $50.69

Tile & Marble Finisher 5/1/2025 $36.05 $16.59 $52.64

Tile Setter 5/1/2023 $33.42 $20.94 $54.36

Tile Setter 5/1/2024 $35.37 $20.94 $56.31

Tile Setter 5/1/2025 $37.32 $20.94 $58.26

Truckdriver class 1(see notes) 5/1/2021 $37.72 $0.00 $37.72

Truckdriver class 2 (see notes) 5/1/2021 $37.79 $0.00 $37.79

Truckdriver class 3 (see notes) 5/1/2021 $38.28 $0.00 $38.28

Window Film / Tint Installer 6/1/2019 $24.52 $12.08 $36.60
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Project: 24-02668 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Carpenter - Chief of Party (Surveying & Layout) 5/1/2021 $41.42 $15.49 $56.91

Carpenter - Instrument Person (Surveying & Layout) 5/1/2021 $36.02 $15.49 $51.51

Carpenter - Rodman I (Survey & Layout) 5/1/2021 $28.82 $12.39 $41.21

Carpenter 5/1/2023 $35.32 $19.09 $54.41

Carpenter 5/1/2024 $36.12 $19.79 $55.91

Carpenter 5/1/2025 $36.87 $20.49 $57.36

Carpenter 5/1/2026 $37.63 $21.18 $58.81

Carpenter Welder 5/1/2023 $36.07 $19.09 $55.16

Carpenter Welder 5/1/2024 $36.87 $19.79 $56.66

Carpenter Welder 5/1/2025 $37.62 $20.49 $58.11

Carpenter Welder 5/1/2026 $38.38 $21.18 $59.56

Carpenters - Piledriver/Welder 1/1/2023 $36.07 $19.09 $55.16

Carpenters - Piledriver/Welder 1/1/2024 $36.87 $19.79 $56.66

Carpenters - Piledriver/Welder 1/1/2025 $37.62 $20.49 $58.11

Carpenters - Piledriver/Welder 1/1/2026 $38.38 $21.18 $59.56

Dockbuilder, Pile Drivers 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder, Pile Drivers 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder, Pile Drivers 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2023 $58.41 $41.74 $100.15

Dockbuilder/Pile Driver Diver 5/1/2024 $61.54 $41.74 $103.28

Dockbuilder/Pile Driver Diver 5/1/2025 $64.35 $41.74 $106.09

Dockbuilder/Pile Driver Diver 5/1/2026 $66.54 $41.74 $108.28

Dockbuilder/pile driver tender 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder/pile driver tender 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder/pile driver tender 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Electric Lineman 8/29/2022 $62.66 $28.08 $90.74

Electric Lineman 9/4/2023 $64.68 $29.01 $93.69

Electric Lineman 1/1/2024 $64.46 $29.23 $93.69

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2021 $34.01 $31.13 $65.14

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2023 $36.26 $31.38 $67.64

Laborers (Class 01 - See notes) 5/1/2023 $24.81 $18.99 $43.80

Laborers (Class 01 - See notes) 5/1/2024 $25.61 $19.49 $45.10

Laborers (Class 02 - See notes) 5/1/2023 $31.43 $18.99 $50.42

Laborers (Class 02 - See notes) 5/1/2024 $32.23 $19.49 $51.72

Laborers (Class 03 - See notes) 5/1/2023 $28.42 $18.99 $47.41

Laborers (Class 03 - See notes) 5/1/2024 $29.22 $19.49 $48.71

Laborers (Class 04 - See notes) 5/1/2023 $28.77 $18.99 $47.76

Laborers (Class 04 - See notes) 5/1/2024 $29.57 $19.49 $49.06

Laborers (Class 05 - See notes) 5/1/2023 $29.44 $18.99 $48.43

Laborers (Class 05 - See notes) 5/1/2024 $30.24 $19.49 $49.73

Laborers (Class 06 - See notes) 5/1/2023 $28.86 $18.99 $47.85
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Project: 24-02668 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Laborers (Class 06 - See notes) 5/1/2024 $29.66 $19.49 $49.15

Laborers (Class 07 - See notes) 5/1/2023 $29.15 $18.99 $48.14

Laborers (Class 07 - See notes) 5/1/2024 $29.95 $19.49 $49.44

Laborers (Class 08 - See notes) 5/1/2023 $29.63 $18.99 $48.62

Laborers (Class 08 - See notes) 5/1/2024 $30.43 $19.49 $49.92

Operators (Heavy, Class 01 - See Notes) 5/1/2023 $41.14 $28.82 $69.96

Operators (Heavy, Class 01 - See Notes) 5/1/2024 $42.30 $29.66 $71.96

Operators (Heavy, Class 01 - See Notes) 5/1/2025 $43.46 $30.50 $73.96

Operators (Heavy, Class 01 - See Notes) 5/1/2026 $44.61 $31.35 $75.96

Operators (Heavy, Class 01A - See Notes) 5/1/2023 $43.39 $29.48 $72.87

Operators (Heavy, Class 01A - See Notes) 5/1/2024 $44.55 $30.32 $74.87

Operators (Heavy, Class 01A - See Notes) 5/1/2025 $45.71 $31.16 $76.87

Operators (Heavy, Class 01A - See Notes) 5/1/2026 $46.86 $32.01 $78.87

Operators (Heavy, Class 02 - See Notes) 5/1/2023 $40.86 $28.73 $69.59

Operators (Heavy, Class 02 - See Notes) 5/1/2024 $42.02 $29.57 $71.59

Operators (Heavy, Class 02 - See Notes) 5/1/2025 $43.18 $30.41 $73.59

Operators (Heavy, Class 02 - See Notes) 5/1/2026 $44.34 $31.25 $75.59

Operators (Heavy, Class 02A - See Notes) 5/1/2023 $43.11 $29.40 $72.51

Operators (Heavy, Class 02A - See Notes) 5/1/2024 $44.27 $30.24 $74.51

Operators (Heavy, Class 02A - See Notes) 5/1/2025 $45.43 $31.08 $76.51

Operators (Heavy, Class 02A - See Notes) 5/1/2026 $46.59 $31.92 $78.51

Operators (Heavy, Class 03 - See Notes) 5/1/2023 $37.95 $27.86 $65.81

Operators (Heavy, Class 03 - See Notes) 5/1/2024 $39.11 $28.70 $67.81

Operators (Heavy, Class 03 - See Notes) 5/1/2025 $40.26 $29.55 $69.81

Operators (Heavy, Class 03 - See Notes) 5/1/2026 $41.43 $30.38 $71.81

Operators (Heavy, Class 04 - See Notes) 5/1/2023 $36.80 $27.54 $64.34

Operators (Heavy, Class 04 - See Notes) 5/1/2024 $37.96 $28.38 $66.34

Operators (Heavy, Class 04 - See Notes) 5/1/2025 $39.12 $29.22 $68.34

Operators (Heavy, Class 04 - See Notes) 5/1/2026 $40.28 $30.06 $70.34

Operators (Heavy, Class 05 - See Notes) 5/1/2023 $36.35 $27.41 $63.76

Operators (Heavy, Class 05 - See Notes) 5/1/2024 $37.51 $28.25 $65.76

Operators (Heavy, Class 05 - See Notes) 5/1/2025 $38.67 $29.09 $67.76

Operators (Heavy, Class 05 - See Notes) 5/1/2026 $39.83 $29.93 $69.76

Operators (Heavy, Class 06 - See Notes) 5/1/2023 $35.48 $27.14 $62.62

Operators (Heavy, Class 06 - See Notes) 5/1/2024 $36.64 $27.98 $64.62

Operators (Heavy, Class 06 - See Notes) 5/1/2025 $37.80 $28.82 $66.62

Operators (Heavy, Class 06 - See Notes) 5/1/2026 $38.96 $29.66 $68.62

Operators (Heavy, Class 07A - See Notes) 5/1/2023 $49.93 $32.83 $82.76

Operators (Heavy, Class 07A - See Notes) 5/1/2024 $51.39 $33.77 $85.16

Operators (Heavy, Class 07A - See Notes) 5/1/2025 $52.85 $34.71 $87.56

Operators (Heavy, Class 07A - See Notes) 5/1/2026 $54.32 $35.64 $89.96

Operators (Heavy, Class 07B - See Notes) 5/1/2023 $49.58 $32.73 $82.31

Operators (Heavy, Class 07B - See Notes) 5/1/2024 $51.04 $33.67 $84.71

Operators (Heavy, Class 07B - See Notes) 5/1/2025 $52.51 $34.60 $87.11
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Project: 24-02668 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Heavy, Class 07B - See Notes) 5/1/2026 $53.97 $35.54 $89.51

Operators (Highway, Class 01 - See Notes) 5/1/2023 $40.25 $28.55 $68.80

Operators (Highway, Class 01 - See Notes) 5/1/2024 $41.41 $29.39 $70.80

Operators (Highway, Class 01 - See Notes) 5/1/2025 $42.56 $30.24 $72.80

Operators (Highway, Class 01 - See Notes) 5/1/2026 $43.72 $31.08 $74.80

Operators (Highway, Class 01a - See Notes) 5/1/2023 $42.50 $29.23 $71.73

Operators (Highway, Class 01a - See Notes) 5/1/2024 $43.66 $30.07 $73.73

Operators (Highway, Class 01a - See Notes) 5/1/2025 $44.81 $30.92 $75.73

Operators (Highway, Class 01a - See Notes) 5/1/2026 $45.97 $31.76 $77.73

Operators (Highway, Class 02 - See Notes) 5/1/2023 $39.08 $28.20 $67.28

Operators (Highway, Class 02 - See Notes) 5/1/2024 $40.24 $29.04 $69.28

Operators (Highway, Class 02 - See Notes) 5/1/2025 $41.39 $29.89 $71.28

Operators (Highway, Class 02 - See Notes) 5/1/2026 $42.55 $30.73 $73.28

Operators (Highway, Class 03 - See Notes) 5/1/2023 $38.39 $27.99 $66.38

Operators (Highway, Class 03 - See Notes) 5/1/2024 $39.55 $28.83 $68.38

Operators (Highway, Class 03 - See Notes) 5/1/2025 $40.70 $29.68 $70.38

Operators (Highway, Class 03 - See Notes) 5/1/2026 $41.87 $30.51 $72.38

Operators (Highway, Class 04 - See Notes) 5/1/2023 $37.94 $27.86 $65.80

Operators (Highway, Class 04 - See Notes) 5/1/2024 $39.10 $28.70 $67.80

Operators (Highway, Class 04 - See Notes) 5/1/2025 $40.26 $29.54 $69.80

Operators (Highway, Class 04 - See Notes) 5/1/2026 $41.41 $30.39 $71.80

Operators (Highway, Class 05 - See Notes) 5/1/2023 $37.42 $27.72 $65.14

Operators (Highway, Class 05 - See Notes) 5/1/2024 $38.58 $28.56 $67.14

Operators (Highway, Class 05 - See Notes) 5/1/2025 $39.73 $29.41 $69.14

Operators (Highway, Class 05 - See Notes) 5/1/2026 $40.89 $30.25 $71.14

Operators (Highway, Class 06 - See Notes) 5/1/2023 $40.48 $28.62 $69.10

Operators (Highway, Class 06 - See Notes) 5/1/2024 $41.64 $29.46 $71.10

Operators (Highway, Class 06 - See Notes) 5/1/2025 $42.80 $30.30 $73.10

Operators (Highway, Class 06 - See Notes) 5/1/2026 $43.95 $31.15 $75.10

Operators (Highway, Class 06/A - See Notes) 5/1/2023 $42.73 $29.28 $72.01

Operators (Highway, Class 06/A - See Notes) 5/1/2024 $43.89 $30.12 $74.01

Operators (Highway, Class 06/A - See Notes) 5/1/2025 $45.05 $30.96 $76.01

Operators (Highway, Class 06/A - See Notes) 5/1/2026 $46.21 $31.80 $78.01

Operators (Highway, Class 07/A - See Notes) 5/1/2023 $48.86 $32.51 $81.37

Operators (Highway, Class 07/A - See Notes) 5/1/2024 $50.32 $33.45 $83.77

Operators (Highway, Class 07/A - See Notes) 5/1/2025 $51.79 $34.38 $86.17

Operators (Highway, Class 07/A - See Notes) 5/1/2026 $53.25 $35.32 $88.57

Operators (Highway, Class 07/B - See Notes) 5/1/2023 $47.44 $32.10 $79.54

Operators (Highway, Class 07/B - See Notes) 5/1/2024 $48.91 $33.03 $81.94

Operators (Highway, Class 07/B - See Notes) 5/1/2025 $50.37 $33.97 $84.34

Operators (Highway, Class 07/B - See Notes) 5/1/2026 $51.84 $34.90 $86.74

Painters Class 2 (see notes) 5/1/2020 $31.53 $20.71 $52.24

Painters Class 3 (see notes) 5/1/2020 $37.63 $20.71 $58.34

Piledrivers 5/1/2023 $35.32 $19.09 $54.41
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Expiration
Date

Hourly Rate Fringe
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Piledrivers 5/1/2024 $36.12 $19.79 $55.91

Piledrivers 5/1/2025 $36.87 $20.49 $57.36

Piledrivers 5/1/2026 $37.63 $21.18 $58.81

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2022 $48.43 $40.28 $88.71

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2023 $50.53 $41.68 $92.21

Steamfitters (Heavy and Highway - Gas Distribution) 3/4/2024 $50.53 $41.83 $92.36

Truckdriver class 1(see notes) 5/1/2021 $37.72 $0.00 $37.72

Truckdriver class 2 (see notes) 5/1/2021 $37.79 $0.00 $37.79

Truckdriver class 3 (see notes) 5/1/2021 $38.28 $0.00 $38.28
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RECIPROCAL LIMITATIONS ACT 
REQUIREMENTS  

 
Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid. 

  
NOTE:  These Requirements Do Not Apply To Bids Under $10,000.00  
 
I. REQUIREMENTS 
 

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 
supplies produced, manufactured, mined or grown in Pennsylvania as against those bidders offering supplies 
produced, manufactured, mined or grown in any state that gives or requires a preference to supplies 
produced, manufactured, mined or grown in that state.  The amount of the preference shall be equal to the 
amount of the preference applied by the other state for that particular supply. 

 
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state supplies and the amount of the preference: 

 
 STATE PREFERENCE 
1. Alaska 7% (applies only to timber, lumber, and manufactured lumber products originating in 

the state) 
2. Arizona 5% (construction materials produced or manufactured in the state only) 
3. Hawaii 10% 
4. Illinois 10% for coal only 
5. Iowa 5% for coal only 
6. Louisiana 4% meat and meat products 
  4% catfish 
  10% milk & dairy products 
  10% steel rolled in Louisiana 
  7% all other products 
7. Montana 5% for residents * 
  3% for non-residents* 
   *offering in-state goods, supplies, equipment and materials 
8. New Mexico 5% 
9. New York 3% for purchase of food only 
10. Oklahoma 5% 
11. Virginia 4% for coal only 
12. Washington 5% (fuels mined or produced in the state only) 
13. Wyoming 5% 

 
B. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 

printing performed in Pennsylvania as against those bidders offering printing performed in any state that 
gives or requires a preference to printing performed in that state.  The amount of the preference shall be 
equal to the amount of the preference applied by the other state for that particular category of printing.   

  
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state printing and the amount of the preference: 

 
 STATE PREFERENCE 
1. Hawaii 15% 
2. Idaho 10% 
3. Louisiana 3% 
4. Montana 8% 
5. New Mexico 5% 
6. Wyoming 10% 

 
C. The Reciprocal Limitations Act, also requires the Commonwealth to give resident bidders a preference against 

a nonresident bidder from any state that gives or requires a preference to bidders from that state or exclude 
bidders from states that exclude nonresident bidders.  The amount of the preference shall be equal to the 
amount of the preference applied by the state of the nonresident bidder.  The following is a list of the states 
which have been found by the Department of General Services to have applied a preference for in-state 
bidders and the amount of the preference: 
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 STATE PREFERENCE 
1. Alaska 5% (supplies only) 
2. Arizona 5% (construction materials from Arizona resident dealers only) 
3. California 5% (for supply contracts only in excess of $100,000.00) 
4. Connecticut 10% (for supplies only) 
5. Montana 3% 
6. New Mexico 5% (for supplies only) 
7. South Carolina 2% (under $2,500,000.00) 
   1% (over $2,500,000.00) 

This preference does not apply to construction contracts nor where the price of a 
single unit exceeds $10,000. 

8. West Virginia 2.5% (for the construction, repair or improvement of any buildings 
9. Wyoming 5% 
 
 STATE PROHIBITION 
1. New Jersey For supply procurements or construction projects restricted to Department of General 

Services Certified Small Businesses, New Jersey bidders shall be excluded from award 
even if they themselves are Department of General Services Certified Small Businesses. 

 
D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies 

which are produced, manufactured, mined or grown in any state that prohibits the specification for, use, or 
purchase of such items in or on its public buildings or other works, when such items are not produced, 
manufactured, mined or grown in such state.  The following is a list of the states which have been found by 
the Department of General Services to have prohibited the use of out-of-state supplies: 

 
 STATE PROHIBITION 
1. Alabama Only for printing and binding involving ”messages of the Governor to the Legislature“, all 

bills, documents and reports ordered by and for the use of the Legislature or either 
house thereof while in session; all blanks, circulars, notices and forms used in the office 
of or ordered by the Governor, or by any state official, board, commission, bureau or 
department, or by the clerks of the supreme court . . ./and other appellate courts/; and 
all blanks and forms ordered by and for the use of the Senate and Clerk or the House of 
Representatives, and binding the original records and opinions of the Supreme Court . . . 
/and other appellate courts/ 

2. Georgia Forest products only 
3. Indiana Coal 
4. Michigan Printing 
5. New Mexico Construction 
6. Ohio Only for House and Senate bills, general and local laws, and joint resolutions; the 

journals and bulletins of the Senate and house of Representatives and reports, 
communications, and other documents which form part of the journals; reports, 
communications, and other documents ordered by the General Assembly, or either 
House, or by the executive department or elective state officers; blanks, circulars, and 
other work for the use of the executive departments, and elective state officers; and 
opinions of the Attorney General. 

7. Rhode Island Only for food for state institutions. 
 

*If the bid discloses that the bidder is offering to supply one of the above-listed products that is manufactured, 
mined, or grown in the listed state, it shall be rejected.  Contractors are prohibited from supplying these items 
from these states. 

 
II. CALCULATION OF PREFERENCE 
 

In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the 
percentage preference which would be given to a nonresident bidder by its state of residency (as found by the 
Department of General Services in Paragraph C above). Similarly, the amount of a bid offering Pennsylvania 
goods, supplies, equipment or materials shall be reduced by the percentage preference which would be given to 
another bidder by the state where the goods, supplies, equipment or materials are produced, manufactured, 
mined or grown (as found by the Department of General Services in Paragraphs A and B above). 
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THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID 
 

 
III. STATE OF MANUFACTURE 
 

All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign 
country) of manufacture for each item.  If the item is domestically produced, the bidder must indicate the state 
in the United States where the item will be manufactured.  This chart must be completed and submitted 
with the bid or no later than two (2) business days after notification from the Issuing Office to furnish 
the information.  Failure to complete this chart and provide the required information prior to the 
expiration of the second business day after notification shall result in the rejection of the bid. 

 

ITEM NUMBER NAME OF MANUFACTURER 
STATE 

(OR FOREIGNCOUNTRY) 
OF MANUFACTURE 

                  

                  

                  

                  

                  

                  

                  

                  

                  

 
         

IV. BIDDER’S RESIDENCY 
 

A. In determining whether the bidder is a nonresident bidder from a state that gives or requires a preference to 
bidders from that state, the address given on the first page of this invitation to bid shall be used by the 
Commonwealth.  If that address is incorrect, or if no address is given, the correct address should be provided 
in the space below: 

 
    Correct Address:       
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B. In order to claim the preference provided under Section I.B., Pennsylvania resident bidders must complete 
the following or have such information on file with the Issuing Office: 

 
1. Address of bidder’s bona fide establishment in Pennsylvania at which it was transacting business on the 

date when bids for this contract/requisition were first solicited:        
   
2. a. If the bidder is a corporation: 

 
(1) The corporation  is or  is not incorporated under the laws of the Commonwealth of 

Pennsylvania. 
 

(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, 
provide date of incorporation:        

 
(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, 

it must have a certificate of authority to do business in the Commonwealth of 
Pennsylvania from the Pennsylvania Department of State as required by the 
Pennsylvania Business Corporation Law (15 P.S. §2001).  Provide date of issuance of 
certificate of authority:        

 
(2) The corporation  is or  is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must register the fictitious name with the Secretary of the Commonwealth and the office of 
the prothonotary of the county wherein the registered office of such corporation is located as 
required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq.  Corporate 
bidders conducting business under an assumed or fictitious name must provide date of 
registry of the assumed or fictitious name:        

 
b. If the bidder is a partnership: 

 
(1) The partnership  is or is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must file with the Secretary of the Commonwealth and the office of the prothonotary the 
county wherein the principal place of business is located as required by the Fictitious Name 
Act of May 24, 1945, P.L. 967, as amended 54 P.S. §28.1.  Partnerships conducting business 
under an assumed or fictitious name must provide the date of filing of the assumed or 
fictitious name with the Secretary of the Commonwealth:        

 
(2) The partnership is or  is not a limited partnership formed under the laws of any 

jurisdiction other than the Commonwealth of Pennsylvania.  If the bidder is an Out-of-state 
limited partnership, it must register with the Pennsylvania Department of State as required 
by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503.  Out-of-state limited 
partnerships must provide the date of registry with the Pennsylvania Department of State:  
      

 
c. If the bidder is an individual: 

 
He or she  is or  is not conducting business under an assumed or fictitious name.  If the bidder 
is conducting business under an assumed or fictitious name, he or she must file with the Secretary 
of the Commonwealth and the office of the prothonotary in the county wherein the principal place 
of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as 
amended, 54 P.S. §28.1.  Individuals conducting business under an assumed or fictitious name 
must provide the date of filing of the assumed or fictitious name with the Secretary of the 
Commonwealth:        



 
 

 
 
 

 
 

WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM  
 

A. Pursuant to Executive Order 2021-06, Worker Protection and Investment (October 21, 2021), the 
Commonwealth is responsible for ensuring that every worker in Pennsylvania has a safe and healthy work 
environment and the protections afforded them through labor laws.  To that end, contractors and grantees of 
the Commonwealth must certify that they are in compliance with Pennsylvania’s Unemployment 
Compensation Law, Workers’ Compensation Law, and all applicable Pennsylvania state labor and workforce 
safety laws including, but not limited to: 

 
1. Construction Workplace Misclassification Act 
2. Employment of Minors Child Labor Act 
3. Minimum Wage Act 
4. Prevailing Wage Act 
5. Equal Pay Law 
6. Employer to Pay Employment Medical Examination Fee Act 
7. Seasonal Farm Labor Act 
8. Wage Payment and Collection Law 
9. Industrial Homework Law 
10. Construction Industry Employee Verification Act 
11. Act 102: Prohibition on Excessive Overtime in Healthcare 
12. Apprenticeship and Training Act 
13. Inspection of Employment Records Law 

 
B. Pennsylvania law establishes penalties for providing false certifications, including contract termination; and 

three-year ineligibility to bid on contracts under 62 Pa. C.S. § 531 (Debarment or suspension). 
 

CERTIFICATION 
 
I, the official named below, certify I am duly authorized to execute this certification on behalf of the 
contractor/grantee identified below, and certify that the contractor/grantee identified below is compliant with 
applicable Pennsylvania state labor and workplace safety laws, including, but not limited to, those listed in 
Paragraph A, above.  I understand that I must report any change in the contractor/grantee’s compliance status to 
the Purchasing Agency immediately. I further confirm and understand that this Certification is subject to the 
provisions and penalties of 18 Pa. C.S. § 4904 (Unsworn falsification to authorities). 

 
 

Signature Date 

 

Name (Printed) 

 

Title of Certifying Official (Printed) 

  

Contractor/Grantee Name (Printed) 

 

BOP-2201 
Published: 02/07/2022 
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TECHNICAL SPECIFICATION SECTION NO. 1 - SUMMARY OF WORK 
 
 

1.1 – SCOPE OF PROJECT 
 

The intent of this project is to construct a new 30’ x 50’ x 14’ pole building to serve as the 
Pennsylvania Game Commission (PGC) maintenance storage building.  The new building is in 
Towamensing Township, Carbon County on State Game Lands #414-Beltzville (ACOE) 
Property. The project consists of constructing/framing the pole building, pouring a concrete 
floor slab, installation of a trench drain system, installing metal roofing and siding panels, 
installing radiant insulation, doors and other building appurtenances including installing the 
electrical service, power distribution and lighting systems. There are no connections of any 
other utilities to the new building in this project. 
 
1.2 – WORK AREA 
 
The work area for this project is on State Game Lands #414 -Beltzville (ACOE) Property. The 
building site is in Towamensing Township, Carbon County, mailing address 2075 Pohopoco 
Drive, Leighton, PA 18235. The property is leased by the Pennsylvania Game commission and is 
owned by the U.S. Arny Core of Engineers (ACOE). 
 
1.3 – WORK HOURS 
 
The work hours at the project site are during regular PGC business hours which are Monday 
through Friday, 7:00AM to 3:30PM.  Work during different hours must have prior written 
approval by the PGC.  Requests for different working hours must be submitted in writing two 
days in advance. 
 
1.4 – ACCESS TO WORK AREA 
 
Access to the work area is from a paved public road, Pohopoco Drive and accessed on gravel 
driveway.  The Contractor may use any available space to store equipment or materials but 
must keep the access drive open to PGC vehicles. 
 
1.5 – SITE LAYOUT AND PREPARATION 
 
The PGC will stake out the four corners of the new building at the initial job conference for the 
project.  The PGC will also provide a grade stake to mark the floor elevation during the initial 
job conference.  The Contractor is responsible for any clearing and grubbing required for 
construction of the new building and installing the required utility systems and lines.  The 
Contractor is also responsible for the stone parking area around the new building.  The stone 
parking area to be finished graded after the new building is substantially complete. 



SGL #414 New Storage Building 
Contract No. PGC-414-22-01 

TS-1-2 

1.6 – PERMITS, LAWS AND REGULATIONS  
 
The Contractor shall procure and pay for all permits, licenses, inspections, conveniences, or 
other approvals necessary for the execution of the contract.  The PGC will secure a building 
permit from the PA Department of Labor & Industry (L&I) for construction of this building.  A 
copy of this permit will be provided to the contractor along with an inspection log checklist.  
The contractor shall notify the L&I inspector and coordinate with the PGC so that the required 
inspections take place, and the project is not unduly delayed.  Local building code officials 
have no jurisdiction over this project.  
 
The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to 
the performance of the work, the protection of adjacent property, the maintaining of surface 
passageways, safety measures, and/or other protective facilities. 
 
All applicable Federal and State laws and regulations and regulations of all utilities, having 
jurisdiction over construction of the project shall apply to the contract throughout, and they 
shall be deemed to be included in the contract as a part, thereof, the same as though herein 
written out in full. 
 
All regulations of the Occupational Safety and Health Act are in effect on this contract.  It will 
be the Contractor’s responsibility to make himself aware of all appropriate County, State and 
Federal regulations that apply to this contract. 
 
Any violations incurred from improper execution of the above provisions shall be paid for by 
the Contractor.  Loss of time on the project from such violations will not be tolerated.  
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TECHNICAL SPECIFICATION SECTION NO. 2 - SUBMITTALS 
 
2.1 – SECTION INCLUDES/CONTENT 

A. Included in this section of the specifications is a list of approvals required for all 
materials incorporated into the project.  The Pennsylvania Game Commission reserves 
the right to require additional approvals if necessary.  No material, equipment or supplies 
listed herein shall be incorporated into the work until the Contractor has obtained prior 
approval from the Department. 

B. Submittals required by each prime contract are indicated in the description of items to be 
submitted, Paragraph 2.8. 

2.2 - SUBMITTAL PROCEDURES 

A. Comply with the following or resubmission will be required: 
1. Indicate contract number and specification section on each item submitted. 
2. Signify approval by stamp, initialing and dating each item prior to submission to the 

Designer. 
B. Items requiring testing shall be forwarded directly to the approved laboratory.  The 

Contractor shall pay all costs associated with testing. 

C. Expedite critical materials, equipment and shop drawings, and other required 
submissions. 

D. Incomplete submissions will be returned for resubmission. 

E. Use of substitutions for materials or details shown on the contract drawings or called for 
in these specifications require written approval from the Department.   

2.3 - PRODUCT DATA 

A. Manufacturer's printed directions and manufacturer's standard specifications showing all 
dimensions, cuts, finishes, etc., as well as catalog cuts and ratings of all material will be 
required and shall be submitted in advance prior to application and/or installation. 

2.4 - TESTS 

A. Submit required reports listing items tested, tests conducted and results obtained as 
specified. 

2.5 - CERTIFICATIONS 

A. Submit required certifications in written form identifying authorized representative, 
manufacturer, systems designer and other required data as specified. 
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2.6 - WARRANTIES 

A. Refer to Specifications for required warranties.  Copies of proposed warranties specified 
for products shall accompany the designated submittal of that product. 

2.7 - OPERATION AND MAINTENANCE MANUALS 

A. Manual Format (Use 3-ring binder): 
1. Title page with the following information for each system covered: 

a. Project Title and Contract Number (in capital letters) 
b. Name of Company 
c. Name of the individual to be called 
d. Normal telephone numbers 
e. Contractor's account number for project 

2. Index listing all sections of the Manual. 
3. Copies of all warranties for equipment or materials furnished in contract. (Index 

tabbed) 
4. Complete system circuit diagrams, block diagrams, copies of all approved shop 

drawings, which shall clearly illustrate how all the components relate and how they 
are interconnected and a point wiring diagram. 

5. Reports, testing analysis. 
6. Operating instructions and maintenance instructions for all equipment and finish 

materials furnished. 
7. All approved, shop drawings, descriptive data and any certifications. 

 
2.8 - SUBMITTALS LIST 

A. Abbreviations 
1. Mfr - for Manufacturer 
2. Prod - for Producer or Supplier 
3. SHDR - for Shop Drawings 
4. DeDa - for Descriptive Data or Catalog Cuts 
5. Samp - for Samples 
6. Cert - for Certification 
7. Tests - required Test Reports 
8. Warr – for Warranties 
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GENERAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

CONCRETE FOR 
FOOTINGS, SLABS & 
SIDEWALKS 

X X  X   X  

WOOD POLE BUILDING 
FRAMING & ENGINEERIED 
LUMBER   

X X  X   X  

WOOD ROOF TRUSSES X X X X  X   
EXPOSED FASTENER 
METAL PANEL ROOFING 
& SIDING SYSTEMS 

X X  X X X  X 

SNOW GUARDS X X  X     
NEW SEAMLESS 
ALUMINUM GUTTERS & 
DOWNSPOUTING 

X X  X     

NEW ALUMINUM SOFFIT, 
FASCIA  & TRIMS 

X X  X     

RELFECTIVE THERMAL 
INSULATION 

X X  X     

RIGID FOUNDATION 
INSULATION 

X X  X     

TRENCH DRAIN SYSTEM X X X X     
STEEL DOORS, FRAMES & 
HARDWARE 

X X  X    X 

12’ WIDE O.H. DOORS, 
MANUAL OPERATORS & 
HARDWARE  

X X  X     

SEALANTS X X  X   X  
PROJECT SCHEDULE    X     
         

ELECTRICAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

BATTERY BACK UP 
ILLUMINATED 
EMERGENCY EXIT 
SINAGE WITH EXIT 
LIGHTING 

X X  X     

INTERIOR AND EXTERIOR 
LIGHTING FIXTURES AND 
CONTROLS 

X X  X     

WIRING DEVICES AND 
DUPLEX RECEPTACLES  

X X  X     

ELECTRICAL POWER 
CONDUCTORS & CONDUIT 

X X  X     

GROUNDING AND 
BONDING ELECTRICAL 
SYSTEMS 

X X  X     
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HANGERS AND SUPPORTS 
FOR ELEC. SYSTEMS 

X X  X     

PANELBOARD, 
ELECTRICAL GEAR AND 
INDENTIFICATION FOR 
ELECTRICAL SYSTEMS 

X X  X     

PROJECT SCHEDULE    X     
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TECHNICAL SPECIFICATION SECTION NO. 3 – FRAMING LUMBER AND 
CARPENTRY 
 
3.1 - SCOPE 
 
This work is providing and installing the lumber and fasteners necessary to frame the 
building. 
 
3.2 - MATERIALS 
 
A. Dimension Lumber – The lumber used to frame the building should be of the sizes, 
spacing and arrangement shown on the Drawings.  The lumber should conform to the 
following requirements. 
 1. Grading Agency – Southern Pine Inspection Bureau, Inc. (SPIB) 
 2. Nominal sizes – as indicated on the Drawings, S4S. 
 3. Moisture content – S-dry or MC19 
 4. Structural Grade – No. 2 

 
B. Engineered Lumber – The engineered lumber including laminated veneer wood lumber 
(LVL), laminated wood strand lumber, and engineered lumber connectors should be of the 
sizes, spacing and arrangement shown on the Drawings.   
 
C. Treated Lumber – Same as dimension lumber plus treatment by ACQ (waterborne 
preservative), 0.4 pcf retention in conformance with the American Wood Preservers 
Association (AWPA). Use category UC2 for interior construction not in contact with the 
ground, use category UC3b for exterior construction not in contact with the ground and use 
category UC4a for items in contact with the ground. 
 
D. Plywood – Structural composite lumber made from wood veneers with grain primarily 
parallel to member lengths, evaluated and monitored according to ASTM D5456 and 
manufactured with an exterior-type adhesive complying with ASTM D2559.  The plywood 
shall have at least 2,600 psi extreme fiber stress in bending. 
 
E. Wood Posts – The wood posts to be glue laminated columns manufactured from #1 
Southern Yellow Pine, with bottom 5’-0” of post being of treated lumber.  
 
E. Fasteners – Of the sizes and type suited for the applications.  Where rough carpentry is 
exposed to weather, in ground contact, in pressure-treated lumber, or in the area of high 
relative high humidity, provide fasteners of Type 304 stainless steel. 
 

1. Nails, Brads and Staples: ASTM F1667 
2. Power-Driven Fasteners: NES NER-272 
3. Wood Screws: ASME B18.6.1 
4. Lag Bolts: ASME B18.2.1(ASME B18.2.3.8M) 
5. Bolts: Steel bolts complying with ASTM A307, Grade A (ASTM F568M, Property 

Class 4.6); with ASTM A563 hex nuts /washers where indicated. 
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3.3 - PROCEDURE 
 
Construct the building frame according to the dimensions and layout shown on the 
Drawings.  Install truss seats, girts and purlins as shown.  Provide extra framing lumber 
around doors to provide the support necessary to install these items. Provide temporary 
bracing for the building frame to maintain the integrity of the building as construction 
progresses.   
 
After construction is complete, remove all temporary bracing and waste lumber from the site.  
 
3.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all framing lumber and carpentry 
including furnishing and erection of wood framing members, wood framing connectors and clips, 
anchors, fasteners as specified and shown and as directed by PGC staff including but not limited 
to all labor, materials, equipment, supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 4 – ROOF TRUSSES 
 
4.1 - SCOPE 
 
This work is providing and installing the wooden roof trusses for the new building as shown 
on the Drawings. 
 
4.2 – TRUSS DESIGN 
 
A. General Dimensions and Features – The trusses have a 4:12 pitch and 2-foot overhangs.  
The trusses shall have a 50-foot span and are spaced on 4-foot centers.  Trusses must include a 
spread web for light storage in the truss design.   

 
B. Design Loading – The roof trusses must have a roof load rating of 42.5 lbs/ SF ground 
snow load (snow load factor of 0.7) and a wind load rating of 25 lbs/SF. 
 
C. Design Drawings and Calculations – The design drawings and calculations for the trusses 
must be sealed and certified by a licensed professional engineer (valid Pennsylvania license).  
The drawings must be submitted for review by the PGC.  The truss design shall conform with 
the applicable provisions of “National Design Specification for Stress-Grade Lumber and Its 
Fastenings” (National Forest Products Association) and “Design Specifications for Light Metal 
Plate Connected Wood Trusses” (TPI).  
 
4.3 - PROCEDURE 
 
Conform to the manufacturer’s recommendations for storing, handling, installing and 
bracing of the trusses.  Provide adequate temporary bracing of the trusses during installation.   
 
Provide adequate permanent bracing of the top chords, bottom chords, and web members of 
the trusses according to the manufacturer’s recommendations.  Install purlins for the roof 
panels on the top chord of the trusses.  Secure the roof trusses to the building frame with 
galvanized steel hurricane ties or dimensional blocking.  
 
After construction is complete, remove all temporary bracing and waste lumber from the 
roof trusses.  
 
4.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all wood roof trusses including 
engineering design, manufacture, erection, and bracing as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 5 - EXCAVATION 
 

5.1- SCOPE 
 
This work involves the drilling, hauling, and disposal of all materials encountered for 
construction of the building pole foundations, installation of drainage pipes and water lines and 
other utilities, as indicated on the Drawings, or designated by the Game Commission.   

 
5.2 - PROCEDURE 
 
A. General - Follow all guidelines set forth in the Construction Industry Standards, OSHA 2207, 
of the Occupational Safety and Health Administration, U.S. Department of Labor.  Protect the 
work, adjacent buildings, and property. 
 
The Contractor is required to contact the PA One Call System at 8-1-1 or 1-800-242-1776 
(outside PA) prior to excavation operations at the site.   
 
During excavation operations, keep the top surface graded for drainage.  Do not over-excavate 
because unauthorized excavation and replacement of materials in the over-excavated areas will 
not be measured and paid for.  Replace over-excavated work with concrete, gravel, earth or other 
materials designated by, and at no additional cost to the Game Commission. 
 
B. Excavation - Remove all materials to the limits shown on the Drawings or as necessary to 
construct the pole foundations for the new building and for installation of utility lines.  
 
C. Disposal – Suitable excavated materials shall be used for backfilling of drainage pipes, utility 
lines and building pole foundations.  The excavated materials will also be used to establish the 
finished grade around the new building.  This project is intended to be a balanced cut/fill job and 
the Contractor will not be required to transport extra material off the site. 

 
5.3 - MEASUREMENT AND PAYMENT  

 
This price and payment shall constitute full compensation for all excavation of soils to the 
required depths for the construction of new storage building foundations, concrete slabs 
and sidewalks, storm water piping trenches and utility trenches as specified and shown and 
as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.  
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 6 – METAL SIDING AND ROOF 
PANELS WITH SNOW GUARDS 
 
6.1 - SCOPE 
 
This work is providing and installing the metal siding & roof panels w/snow guards on the 
new building frame and roof trusses as shown on the Drawings. Snow guards must be 
installed in two rows staggered on the front of the building. Colors to be verified before 
ordering. 
 
6.2 – MATERIALS 
 
A. Siding and Roof Panels – The siding and roof panels shall be fabricated from galvanized 
steel sheet with a minimum coating of 0.90 oz/SF.  The roof panels shall be minimum 26-
gauge steel sheet stock capable of supporting the design roof loading.  The roof panels shall be 
full length from ridge to eave.  The ridge and eaves shall be fitted with continuous gaskets.  
The finish color of the roof panels and wainscoting is GREEN.  The siding panels shall be 
minimum 26-gauge steel stock with the same configuration and finish as the roofing panels 
except the finish color is STONE/TAN/BEIGE. The heated bay interior panels shall be 
minimum 28-gauge and WHITE. 

 
B. Trim – Steel sheet stock prefabricated into ridge cap, end wall flashing, gable end trim, 
corners, dew drip caps, door jambs trim, cut edge trim and side wall flashing.  The finish color 
will match the application it is associated with. The window and door jambs may be WHITE. 
Fascia and soffit trim color shall be GREEN. 
 
C. Sealants and Fasteners – Manufacturer’s standard type exterior sealants and gaskets, ring 
shank nail fasteners w/neoprene washers, galvanized to ASTM A153, finished to match 
exposed siding.  Screw fasteners, cadmium plated self-tapping, hex head with washer and soft 
neoprene sealing ring finished to match metal roof surface.  
 
D. Snow Guards – The snow guards are to be “Snow Defender 4500” w/16-gauge Type 304 
Stainless Steel and EPDM Rubber Sealer. Color to match roof panels GREEN. 
 
6.3 – PROCEDURE 
 
The roofing and siding panels are to be sized to the proper dimensions for installation.  
Install the roofing and siding panels with the recommended spacing and type of fasteners.  
The Contractor is responsible for the correct spacing of the purlins and girts to support the 
roof and siding panels.  Siding panels are to be installed with the corrugations running 
vertically.  Cut “custom” panels at the site for gable ends if necessary. The Contractor should 
shear or use snips to cut siding and roof panels to minimize the potential to damage the 
protective coatings on the panels.   
 
Install the wainscoting and flashing for the building followed by the siding panels. 
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Install finish trim sections where needed on the siding and roof panels.  Make sure all edges 
and ends are properly sealed with gaskets or sealants.    
 
After construction is complete, remove all waste pieces of roof and siding panels, trim and 
fasteners from the site.  
 
6.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for metal panel roofing and siding 
systems including, flashings, transitions, moldings, snow guards, fasteners, and sealants as 
specified and shown and as directed by PGC staff including but not limited to all labor, 
materials, equipment, supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum.  No separate measurement or payment for the snow guards. 
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TECHNICAL SPECIFICATION SECTION NO. 7– SOFFITS AND FASCIA 
 
7.1 - SCOPE 
 
This work is providing and installing the soffits and fascia at the roof overhangs for the new 
building as shown on the Drawings.   
 
7.2 – MATERIALS 
 
A. Soffits – The soffits shall be preformed and perforated (minimum 29 gauge steel sheet 
stock) formed to a V-groove section at roof eaves and roof rakes shall have finish color is 
GREEN. 

 
B. Fascia – Fascia shall be preformed, pre-painted aluminum alloy (minimum 0.019 inch thick 
sheet stock) with plain surface and finish color to be GREEN. 
 
C. Nails – Aluminum; use prefinished green nails for soffits and fascia. 
 
D. Trim – J-channel and angles of the same material and finish as soffit and fascia. 
 
E. Sealant – Silicone, single component, solvent curing, clear color.  
 
7.3 - PROCEDURE 
 
Install J-channel on top wall girt before metal siding panels and trim are installed.  Secure 
soffit sections in J-channel and nail to 2”x6” fascia on the roof edges.  Install trim sections 
and apply sealant as necessary to the soffits and fascia.    
 
7.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for aluminum soffits and fascia at roof 
overhangs, including trims, fasteners and sealant as specified and shown and as directed by PGC 
staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION NO. 8 – DOORS 
 
8.1 - SCOPE 
 
This work is providing and installing the man doors and garage doors in the new building as 
shown on the Drawings.  Doors are expected to have the necessary thresholds and/or 
weather-stripping/caulk as needed to provide for a tight seal.   
 
8.2– MATERIALS 
 
A. General – Refer to the door schedule on the drawings for details of hinge and swing 
requirements, sizes and lockset hardware.  All locks (interior and exterior) are to be keyed 
alike.  Manufacturers are quoted for hardware, locksets, gaskets, closers, etc. for the doors to 
set standards for performance and finish; other manufacturers are acceptable provided that their 
products are the same level of quality. 

 
B. Insulated Steel Entry Doors - The steel entry doors in the new building shall have the 
following features and characteristics.  These doors are listed as Type 1 or Type 2 on the door 
schedule.  The doors shall be supplied with vertical narrow vision panel light.  Ceco Door 
Products Medallion Series conform to the following specifications, but other manufacturers are 
acceptable.    

 
1. Entry doors are galvannealed 18 gage steel flush 3’-0”x 7’-0” panel 

w/insulated core conforming to ANSI A250.8-03 
2. Pre-hung units with galvannealed 16 gage (minimum) steel double rabbet 

frame (knock down) 
3. Factory applied baked on primer with a factory or field applied white 

enamel finish coat on door and frame applied according to the 
manufacturer’s instructions 

4. Doors are 1-3/4” thick full flush with honeycomb core 
5. Equipped with Precision 2108 x 4908A panic exit device trim and lever 

handle with 630 satin stainless steel finish 
6. Satin finish stainless steel hinges 
7. Equipped with Stanley D-4550-HCS-689-SN door closer. 
8. Equipped with Rockwood K1050 (10”x34”) kick plates (one side) with 630 

satin stainless steel finish 
9. Equipped with weather tight gaskets 
10. Equipped with aluminum mill finish threshold 
11. Equipped with National Guard Products C607DKB nylon brush seal. 
12. Dormakaba Best Access products 12E72 rim cylinder with 613 satin chrome 

finish. General Contractor to provide temporary construction door cores 
during the construction. 

13. Permanent cores to be Cormax Patented. Cores and keys are provided by PA 
Game Commission. 
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C. Garage Doors – The garage doors in the new building shall have the following features and 
characteristics. 
 

1. Clopay, Wayne Dalton, Overhead Door or Garage Commercial steel 20’-0” 
x 12’-0” doors with min R-7 insulated cores. 

2. Factory applied primer with white finish coat on door 
3. Torsion spring 
4. Lock included 
5. Equipped with 21” x 13” (approx.) windows w/black frames (5 min) 
6. Equipped with Liftmaster jackshaft commercial door operator complete with 

chain hoist, Model JHDC7S1BMC or approved equal. 
7. Door Operator & installation to include the following: 

i. Power Chord 
ii. Safety Eyes 

iii. 3 button wall station (mounted inside) 
iv. Control wiring 
v. Pusher Springs 

vi. (1) remote for each door 
vii. All exposed control wiring to be run in conduit. 

8. Professional installation by manufacturer’s representative 
 

  
8.3 – SUBMITTALS 
 
Submit a catalog cut and other information for the steel entry doors, garage doors and 
accessories from the manufacturers to the PGC for review and approval before ordering any 
materials. 
 
8.4 - PROCEDURE 
 
Install the steel entry doors and frames according to the manufacturer’s instructions.  All 
steel surfaces of the doors and frames are to be factory primed and a factory or field painted 
finish.  The finish coat of the steel doors and frames shall be a white outdoor grade enamel.  
The garage door tracks, torsion springs and garage doors are to be installed by a 
manufacturer’s representative.   
  
8.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all new man doors, door frames, 
door hardware, overhead garage doors, operating hardware and keying as specified and shown 
and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Each, for each type of door. 
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TECHNICAL SPECIFICATION SECTION NO. 9 – GUTTERS AND DOWNSPOUTS 
 
9.1 - SCOPE 
 
This work is providing and installing gutters and downspouts for the new building.  Gutters 
must run the entire length of the front and back eaves of the new building.  A downspout and 
concrete splash block must be installed at all four corners of the new building.  The gutters, 
downspouts and splash blocks are not shown on the Drawings. 
 
9.2 – MATERIALS 
 
A. Gutters – Aluminum K Style .032 gauge with baked on GREEN finish.  Gutter shall be 
seamless for the length of the roof.  Gutter shall be standard 6-inch width. 
 
B. Downspouts – Aluminum .024 gauge with baked on GREEN finish and 3-inch by 4-inch 
cross section minimum. 
 
C. Hangers and Brackets – K-style hidden hanger w/screw or recommended by gutter and 
downspout manufacturer. 
 
D. Splashblocks – Precast concrete, approx. 36” long and 12” wide (min).  
 
 
9.3 - PROCEDURE 
 
Submit a catalog cut or other information for the concrete splash blocks, gutter and 
downspout from the manufacturer to the PGC for review and approval before ordering any 
materials. 
 
Install gutters on the roof eaves of the new building.  Secure the gutters to the fascia with 
hidden hangers.  Install downspout drop sections and end caps at the ends of the roof eaves.  
Connect downspout sections to the gutters and run the downspout along the edge of the 
building to the splash blocks at ground level away from building.    
  
9.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for aluminum rain gutter and 
downspout system, hangers, fasteners, and sealants as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum for the gutters, downspouts and concrete splash blocks.  
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TECHNICAL SPECIFICATION SECTION No. 10 – CONCRETE  
 
10.1 - SCOPE 
 
This work is furnishing all materials, plant, and equipment, and performing all labor for the 
manufacture, transporting, placing, finishing, patching, curing, and testing of concrete to be 
placed under the Contract.  Concrete is to be used for the pole footings and the floor slabs of the 
new building.  Concrete slabs are to be constructed for the rear doorway and front apron.  The 
Contractor shall protect all concrete against injury until final inspection and acceptance by the 
Game Commission. 
 
Except as herein qualified, matters pertaining to measuring, placing and testing of concrete; 
materials used; construction of formwork; concrete finishing; curing of concrete; detailing, 
fabricating and placing of reinforcing and accessories shall be governed by the following codes 
and regulations:  
 

(a) Building Code Requirements for Reinforced Concrete (ACI 318) 
 
(b) Current "Manual of Standard Practice for Detailing Reinforced Concrete Structures" 

(ACI 315) 
 
(c) Current "Recommended Practice for Measuring, Mixing, and Placing Concrete" (ACI 

304) 
 
(d) All matters in connection with concrete work, not otherwise specified, shall conform to 

the applicable sections of the Pennsylvania Department of Transportation Specification 
Publication 408. 

 
10.2 - TESTING AND CERTIFICATIONS 
 
Obtain all concrete from a PennDOT approved source.  Submit a concrete mix design for each 
supplier to the Game Commission for approval 3 days prior to placing concrete. 

 
One set of four (4) standard test cylinders for each day's pour shall be taken and forwarded to 
an approved laboratory for testing.  Two (2) cylinders shall be tested at he age of seven (7) 
days and two (2) cylinders tested at the age of twenty-eight (28) days.  Three (3) copies of 
tabulated results of such tests shall be forwarded to the Game Commission for approval and 
distribution. All costs in connection with tests of concrete shall be borne by the Contractor.   
 
Provide product information, and/or original certifications for the following items:  cement, 
admixtures, aggregates, preformed expansion joint filler, epoxy bonding compound, joint seal 
material, and curing compound. 
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10.3 - COMPOSITION 
 
Concrete shall be composed of Portland cement, water, fine and coarse aggregates and approved 
admixtures, all well mixed and brought to the proper consistency. 

 
1. Concrete shall be Class A and shall develop a minimum compressive strength of 3,300 

psi in twenty-eight (28) days. 
 
2. Concrete shall be obtained from a batch plant currently approved by the Pennsylvania 

Department of Transportation (PennDOT) or the Department. 
 
3. Ready-mixed concrete shall be mixed and delivered in accordance with ASTM 

Designation C94. 
 
10.4 - MATERIALS 
 
All materials shall be obtained from sources listed in PennDOT Bulletin 14 or PennDOT 
Bulletin 15 as applicable. 

 
A. Cement - Cement shall be one of the following types: 

 
(1) Normal Strength Air-Entraining Portland Cement, Type IA or Type IIA, conforming to 

ASTM Designation C150. Synthetic fiber reinforcing should be added to the cement to 
meet ASTM C1609/C1609M. The fiber reinforcing shall meet ASTM C 1116/C 1116M 
for macro-chopped strands. 

 
(2) Normal Strength Air-Entraining Portland Blast Furnace Slag Cement, Type IS-A, 

conforming to ASTM Designation C595. Synthetic fiber reinforcing should be added to 
the cement to meet ASTM C1609/C1609M. The fiber reinforcing shall meet ASTM C 
1116/C 1116M for macro-chopped strands. 

 
B. Admixtures - Approved types of admixtures meeting ASTM Designation C260, increasing 
the plasticity and workability of the concrete may be used. 

 
C. Water - Water for concrete shall be clean and free from injurious amounts of oil, acid, alkali, 
organic matter, or other deleterious substances.   

 
D. Aggregates - Aggregates for concrete of normal weight shall conform to "Specifications for 
Concrete Aggregates" (ASTM C33). 

 
E. Preformed Expansion Joint Filler - Preformed expansion joint filler shall be of the size 
shown on the Drawings, shall be gray in color, and shall conform with the requirements of 
AASHTO M153, Type 1, sponge rubber.  Joint filler shall be solid sponge rubber, and no 
reprocessed material will be accepted.  Joint filler made of numerous pieces of sponge rubber 
which adhere to each other will not be acceptable.  The material shall be stored as recommended 
by the manufacturer. 
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F. Sealant (Isolation Joint) -Joint sealant for top of isolation joint around precast trench drain 
and at all other joint locations as applicable to be high performance, self-leveling, 1- part 
polyurethane sealant with accelerated curing capacity to meet ASTM c-920, type S, Grade P, 
Class 25 by Sikaflex or approved equal. (Gray). 
 
G. Curing Compound - The curing compound shall be clear or translucent containing a red 
fugitive dye conforming to the requirements of AASHTO M148, Type 1-D, and must not affect 
water in any respect to injure fish life or impair or be detrimental to water for human 
consumption.  The curing compound shall be stored as recommended by the manufacturer. 
 
10.5 – PREPARATION OF AREAS TO RECEIVE CONCRETE 
 
For pole footings, excavate to the proper depth and grade.  Remove any organic material from 
the areas to receive concrete. 
 
For concrete slabs, place and compact #2A coarse aggregate as shown on the Drawings.  Place 
rigid foam insulation panels and vapor barrier.  Install the splash boards on the outside edges of 
the building to act as forms.   

 
10.6 - JOINTS AND EMBEDDED ITEMS 
 
Place preformed expansion joint filler around the poles and in the expansion joint as shown on 
the Drawings.  Place trench drains, drainage pipes and utility sweeps.  All joint materials and 
embedded items shall be clean and free of dust, grit, mud, oil or grease, and shall be held firmly 
in place to avoid displacement during concreting.  
 
10.7 - FORMWORK 
 
Forms shall conform to the shapes, lines, grades, and dimensions of the concrete as called for on 
the Drawings. They shall be sufficiently tight to prevent leakage of mortar and shall be properly 
braced or tied together to maintain the desired position and shape during and after placing 
concrete.  Forms shall be removed in such a manner as to assure the complete safety of the 
structure. 
 
10.8 - CONCRETE PLACEMENT 
 
A. Depositing - Concrete shall be deposited in the presence of a representative of the Game 
Commission. 
 
In all cases, concrete shall be deposited as nearly as practicable in its final position and not 
allowed to flow in a manner to permit or cause segregation and loss of slump.  Once concreting 
is started, the operation shall be carried on continuously until the placing of the panel or section 
is completed.  Concrete shall be placed in continuous, approximately horizontal layers, the 
depths of which generally shall not exceed twenty (20) inches. 
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All conveying equipment shall be of such size and design as to insure a practically continuous 
flow of concrete at the forms.  Free falls of more than four (4) feet are not permitted. 

 
Any concrete that has been contaminated by foreign matter or which has become so stiff that 
proper placing can not be assured, shall be wasted. 

 
If unfavorable weather conditions exist, the Game Commission may order the work stopped, 
either before concreting has started or after it is in progress, until a suitable formwork or 
covering is set up on the site to protect fresh concrete from rain, hail, snow, or other unfavorable 
conditions. 
 
B. Consolidation - Concrete shall be consolidated by vibration so that concrete is thoroughly 
worked around the reinforcement, around embedded items, and into corner of forms, eliminating 
all air or stone pockets which may cause honey-combing, pitting, or planes of weakness.  Internal 
vibrators shall be of the largest size and the most powerful that can be properly used in the work, 
as described in Table 5.1.4 of ACI 309, and they shall be operated by competent workers.  
Vibrators shall not be used to transport concrete within the forms and shall not be attached to the 
reinforcing bars to consolidate concrete. Vibrators shall be inserted and withdrawn at points 
approximately eighteen (18) inches apart.  At each insertion, the duration shall generally be 
between five (5) and fifteen (15) seconds, sufficient to consolidate concrete, but not sufficient to 
cause segregation.  A spare vibrator shall be kept at the job site during all concrete placing 
operations. Before continuing the placement operations, any displacement of reinforcement, 
forms, or embedded items because of placement or vibration shall be corrected.  Concrete which 
has been segregated by over vibration shall be removed and discarded.  Proper care shall be used 
to ensure that the vibrators does not penetrate or disturb layers which have partially hardened.  If 
directed by the Game Commission, exposed form surfaces shall be spaded in addition to 
vibration to minimize bubbles in concrete surface. 
 
10.9 - REMOVAL OF FORMS AND REPAIR OF CONCRETE 
 
A. Removal of Forms - Forms shall be removed as soon as practicable to avoid delay in curing 
and to enable earliest repair of surface imperfections.  The time of form removal shall be based 
on the effect on the concrete; there shall be no damage to the concrete, due either to the removal 
of support or to the form stripping operation. Forms shall be carefully removed to avoid injury to 
the concrete, and satisfactorily repair any concrete so damaged.  Forms shall not be removed 
until twenty-four (24) hours has elapsed from concrete placement except when specifically 
authorized by the Game Commission.  During cold weather, forms shall be kept in place for five 
(5) days, unless otherwise authorized by the Game Commission. The Contractor shall accept full 
responsibility for any damage to concrete incurred by stripping too early.   
 
B. Repair of Concrete - Repair of concrete shall be performed by skilled workers and in the 
presence of a representative of the Game Commission.  Repairs shall be completed within 48 
hours after removal of forms.  When directed by the Game Commission, the Contractor shall 
repair or remove and replace any concrete that does not meet the requirements of any portion of 
this Technical Specification.  Any concrete which is not satisfactorily repaired shall be removed 
and replaced. 
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10.10 - TOLERANCES 
 
The concrete surfaces and reinforcing steel shall conform to the tolerance limits listed in the 
following tables.  Permissible surface irregularities for the various classes of concrete surface 
finish as specified in "Finishing Concrete" section of these specifications are defined as 
"Finishes," and are to be distinguished from tolerances as described herein.  The Contractor shall 
establish and maintain, in an undisturbed condition and until final completion and acceptance of 
the Project, sufficient control points and benchmarks to be used for reference purposes to check 
tolerances.  Concrete work that exceeds the tolerance limits specified shall be satisfactorily 
remedied or removed and replaced by and at the expense of the Contractor. 
 
 

CONCRETE TOLERANCES 
   
Variation from established 
lines 

Change in 10 feet 
Maximum permissible 

1/4 inch 
1 inch 

   
Variation from the plumb in 
lines and surfaces 

In 10 feet 
In 20 feet 
In 40 feet 

1/4 inch 
3/8 inch 
3/4 inch 

   
Variation from the level or 
from the grades indicated on 
the Drawings for top of walls 

In 10 feet 
In 20 feet 
In 40 feet 

1/4 inch 
3/8 inch 
3/4 inch 

Variation in thickness of slabs 
and walls 

Minus 
Plus (Walls) 
Plus (Slabs) 

1/4 inch 
1/2 inch 
 
No limit 

   
Footings:   
(1) Variation of dimensions in 
Plan 

Minus 
Plus 

1/2 inch 
2 inches 

   
(2) Misplacement or 
Eccentricity 

Not more than 2 inches 

   
(3) Reduction in thickness Minus 5% of thickness 
 
NOTE: No abrupt changes in line, grade or dimension will be permitted for any of the 
conditions listed above.  Variations in thickness will be permitted only as "spot" conditions and 
shall not extend over large areas. 

 
Reinforcement steel shall be fabricated in accordance with the fabricating tolerances given in 
ACI 315 and shall be placed conforming to the tolerance limits listed in the following table: 
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REINFORCEMENT STEEL TOLERANCES 

   
Variation for Protective 
Covering 

With 2-inch cover 
With 3-inch cover 

1/4 inch 
1/2 inch 

   
Variation from indicated 
spacing for individual bar 

 1/2 inch 

   
Variation from lap Minus 

Plus 
0 inch 
No limit 

 
10.11 - FINISHING CONCRETE 
 
A. General - Allowable deviations from plumb or level and from alignment, grades, and 
dimensions shown on the Drawings and as specified in Section 7.10 are defined as "tolerances," 
and are to be distinguished from finishes as described herein.  Finishing shall be completed 
immediately after removing the forms. 
 
B. Formed Surfaces - All formed concrete surfaces shall be treated as described below by a 
skilled concrete finisher. 
 
Holes shall be filled, and defective areas repaired immediately after form removal.  Fins and 
irregularities shall be removed or corrected.  There shall be no conspicuous offsets, bulges or 
misalignment of concrete. 

 
C. Unformed Surfaces - All unformed surfaces shall be finished in accordance with the 
following requirements by a skilled concrete finisher: 
 
Immediately after vibration is completed, the surface shall be leveled and screeded sufficiently to 
produce an even, uniform texture. 

 
Floating shall be done by hand or power-driven equipment.  Floating shall not start until some 
stiffening has taken place in the surface concrete and the moisture film or "shine" has 
disappeared.  The floating should work the concrete no more than necessary to produce a surface 
that is uniform in texture and free of screed marks.  Any necessary cutting or filling of surface to 
prevent irregularities should be done during the floating operations.  Joints and edges shall be 
finished with edging tools at this time. 
 
After floating is completed, apply a light steel trowel finish to the top surface of the floor slab 
concrete.  Light surface pitting and light trowel marks are not objectionable.  For the doorway 
ramps and front apron slab; apply a light broom finish for traction.  
 
10.12 - CURING AND PROTECTION 
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A. General - After finishing operations are completed, the concrete shall be membrane cured.  A 
minimum of seven (7) consecutive days of curing and protection shall be required.  The 
following definitions of air temperature and curing temperature are specified below, as they will 
be mentioned frequently in this section: 
 
Air Temperature - The measured temperature in the shade, not in the direct rays of the sun, and 
away from artificial heat.  

 
Curing Temperature - The temperature of the air immediately adjacent to concrete.  Where 
concrete is not covered by forms or other protective coverings, or where protective coverings are 
considered inadequate, the curing temperature will be considered as being not more than the air 
temperature.  During cold weather, the curing temperature is the temperature inside the forms, 
protective coverings or housings.  The curing temperature for the first 24-hour period after 
placing concrete will be considered as not more than the temperature of the concrete at the time 
of its placement in the forms. 
 
B. Insulation - High-low thermometers shall be provided and an accurate daily record of air and 
curing temperatures maintained during cold weather.  These temperatures shall be submitted 
daily to the Game Commission.  Curing temperatures shall be taken on the surface of the 
concrete and at representative locations on structures. 

 
Adequate care shall be provided so that at any time during the curing period the curing 
temperature does not fall below 50oF. Any day during which the curing temperature drops below 
50oF but remains above 35oF, will not be considered as day as a curing day and the duration of 
the curing period shall be extended accordingly.  If at any time during the curing period, the 
curing temperature falls below 35oF, the contractor shall core and test the concrete at his own 
expense.  The concrete shall be considered satisfactory and acceptable if the strength and 
durability requirements of Section 7.3.1 are met. 
 
In moderate weather, when the forecasted air temperature is expected to be between 35oF and 
50oF, in addition to membrane curing, insulated blankets shall be furnished and placed over 
concrete and forms. 
 
During cold weather, when the forecasted air temperature is expected to be 35oF or lower, cure 
shall be by the methods prescribed for curing in moderate weather, and in addition, furnish and 
install canvas covered frames or some type of approved housing that will completely enclose the 
fresh concrete and forms.  Also, sufficient approved heating apparatus (preferably steam 
equipment) shall be furnished to maintain the temperature of air surrounding the fresh concrete 
between 50oF and 80oF, for seven (7) days. Concrete covers shall be kept moist during the curing 
period.  After seven (7) days, the temperature shall gradually be lowered within the housing to 
the outside temperature over a period of 72 hours.  When heating apparatus is required, special 
care shall be provided to prevent the concrete from drying.  Combustion heaters shall not be used 
during the first 24 hours unless adequate precautions are taken to prevent exposure of the 
concrete to exhaust gases which contain carbon dioxide.  Arrangements shall be made for 
heating, covering, insulating, or housing the concrete work, in advance of placement, and they 
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shall be adequate to maintain the required temperature without injury to the concrete due to 
concentration of heat. 

 
Changes in air temperature immediately adjacent to the concrete during and immediately 
following the curing period shall be kept as uniform as possible, not exceeding five (5) degrees 
Fahrenheit in any one (1) hour or 50oF in any 24-hour period. 

 
C. Membrane Curing - Finishing of the concrete surfaces shall be completed prior to the 
application of curing compound. 
 
Curing compound shall be applied in two (2) coats, each coat covering 300 square feet of 
concrete surface per gallon.  A pressure tank type spraying equipment shall be used, which shall 
provide continuous agitation of the compound during coating operations.  Do not use ordinary 
orchard-type hand sprays.  In order to insure thorough and complete coverage of the concrete 
surfaces, the first coat shall be applied by moving the spray gun back and forth in one direction, 
and the second coat immediately thereafter by moving the spray gun at right angles to the 
direction of the first coat. 
 
The first coat shall be applied immediately after finishing operations are completed.  The second 
coat shall be applied immediately after the first coat has set.  
 
D. Protection - All concrete shall be protected against injury until final inspection and 
acceptance by the Game Commission. 
 
During the curing period, the concrete shall be protected from damaging mechanical 
disturbances, such as load stresses, heavy shock, and excessive vibration.  All finished concrete 
surfaces shall be protected from damage by construction equipment, materials or methods, by 
application of curing procedures, and by rain or running water. 

 
Until final inspection and acceptance by the Game Commission, the Contractor shall repair, or 
remove and replace any damaged concrete at no additional cost to the Game Commission. 
 
10.13 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all cast in place concrete 
including furnishing of concrete, forms, all labor, and equipment for mixing, placing, curing, 
finishing, repairing and forming and all laboratory and field tests as specified and shown and as 
directed by PGC staff including but not limited to all labor, materials, equipment, supervision, 
accessories, disposal of waste and related work.   
 
A.  Unit of Measurement: Cubic Yards, measured by the average end area method or by the 
three-dimensional volume method, as applicable.   
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TECHNICAL SPECIFICATION SECTION NO. 11 - AGGREGATE  
 
 
11.1 - SCOPE  
 
This work is providing a subbase for concrete slabs, backfilling around the completed 
foundation work with #2A coarse aggregate, #57 coarse aggregate and AASHTO #10 stone as 
shown on the Drawings. Work also includes stone around perimeter of building and parking 
area.    
 
11.2 - APPLICABLE PUBLICATIONS 
 
AASHTO T 27 - Standard Method of Test for Sieve Analysis of Fine and Coarse Aggregates.   
 
Pub. 408 - Specifications, 
               Pennsylvania Department of Transportation. 
 
Bulletin 14 - Aggregate Producers,                            
               Pennsylvania Department of Transportation. 
 
11.3 - MATERIALS  
 
Aggregate used for the subbase of concrete slabs shall be Type C, #2A coarse aggregate, as 
specified in Section 703.2 of Pub. 408.   
 
AASHTO #10 stone shall also be used to backfill around installed water lines, electric conduit 
and drainage pipes. 
 
Obtain aggregates from a source listed in Bulletin 14. 
 
11.4 - PROCEDURE  
 
Place aggregates and stone in the dry, and not on frozen ground for concrete slab foundations.  
Conduct aggregate placement operations in such a way that the permanent structures are not 
damaged.   
 
At concrete slab foundations, place stone in loose layers not exceeding 4 inches in depth and 
compact each layer with mechanical tampers or other approved means.  If working clearances 
permit, place stone in loose layers not exceeding 8 inches in depth and compact each layer with 
rollers, tracked vehicles or other approved equipment.  After compacting to the required 
thickness shown on the Drawings, accurately shape the foundation bed by a template to 
provide uniform contact for concrete placement.   
 
For the backfill around the foundation drain pipes, place #57 coarse aggregate as soon as 
practicable after the drain pipes are in place.  Compaction of this material is not required. 
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For backfill of electric conduit and drainpipes, place AASHTO #10 stone in the bottom of the 
excavated trenches. Shape the stone as necessary to provide uniform contact around the pipes 
and conduits.  After the conduits and pipes are installed, place AASHTO #10 stone over the 
pipes to provide a cushion before placing compacted backfill.     
 
11.5 - MEASUREMENT AND PAYMENT  
 
This price and payment shall constitute full compensation for providing all aggregates and the 
placement and compacting of aggregates to the required depths for the construction of new 
building foundations, concrete aprons and slabs and utility trenches as specified and shown and 
as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.  Aggregate used for replacing 
caved-in-material, and material excavated beyond the established payment lines will not be 
measured and paid for.   
 
A.  Unit of Measurement: Tons, measured by the weight slips from stone supplier, as 

applicable for the three types of aggregate used for the project. 
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TECHNICAL SPECIFICATION SECTION NO. 12– INCIDENTALS 
 
12.1 - SCOPE 
 
This work is to furnish and install a precast trench drain system, below slab extruded polystyrene 
insulation, and building thermal envelope insulation for the heated storage room only.  
 
12.2 - MATERIALS  
 
A.  Precast Trench Drain System - 

1.   System requirements: Provide a trench drain system of prefabricated modular pre-sloped 
components. The system shall incorporate a frame when required to carry the specified load. 
Gratings shall comply with the load requirements of AASHTO or DIN/EN loading.  Integral 
frames which extend onto the concrete slab shall include consolidation vent ports which help 
minimize air entrapment under the frame when proper vibration techniques are used.  Frames 
which extend onto the concrete slab shall include anchoring studs which secure the frame 
into the surrounding concrete. Anchoring studs shall be a minimum of 0.5 inch in diameter 
and shall extend at least 3 inches from the frame. The anchor studs shall be Fiberglass 
systems shall either include surface veil or gel coat on the media bearing surface with a UV 
inhibitor package. 

2.   Provide Polycast 600 trench drain systems manufactured by Hubbell Power Systems, Inc., 
3621 Industrial Park Drive, Lenoir City, TN 37771, Website www.polycastdrain.com, or 
approved equal.  Install in accordance with the manufacturer’s installation guide. 

3.   Top of trench drain grating shall be minimum of 3 inches lower than perimeter elevation of 
floor slab.   
 

B.  Rigid Foam Panels –  
 

The insulation panels to be installed under the floor slab and along masonry foundation walls 
shall be rigid foam (extruded polystyrene) panels conforming to ICC ES 96-24 and ASTM 
C578.  All panels shall be 2 inches thick R-10. Panels to be installed along the vertical edges 
of the floor slab shall be 1/2 –inch thick. 
 

C. Building Envelope Insulation – The insulation to be installed on the exterior envelope of 
the building of the unheated spaces shall be Prodex 48-inch insulation or an approved equal 
conforming to the following characteristics: 

 
1. Blanket structure – 5 layers, aluminum foil, polyethylene backing, closed cell 

polyethylene foam, polyethylene backing, aluminum foil 
2. Nominal thickness – 13/64-inches (5mm) 
3. Perm Rating – Less than 0.1 according to ASTM E96 
4. Noise reduction – 19dba impact noise (IRAM 4063) 
5. Flame Spread Index – 25 or less (ASTM E84-10) 
6. Smoke Developed Index – 45 or less (ASTM E84-10)  

http://www.polycastdrain.com/
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7. Insulating Value – R-14 
 

This foil faced insulation shall also be installed on top of the roof purlins and below the metal 
roofing of the building.  
 
D. Pipe Bollard -The metal pipe bollards installed along the front elevation of the building as 
indicated on Floor Plan shall be 6” diameter x 5’0” long (top of bollard to extend min. 36” 
above concrete) galvanized steel pipe filled with concrete. Mound concrete fill at top and slope 
concrete at base of bollard as required to prevent standing water. Apply (2) coats of acrylic 
enamel paint, YELLOW.  
 
E. Sealant (Isolation Joint) – Joint sealant for top of isolation joint around precast trench 
drain to be high performance, self-leveling, 1- part polyurethane sealant with accelerated 
curing capacity to meet ASTM c-920, type S, Grade P, Class 25 by Sikaflex or approved equal. 
(Gray). 

 
12.3– SUBMITTALS 
 
Submit a catalog cut and other manufacturers information for all trench drain components and 
gratings with frames, fiberglass batt insulation and rigid panel insulations to the PGC for 
review and approval before ordering any materials.  Refer to submittal specification section for 
submission requirements 
 
12.4 – PROCEDURE 
 
Install all incidentals and building components in accordance with the manufacture’s product 
specifications, applicable 2015 International Building Code provisions, and shop drawings.    
 
 
12.5 – MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all incidental building systems 
and components including trench drain system and rigid panel insulation as specified and 
shown and as directed by PGC staff including but not limited to all labor, materials, 
equipment, supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION No. 13 – ELECTRIC POWER SUPPLY 
CONNECTION   
Separation of Contract, to be awarded separate with “Contract 2”. 
 
13.1 - SCOPE 
 
This work is furnishing and installing a new underground 200-amp electric service from a 
new pole mounted transformer on site to the new Storage Building. Work shall include all 
required conduit and sweeps, installing a 200-amp main electrical distribution panel, meter 
socket, service grounding, service entry conductors and electrical hardware to complete 
installation. 
 
Furnish and install new electrical conductors in conduit with expansion joints including all 
electrical accessories for new underground electrical service. All underground electrical 
work shall be installed in full compliance with the NEC.  This work shall include all rough 
and final wiring required for connection of new conductors to new electrical service panel 
and meter socket electrical equipment.   
 
13.2 – MATERIALS 
 
A. Conduit – Conduit shall be as indicated below and on Site Plan w/expansion joint and 
securing straps where needed.  Any sweep elbows to be 36” minimum. Conduit to be installed 
complete with pull string.  
 
 1. Electric service shall be 3” minimum Schedule 80 PVC. 
  
 
B. Service Conductor – To be provided and installed by PPL Electric Utilities. Very exact 
wire as required for connections into meter. 
 
C. Meter Socket – The meter socket shall be a self-contained, outdoor type, weatherproof 
construction, UL listed with a painted finish enclosure.  The meter socket shall be mounted to 
electric company specifications and to have the following features.  
 
 1. 4 terminal, ring-less, socket suitable for plug-in meter 
 2. Approximate physical dimensions: 11.0”W x 15.5”H x 4.5”D 
 
D. Grounding Rods – 8-foot long grounding rod(s) and connecting cable 
 
E. Warning Tape – Complies to NEC 300.5(D)3. 
 
F. Conduit Bedding – AASHTO #10 stone; refer to section 5 of the Technical Specifications. 
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13.3 – SUBMITTALS 
 
Submit a catalog cut and other information for new electrical service components, conductors, 
and accessories from the manufacturers to the PGC for review and approval before ordering 
any materials. 
 
13.4 - PROCEDURE 
 
The PGC will have a work order number with the Electric Company PPL Electric Utilities. 
Please notify them and PGC representatives three weeks prior to when the electric service 
connections will be made to schedule time to install and energize the electric lines. The PGC 
will contact and pay any fees (if any) for an electrical inspector to certify that the meter 
socket/associated work meet the electric company’s requirements. 
 
The Contractor is responsible for installing electrical components for the new underground 
electrical service including, service entrance conductors, grounding rod(s), meter socket, 
conduits, and fittings from stub up, and all electrical accessories and hardware associated 
with this work.  In certain circumstances, the electric company mandates the conductors to 
be installed by their service technicians at no cost or a varying cost based on linear feet of 
wire.  
 
All conduit is to be trenched to meet building code depth to a minimum of 3’ deep and 
bedded in AASHTO #10 aggregate. 
 
13.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for the installation of a new overhead 
electrical service connection and supporting electrical service electrical gear and components to 
the building, including all new underground electrical circuitry supporting site electrical 
requirements as specified and shown and as directed by PGC staff including but not limited to all 
labor, materials, equipment, supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 14 – LIGHTING AND ELECTRIC 
Separation of Contract, to be awarded separate with “Contract 2”. 
 
14.1 - SCOPE 
 
This work is providing and installing the components of the lighting and electric power 
distribution systems for the new building as shown on the Drawings.  Refer to section 14 of these 
technical specifications for installing the electric service connection and new electrical 
distribution panel to be installed.   
 
14.2 – GENERAL 
 
The drawings are indicative of the character and scope of the electrical work and are not intended 
to show all the details.  The actual location of all wiring, switches and light fixtures shall be 
determined at the site.  The Contractor shall investigate the structural and finish conditions 
affecting the work and arrange all work accordingly to insure the electric and other building 
components are installed correctly. 
 
All work shall be manufactured, tested and installed accordance with the National Electric Code 
(NEC), the International Building Code (IBC) 2018 and all applicable local codes.  The 
Contractor shall furnish a fire underwriter’s certificate of inspection covering the work installed 
under this specification.   
 
14.3 – MATERIALS 
 
A. Wire – THHN or THHW AWG #12/2 copper wire with ground.  All electrical wiring must be 
in conduit where or metal clad (MC) flexible shielded, may be used. 
 
B. Outlet and Junction Boxes – PVC with threaded ports for conduit fittings and molded ears 
with holes for surface mounting; type FS as manufactured by Carlon.  Provide polished metal 
cover plates for switches and receptacles. 
 
C. Switches – Rated for 20 amps (or more if required by equipment manufacturer), 120/277 and 
as manufactured by Hubbell, Bryant, Arrow-Hart, GE, P&S or Leviton. 
 
D. Lighting Fixtures – The lighting fixture schedule is shown on the drawings. 
 
E. Bulbs – Install as recommended by the lighting fixture manufacturer. 
 
F. Conduit – Conduit shall be Schedule 40 PVC rigid non-metallic conduit conforming to 
NEMA TC-2 and UL651.  Conduit fittings shall conform to NEMA TC-3 and UL514b. MC 
cable wiring may be used if desired. 
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14.4 - PROCEDURE 
 
The installation of every component in the electrical system must be performed according to the 
National Electric Code (NEC). 
Mount lighting fixtures and receptacles in the locations as shown on the Drawings.   

 
Use conduit in all portions of the building.  Secure the conduit to the roof trusses or other 
framing members with clamps approved by the manufacturer.  Conduit must be extended and 
connected to all the outlet boxes.  Use solvent cement for all conduit joints and connections.  Pull 
wire through conduit without stripping insulation from the wires. 
 
Install the light fixtures and switches in properly sized boxes.  Make the required conductor and 
ground connections.  Install the light bulbs in the fixtures. 
 
Coordinate mounting locations of future overhead garage door openers/lifting devices (not in 
contract) with PGC staff for installation for receptacles to provide electrical power to future 
openers.  
 
 14.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for new electrical power distribution 
systems, outlets, lighting fixtures and controls as specified or shown and as directed by PGC 
staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum, for each task listed in the bid schedule. 
B. The electric service connection and installation of underground circuitry from existing 

service panel at crew headquarters building panelboard will be measured and paid for 
according to Section 14 of these Technical Specifications.   
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