

**Appendix A  
2019 Herbicide Block Information**

<b>Contract Number</b>	<b>Project</b>	<b>Acres</b>	<b>Required Herbicide</b>	<b>County</b>	<b>Township</b>	<b>SprayWidth</b>	<b>Terrain</b>	<b>Start Date</b>
<i>SFM 19-4</i>								
	071812	106	1.5qts/accord, 2oz/oust	Clinton	Lamar	20 x 40	Flat	After July 15
	201816	30	1.5qts/accord, 2oz/oust	Sullivan	Laporte	20 x 40	Steep	After July 1
	201817	6	1.5qts/accord, 2oz/oust	Sullivan	Laporte	20 x 40	Steep	After July 1
	201819	16	1.5qts/accord, 2oz/oust	Lycoming	Lewis	20 x 40	Steep	After July 15
	201820	22	1.5qts/accord, 2oz/oust	Lycoming	Lewis	20 x 40	Steep	After July 15

180 Total Acres 6 Project Blocks