

| Contract # | Project | Acres | Required Herbicide | County | Township | SprayWidth | Terrain | Start Date |
|-------------------|-----------------|------------------|--|---------------|-----------------|-------------------|----------------|-------------------|
| <i>SFM 19-3</i> | | | | | | | | |
| | 151832 | 80 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | ABBOTT | 30 X 60 | Steep | After July 1 |
| | 151833 | 70 | 1.5qts/Roundup Pro, 2 oz Oust, 1 oz Arsenal/acre | POTTER | WHARTON | 30 X 60 | Steep | After July 1 |
| | 151836 | 11 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | STEWARDSON | 30 X 60 | Steep | After July 1 |
| | 151837 | 16 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | STEWARDSON | 30 X 60 | Steep | After July 1 |
| | 151838 | 27 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | STEWARDSON | 30 X 60 | Steep | After July 1 |
| | 151840 | 23 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | STEWARDSON | 30 X 60 | Steep | After July 1 |
| | 151841 | 42 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | SWEDEN | 30 X 60 | Steep | After July 1 |
| | 151845 | 15 | 3 oz. Oust / Acre | POTTER | EAST FORK | 30 X 60 | Steep | After July 1 |
| | 151854 | 198 | 1.5qts/ Roundup Pro, 2oz Oust/acre | POTTER | EAST FORK | 30 X 60 | Steep | After July 1 |
| | | | | | | | | |
| | 482 Total Acres | 9 Project blocks | | | | | | |