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PROJECT SPECIFICATIONS 
 
The Contractor shall comply with the Contract Terms and Conditions provided with the Bid 
Documents including but not limited to the following: 
 
INSURANCE REQUIREMENTS – The Contractor is required to have in place during the term 
of the Contract and any renewals or extensions thereof, Worker’s Compensation Insurance 
and Public Liability and Property Damage Insurance issued by companies acceptable to the 
Commonwealth and authorized to conduct such business under the laws of the Commonwealth 
of Pennsylvania.  Insurance and coverage requirements shall be provided in accordance with the 
Contract Terms and Conditions. 
 
Insurance coverage shall also include: 
 
Fire Insurance.  The Contractor shall furnish and pay for insurance on all work included in the 
contract, in the total amount of the contract price, against loss or damage by fire and lightning 
and the extended coverage, in the names of the Pennsylvania Game Commission and the 
Contractor as their respective interests may appear, before starting work.  Duplicate certificates 
of insurance for the Installation Floater covering this project will be acceptable. 
 
Special Hazard.  Special hazards, if there is a possibility of such hazard existing in the work 
contemplated, this shall be covered by separate insurance or by rider(s) to other required 
policy(s).  Possible hazards, such as blasting, explosion, and fire on insurable items shall be so 
covered. 
 
Policy or Policies in duplicate to accomplish insurance as above described, shall be written on 
either a Builder’s Risk Form or Alterations and Additions Form or Installation Floater Form, 
whichever, is applicable, and shall be filed, upon request, with the Pennsylvania Game 
Commission before starting the work.  Duplicate certificates of insurance for the Installation 
Floater covering this project will be acceptable. 
 
The Commonwealth of Pennsylvania AND the Pennsylvania Game Commission shall be listed 
as an “Additional Insured” on all policies. 
 
COMPLIANCE WITH LAW – The Contractor shall comply with all applicable federal and 
state laws and regulations and local ordinances in the performance of the Contract. 
 
WORKMANSHIP - All work shall be performed in a Workmanlike manner and all materials 
and labor shall be in strict and entire conformity with the Drawings and Specifications. 
  
INSPECTION AND CHANGES - All work is subject to inspection and acceptance by the 
Pennsylvania Game Commission.  Any work rejected as defective or unsuitable shall be removed 
and replaced with suitable work and materials at the sole cost of the Contractor to the satisfaction 
of the Game Commission. 
 
Changes shall be in accordance with the Contract Terms and Conditions.  
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TEMPORARY SERVICES AND JOB CONDITIONS -  The Contractor shall be responsible 
for providing temporary facilities necessary to execute and protect his work. The Contractor shall 
accept all conditions as found by him upon examination of the site.  The Contractor shall 
cooperate in the arrangements of his work as necessary to least affect the administration or 
operations of present buildings and shall keep the site clean at all times.  If such modifications 
materially increase the unit cost of work, the increased expense will be paid by the Commission 
following execution of a Change Order in a dollar amount determined by the Commission, in its 
sole discretion, to be fair and reasonable.  If such modifications diminish the unit cost of the 
work, the amount of said diminution may be retained or withheld by the Commission.  No 
consequent loss of anticipated profit on work not executed will be paid to the Contractor.  
 
PREVAILING WAGE – Prevailing minimum wages apply to this project.  See Contract Terms 
and Conditions and attached Prevailing Wage Determination. 
 
The Contractor and each Subcontractor shall file a statement each week and a final statement at 
the conclusion of the work on the contract with the contracting agency, under oath, and in form 
satisfactory to the Secretary, certifying that workmen have been paid wages in strict conformity 
with the provisions of the contract as prescribed by this section or if wages remain unpaid to set 
forth the amount of wages due and owing to each workman respectively.  The PA Labor and 
Industry “Weekly Payroll Certification for Public Works Projects” form shall be used.  The 
initial and final Payroll Certifications shall be notarized. 
 
PAYMENT TERMS - A schedule of values is provided with the bid.  Payment will be made on 
a monthly basis upon satisfactory completion of items listed on the Schedule of Values and in 
accordance with the Contract Terms and Conditions. 
 
All payments due to the Contractor shall be processed after all work has been inspected and 
approved by an agent of the Pennsylvania Game Commission.  Payment will not be made for 
work that is not progressing satisfactorily or for unsuitable or defective work. 
 
Payments may be withheld for failure to provide required documentation for the project 
including but not limited to required submittals / shop drawings and weekly submission of 
Certified Payrolls. 
 
CONTRACT TERM - The Contract shall commence upon delivery of purchase order to 
Contractor and shall terminate on June 26, 2020.  All work must be completed and accepted by 
that date.   
 
EXCISE TAXES, PENNSYLVANIA SALES TAX - The Commonwealth is exempt from all 
Excise Taxes.  See Contract Terms and Conditions. 
 
OFFSET PROVISION - The Contractor agrees that the Commonwealth may set off the amount 
of any state liability or other debt of the Contractor or its subsidiaries that is owed to the 
Commonwealth and not being contested on appeal against any payments due the Contractor 
under this or any other contract with the Commonwealth. 
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PERFORMANCE SECURITY / CONTRACT BONDS – Within 10 days after award of the 
purchase order, the Bidder to whom the Contract is awarded, shall provide Contract 
Performance Security in a form acceptable to the Commonwealth and, if required, a Payment 
Bond based on the amount of the Contract in accordance with the Contract Terms and 
Conditions.   
 
 
GUARANTY / WARRANTY – See Contract Terms and Conditions – all items are warranted 
for a period of one year following delivery by the Contractor and acceptance by the 
Commonwealth. 
 
 
Contractor shall comply with the conditions listed below in accordance with the Contract Terms 
and Conditions: 

 
1. Steel Products Procurement Act  
 
2. Prohibition Against the Use of Certain Steel and Aluminum Products (Trade 

Practices Act) 
 
 3. Reciprocal Limitations Act - The form GSPUR89 (Reciprocal Limitations Act 

Requirements) is attached.  The Contractor shall complete the applicable portions of 
pages 3 and 4 of the form and submit the completed pages within two days after the 
bid opening. 
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Project: 20-00204 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 5/29/2017 $47.30 $34.85 $82.15

Asbestos & Insulation Workers 5/1/2018 $49.30 $35.85 $85.15

Asbestos & Insulation Workers 5/1/2019 $51.20 $36.95 $88.15

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2017 $28.52 $18.22 $46.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2018 $29.52 $18.22 $47.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

1/1/2019 $29.26 $18.48 $47.74

Boilermakers 1/1/2018 $46.26 $33.36 $79.62

Boilermakers 3/1/2018 $45.89 $33.73 $79.62

Boilermakers 1/1/2019 $45.51 $34.11 $79.62

Boilermakers 8/1/2019 $47.21 $34.11 $81.32

Bricklayer 5/1/2017 $40.98 $26.78 $67.76

Bricklayer 5/1/2018 $43.73 $26.78 $70.51

Bricklayer 5/1/2019 $46.48 $26.78 $73.26

Carpenter - Chief of Party (Surveying & Layout) 5/1/2017 $45.25 $27.59 $72.84

Carpenter - Chief of Party (Surveying & Layout) 5/1/2018 4/30/2019 $45.83 $27.59 $73.42

Carpenter - Chief of Party (Surveying & Layout) 5/1/2019 4/30/2020 $46.54 $27.59 $74.13

Carpenter - Chief of Party (Surveying & Layout) 5/1/2020 $47.73 $27.59 $75.32

Carpenter - Instrument Person (Surveying & Layout) 5/1/2017 $39.35 $27.59 $66.94

Carpenter - Instrument Person (Surveying & Layout) 5/1/2018 4/30/2019 $39.85 $27.59 $67.44

Carpenter - Instrument Person (Surveying & Layout) 5/1/2019 4/30/2020 $40.47 $27.59 $68.06

Carpenter - Instrument Person (Surveying & Layout) 5/1/2020 $41.50 $27.59 $69.09

Carpenter - Rodman (Surveying & Layout) 5/1/2017 $19.68 $19.64 $39.32

Carpenter - Rodman (Surveying & Layout) 5/1/2018 4/30/2019 $19.93 $19.49 $39.42

Carpenter - Rodman (Surveying & Layout) 5/1/2019 4/30/2020 $20.24 $19.69 $39.93

Carpenter - Rodman (Surveying & Layout) 5/1/2020 $20.75 $19.49 $40.24

Carpenters 5/1/2017 $39.35 $27.59 $66.94

Carpenters 5/1/2018 4/30/2019 $39.85 $27.59 $67.44

Carpenters 5/1/2019 4/30/2020 $40.87 $27.59 $68.46

Carpenters 5/1/2020 $41.90 $27.59 $69.49

Cement Masons 5/1/2017 $36.45 $31.76 $68.21

Cement Masons 5/1/2018 $37.50 $32.26 $69.76

Cement Masons 5/1/2019 $38.50 $32.81 $71.31

DockBuilder/Pile Drivers (Building, Heavy & Highway) 5/1/2018 $43.45 $34.47 $77.92

Dockbuilder/Piledriver (Building, Heavy, Highway) 11/1/2017 $43.45 $33.22 $76.67

Dockbuilder/Piledriver (Building, Heavy, Highway) 5/1/2018 $44.70 $33.22 $77.92

Drywall Finisher 5/1/2017 $37.11 $26.75 $63.86

Drywall Finisher 5/1/2018 4/30/2019 $39.27 $27.49 $66.76

Drywall Finisher 5/1/2019 $37.75 $28.11 $65.86

Electricians 4/30/2017 $45.16 $35.25 $80.41

Electricians 4/29/2018 $46.89 $36.52 $83.41

Electricians 5/1/2019 $48.26 $38.15 $86.41

Elevator Constructor 1/1/2018 $55.76 $33.05 $88.81
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Project: 20-00204 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Floor Coverer 5/1/2019 $44.37 $28.44 $72.81

Floor Coverer 5/1/2020 $46.01 $28.44 $74.45

Floor Layer 5/1/2017 $42.51 $27.91 $70.42

Floor Layer 5/1/2018 $43.11 $28.09 $71.20

Glazier 5/1/2017 $41.30 $31.80 $73.10

Glazier 5/1/2018 4/30/2019 $43.32 $32.33 $75.65

Glazier 5/1/2019 $43.87 $33.38 $77.25

Iron Workers - Reinforcing Steel Mesh - Rebar 7/1/2017 $42.56 $29.30 $71.86

Iron Workers - Reinforcing Steel Mesh - Rebar 7/1/2018 $51.46 $30.60 $82.06

Iron Workers - Reinforcing Steel Mesh - Rebar 7/1/2019 $52.66 $30.85 $83.51

Iron Workers (Riggers) 7/1/2017 $39.83 $27.92 $67.75

Iron Workers 7/1/2017 $47.30 $32.91 $80.21

Iron Workers 7/1/2018 $42.88 $30.60 $73.48

Iron Workers 7/1/2019 $49.30 $34.41 $83.71

Iron Workers 1/1/2020 $49.80 $34.41 $84.21

Laborers (Class 01 - See notes) 5/1/2017 $28.65 $24.95 $53.60

Laborers (Class 02 - See notes) 5/1/2017 $30.85 $25.65 $56.50

Laborers (Class 03 - See notes) 5/1/2017 $28.92 $25.18 $54.10

Laborers (Class 04 - See notes) 5/1/2017 $28.95 $24.95 $53.90

Laborers (Class 05 - See notes) 5/1/2017 $28.65 $24.95 $53.60

Landscape Laborer 5/1/2017 $22.71 $23.08 $45.79

Marble Finisher 5/1/2017 $35.55 $24.17 $59.72

Marble Finisher 5/1/2018 $37.55 $24.17 $61.72

Marble Finisher 5/1/2019 $39.75 $24.17 $63.92

Marble Mason 5/1/2017 $40.36 $26.99 $67.35

Marble Mason 5/1/2018 $43.11 $26.99 $70.10

Marble Mason 5/1/2019 $45.86 $26.99 $72.85

Millwright 7/1/2017 $41.35 $32.24 $73.59

Millwright 5/1/2018 $43.33 $32.96 $76.29

Millwright 5/1/2019 $45.50 $33.29 $78.79

Operators (Building, Class 01 - See Notes) 5/1/2017 $44.87 $28.14 $73.01

Operators (Building, Class 01 - See Notes) 5/1/2018 $46.41 $28.60 $75.01

Operators (Building, Class 01 - See Notes) 5/1/2019 $46.41 $30.60 $77.01

Operators (Building, Class 01 - See Notes) 5/1/2020 $47.96 $31.05 $79.01

Operators (Building, Class 01 - See Notes) 5/1/2021 $49.50 $31.51 $81.01

Operators (Building, Class 01A - See Notes) 5/1/2017 $47.86 $29.03 $76.89

Operators (Building, Class 01A - See Notes) 5/1/2018 $49.41 $29.49 $78.90

Operators (Building, Class 01A - See Notes) 5/1/2019 $49.41 $31.49 $80.90

Operators (Building, Class 01A - See Notes) 5/1/2020 $50.96 $31.94 $82.90

Operators (Building, Class 01A - See Notes) 5/1/2021 $52.51 $32.39 $84.90

Operators (Building, Class 02 - See Notes) 5/1/2017 $44.62 $28.07 $72.69

Operators (Building, Class 02 - See Notes) 5/1/2018 $46.16 $28.53 $74.69

Operators (Building, Class 02 - See Notes) 5/1/2019 $46.16 $30.53 $76.69

Operators (Building, Class 02 - See Notes) 5/1/2020 $47.71 $30.98 $78.69
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Project: 20-00204 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Building, Class 02 - See Notes) 5/1/2021 $49.25 $31.44 $80.69

Operators (Building, Class 02A - See Notes) 5/1/2017 $47.61 $28.97 $76.58

Operators (Building, Class 02A - See Notes) 5/1/2018 $49.16 $29.42 $78.58

Operators (Building, Class 02A - See Notes) 5/1/2019 $49.17 $31.41 $80.58

Operators (Building, Class 02A - See Notes) 5/1/2020 $50.71 $31.87 $82.58

Operators (Building, Class 02A - See Notes) 5/1/2021 $52.26 $32.32 $84.58

Operators (Building, Class 03 - See Notes) 5/1/2017 $40.53 $26.87 $67.40

Operators (Building, Class 03 - See Notes) 5/1/2018 $42.07 $27.33 $69.40

Operators (Building, Class 03 - See Notes) 5/1/2019 $42.08 $29.32 $71.40

Operators (Building, Class 03 - See Notes) 5/1/2020 $43.62 $29.78 $73.40

Operators (Building, Class 03 - See Notes) 5/1/2021 $45.16 $30.24 $75.40

Operators (Building, Class 04 - See Notes) 5/1/2017 $40.24 $26.78 $67.02

Operators (Building, Class 04 - See Notes) 5/1/2018 $41.78 $27.22 $69.00

Operators (Building, Class 04 - See Notes) 5/1/2019 $41.78 $29.23 $71.01

Operators (Building, Class 04 - See Notes) 5/1/2020 $43.32 $29.69 $73.01

Operators (Building, Class 04 - See Notes) 5/1/2021 $44.87 $30.14 $75.01

Operators (Building, Class 05 - See Notes) 5/1/2017 $38.51 $26.27 $64.78

Operators (Building, Class 05 - See Notes) 5/1/2018 $40.05 $26.73 $66.78

Operators (Building, Class 05 - See Notes) 5/1/2019 $40.06 $28.72 $68.78

Operators (Building, Class 05 - See Notes) 5/1/2020 $41.60 $29.18 $70.78

Operators (Building, Class 05 - See Notes) 5/1/2021 $43.14 $29.64 $72.78

Operators (Building, Class 06 - See Notes) 5/1/2017 $37.52 $25.98 $63.50

Operators (Building, Class 06 - See Notes) 5/1/2018 $39.07 $26.43 $65.50

Operators (Building, Class 06 - See Notes) 5/1/2019 $39.07 $28.43 $67.50

Operators (Building, Class 06 - See Notes) 5/1/2020 $40.61 $28.89 $69.50

Operators (Building, Class 06 - See Notes) 5/1/2021 $42.16 $29.34 $71.50

Operators (Building, Class 07A- See Notes) 5/1/2017 $54.14 $32.47 $86.61

Operators (Building, Class 07A- See Notes) 5/1/2018 $55.99 $33.02 $89.01

Operators (Building, Class 07A- See Notes) 5/1/2019 $56.30 $35.11 $91.41

Operators (Building, Class 07A- See Notes) 5/1/2020 $58.16 $35.65 $93.81

Operators (Building, Class 07A- See Notes) 5/1/2021 $60.00 $36.21 $96.21

Operators (Building, Class 07B- See Notes) 5/1/2017 $53.84 $32.40 $86.24

Operators (Building, Class 07B- See Notes) 5/1/2018 $55.70 $32.92 $88.62

Operators (Building, Class 07B- See Notes) 5/1/2019 $56.00 $35.03 $91.03

Operators (Building, Class 07B- See Notes) 5/1/2020 $57.86 $35.57 $93.43

Operators (Building, Class 07B- See Notes) 5/1/2021 $59.72 $36.11 $95.83

Painters Class 1 (see notes) 5/1/2017 $37.82 $26.46 $64.28

Painters Class 1 (see notes) 5/1/2018 4/30/2019 $38.64 $27.64 $66.28

Painters Class 1 (see notes) 5/1/2019 $39.04 $28.99 $68.03

Painters Class 2 (see notes) 2/1/2017 $53.67 $26.09 $79.76

Painters Class 2 (see notes) 2/1/2018 $54.14 $27.27 $81.41

Painters Class 2 (see notes) 2/1/2019 $55.52 $28.39 $83.91

Painters Class 3 (see notes) 5/1/2017 $38.20 $26.46 $64.66

Painters Class 3 (see notes) 5/1/2019 $39.42 $28.99 $68.41
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Expiration
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Hourly Rate Fringe
Benefits
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Plasterers 5/1/2017 $37.42 $28.83 $66.25

Plasterers 5/1/2018 $37.42 $30.04 $67.46

Plasterers 5/1/2019 $37.72 $30.74 $68.46

plumber 5/1/2018 4/30/2019 $53.45 $33.54 $86.99

plumber 5/1/2019 $55.45 $34.54 $89.99

Plumbers 5/1/2017 $51.42 $32.57 $83.99

Pointers, Caulkers, Cleaners 5/1/2017 $42.26 $25.69 $67.95

Pointers, Caulkers, Cleaners 5/1/2018 $45.01 $25.69 $70.70

Pointers, Caulkers, Cleaners 5/1/2019 $47.76 $25.69 $73.45

Roofers (Composition) 5/1/2017 $36.15 $30.22 $66.37

Roofers (Composition) 5/1/2018 $37.15 $31.27 $68.42

Roofers (Composition) 5/1/2019 $38.35 $31.80 $70.15

Roofers (Shingle) 5/1/2016 $25.70 $19.17 $44.87

Roofers (Shingle) 5/1/2019 $28.50 $20.87 $49.37

Roofers (Slate & Tile) 5/1/2016 $28.70 $19.17 $47.87

Roofers (Slate & Tile) 5/1/2018 $30.50 $20.37 $50.87

Roofers (Slate & Tile) 5/1/2019 $31.50 $20.87 $52.37

Sheet Metal Workers 5/1/2017 $46.42 $39.51 $85.93

Sheet Metal Workers 5/1/2018 $47.58 $41.60 $89.18

Sheet Metal Workers 5/1/2019 $49.79 $42.89 $92.68

Sprinklerfitters 4/1/2017 $37.40 $21.74 $59.14

Sprinklerfitters 4/1/2018 $38.80 $22.74 $61.54

Sprinklerfitters 5/1/2019 $57.20 $28.32 $85.52

Steamfitters 5/1/2017 $54.64 $32.53 $87.17

Steamfitters 5/1/2018 $56.37 $34.39 $90.76

Steamfitters 5/1/2019 $58.17 $35.99 $94.16

Stone Masons 5/1/2017 $40.36 $26.99 $67.35

Stone Masons 5/1/2018 $43.11 $26.99 $70.10

Stone Masons 5/1/2019 $45.86 $26.99 $72.85

Terrazzo Finisher 5/1/2017 $39.06 $22.73 $61.79

Terrazzo Finisher 5/1/2018 $41.31 $22.73 $64.04

Terrazzo Finisher 5/1/2019 $43.61 $22.73 $66.34

Terrazzo Grinder 5/1/2017 $39.33 $22.73 $62.06

Terrazzo Grinder 5/1/2018 $41.58 $22.73 $64.31

Terrazzo Grinder 5/1/2019 $43.88 $22.73 $66.61

Terrazzo Mechanics 5/1/2017 $43.71 $24.81 $68.52

Terrazzo Mechanics 5/1/2018 $46.46 $24.81 $71.27

Terrazzo Mechanics 5/1/2019 $49.21 $24.81 $74.02

Tile Finisher 5/1/2017 $35.55 $24.17 $59.72

Tile Finisher 5/1/2018 $37.55 $24.17 $61.72

Tile Finisher 5/1/2019 $39.75 $24.17 $63.92

Tile Setter 5/1/2017 $43.71 $24.81 $68.52

Tile Setter 5/1/2018 $46.46 $24.81 $71.27

Tile Setter 5/1/2019 $49.21 $24.81 $74.02
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Truckdriver class 1(see notes) 5/1/2017 $30.46 $17.96 $48.42

Truckdriver class 1(see notes) 5/1/2018 $31.93 $17.96 $49.89

Truckdriver class 1(see notes) 5/1/2019 $32.21 $19.19 $51.40

Truckdriver class 1(see notes) 5/1/2020 $34.93 $17.96 $52.89

Truckdriver class 1(see notes) 5/1/2021 $36.48 $17.96 $54.44

Truckdriver class 2 (see notes) 5/1/2017 $30.56 $17.96 $48.52

Truckdriver class 2 (see notes) 5/1/2018 $32.03 $17.96 $49.99

Truckdriver class 2 (see notes) 5/1/2019 $32.31 $19.19 $51.50

Truckdriver class 2 (see notes) 5/1/2020 $35.03 $17.96 $52.99

Truckdriver class 2 (see notes) 5/1/2021 $36.58 $17.96 $54.54

Truckdriver class 3 (see notes) 5/1/2017 $30.56 $17.96 $48.52

Truckdriver class 3 (see notes) 5/1/2018 $32.28 $17.96 $50.24

Truckdriver class 3 (see notes) 5/1/2019 $32.56 $19.19 $51.75

Truckdriver class 3 (see notes) 5/1/2020 $35.28 $17.96 $53.24

Truckdriver class 3 (see notes) 5/1/2021 $36.83 $17.96 $54.79

Window Film / Tint Installer 6/1/2019 $24.52 $12.08 $36.60
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Project: 20-00204 - Heavy/Highway Effective
Date

Expiration
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Hourly Rate Fringe
Benefits

Total

Carpenter - Chief of Party (Surveying & Layout) 5/1/2017 $51.42 $27.39 $78.81

Carpenter - Chief of Party (Surveying & Layout) 5/1/2018 4/30/2019 $53.20 $27.69 $80.89

Carpenter - Chief of Party (Surveying & Layout) 5/1/2019 4/30/2020 $54.98 $28.04 $83.02

Carpenter - Chief of Party (Surveying & Layout) 5/1/2020 4/30/2021 $57.22 $28.04 $85.26

Carpenter - Chief of Party (Surveying & Layout) 5/1/2021 $59.93 $27.69 $87.62

Carpenter - Instrument Person (Surveying & Layout) 5/1/2017 $44.71 $27.39 $72.10

Carpenter - Instrument Person (Surveying & Layout) 5/1/2018 4/30/2019 $46.26 $27.69 $73.95

Carpenter - Instrument Person (Surveying & Layout) 5/1/2019 4/30/2020 $47.81 $28.04 $75.85

Carpenter - Instrument Person (Surveying & Layout) 5/1/2020 4/30/2021 $49.76 $28.04 $77.80

Carpenter - Instrument Person (Surveying & Layout) 5/1/2021 $52.11 $27.69 $79.80

Carpenter - Rodman (Surveying & Layout) 5/1/2017 $35.77 $21.19 $56.96

Carpenter - Rodman (Surveying & Layout) 5/1/2018 4/30/2019 $37.01 $21.34 $58.35

Carpenter - Rodman (Surveying & Layout) 5/1/2019 4/30/2020 $38.25 $21.34 $59.59

Carpenter - Rodman (Surveying & Layout) 5/1/2020 4/30/2021 $39.81 $21.34 $61.15

Carpenter - Rodman (Surveying & Layout) 5/1/2021 $41.69 $21.34 $63.03

Carpenter 5/1/2018 4/30/2019 $46.26 $27.69 $73.95

Carpenter 5/1/2019 4/30/2020 $47.81 $28.04 $75.85

Carpenter 5/1/2020 4/30/2021 $49.76 $28.04 $77.80

Carpenter 5/1/2021 $51.76 $28.04 $79.80

Carpenters 5/1/2017 $44.71 $27.39 $72.10

Carpenters 5/1/2018 $46.56 $27.39 $73.95

Carpenters 5/1/2019 $48.46 $27.39 $75.85

Carpenters 5/1/2020 $50.41 $27.39 $77.80

Carpenters 5/1/2021 $52.41 $27.39 $79.80

Cement Masons 5/1/2017 $34.45 $31.51 $65.96

Cement Masons 5/1/2018 $35.65 $32.01 $67.66

Cement Masons 5/1/2019 $37.90 $31.51 $69.41

Cement Masons 5/1/2020 $39.70 $31.51 $71.21

Cement Masons 5/1/2021 $41.55 $31.51 $73.06

Electric Lineman 5/29/2017 $52.60 $26.37 $78.97

Electric Lineman 5/28/2018 $53.64 $27.45 $81.09

Electric Lineman 5/27/2019 $54.66 $28.56 $83.22

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

1/1/2017 $44.20 $31.26 $75.46

Iron Workers 7/1/2017 $47.30 $32.91 $80.21

Iron Workers 7/1/2019 $49.30 $34.41 $83.71

Iron Workers 1/1/2020 $49.80 $34.41 $84.21

Laborers (Class 01 - See notes) 5/1/2017 $29.75 $25.65 $55.40

Laborers (Class 01 - See notes) 5/1/2018 $31.25 $25.65 $56.90

Laborers (Class 01 - See notes) 5/1/2019 $32.80 $25.65 $58.45

Laborers (Class 01 - See notes) 5/1/2020 $34.45 $25.65 $60.10

Laborers (Class 01 - See notes) 5/1/2021 $36.20 $25.65 $61.85

Laborers (Class 02 - See notes) 5/1/2017 $29.95 $25.65 $55.60

Laborers (Class 02 - See notes) 5/1/2018 $31.45 $25.65 $57.10

Laborers (Class 02 - See notes) 5/1/2019 $33.00 $25.65 $58.65
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Project: 20-00204 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Laborers (Class 02 - See notes) 5/1/2020 $34.65 $25.65 $60.30

Laborers (Class 02 - See notes) 5/1/2021 $36.40 $25.65 $62.05

Laborers (Class 03 - See notes) 5/1/2017 $29.95 $25.65 $55.60

Laborers (Class 03 - See notes) 5/1/2018 $31.45 $25.65 $57.10

Laborers (Class 03 - See notes) 5/1/2019 $33.00 $25.65 $58.65

Laborers (Class 03 - See notes) 5/1/2020 $34.65 $25.65 $60.30

Laborers (Class 03 - See notes) 5/1/2021 $36.40 $25.65 $62.05

Laborers (Class 04 - See notes) 5/1/2017 $24.55 $25.65 $50.20

Laborers (Class 04 - See notes) 5/1/2018 $26.05 $25.65 $51.70

Laborers (Class 04 - See notes) 5/1/2019 $27.60 $25.65 $53.25

Laborers (Class 04 - See notes) 5/1/2020 $29.25 $25.65 $54.90

Laborers (Class 04 - See notes) 5/1/2021 $31.00 $25.65 $56.65

Laborers (Class 05 - See notes) 5/1/2017 $30.60 $25.65 $56.25

Laborers (Class 05 - See notes) 5/1/2018 $32.10 $25.65 $57.75

Laborers (Class 05 - See notes) 5/1/2019 $33.65 $25.65 $59.30

Laborers (Class 05 - See notes) 5/1/2020 $35.30 $25.65 $60.95

Laborers (Class 05 - See notes) 5/1/2021 $37.05 $25.65 $62.70

Laborers (Class 06 - See notes) 5/1/2017 $30.65 $25.65 $56.30

Laborers (Class 06 - See notes) 5/1/2018 $32.15 $25.65 $57.80

Laborers (Class 06 - See notes) 5/1/2019 $33.70 $25.65 $59.35

Laborers (Class 06 - See notes) 5/1/2020 $35.35 $25.65 $61.00

Laborers (Class 06 - See notes) 5/1/2021 $37.10 $25.65 $62.75

Laborers (Class 07 - See notes) 5/1/2017 $30.50 $25.65 $56.15

Laborers (Class 07 - See notes) 5/1/2018 $32.00 $25.65 $57.65

Laborers (Class 07 - See notes) 5/1/2019 $33.55 $25.65 $59.20

Laborers (Class 07 - See notes) 5/1/2020 $35.20 $25.65 $60.85

Laborers (Class 07 - See notes) 5/1/2021 $36.95 $25.65 $62.60

Laborers (Class 08 - See notes) 5/1/2017 $30.25 $25.65 $55.90

Laborers (Class 08 - See notes) 5/1/2018 $31.75 $25.65 $57.40

Laborers (Class 08 - See notes) 5/1/2019 $33.30 $25.65 $58.95

Laborers (Class 08 - See notes) 5/1/2020 $34.95 $25.65 $60.60

Laborers (Class 08 - See notes) 5/1/2021 $36.70 $25.65 $62.35

Laborers (Class 09 - See notes) 5/1/2017 $30.10 $25.65 $55.75

Laborers (Class 09 - See notes) 5/1/2018 $31.60 $25.65 $57.25

Laborers (Class 09 - See notes) 5/1/2019 $33.15 $25.65 $58.80

Laborers (Class 09 - See notes) 5/1/2020 $34.80 $25.65 $60.45

Laborers (Class 09 - See notes) 5/1/2021 $36.55 $25.65 $62.20

Laborers (Class 10- See notes) 5/1/2017 $30.25 $25.65 $55.90

Laborers (Class 10- See notes) 5/1/2018 $33.30 $25.65 $58.95

Laborers (Class 10- See notes) 5/1/2018 $31.75 $25.65 $57.40

Laborers (Class 10- See notes) 5/1/2020 $34.95 $25.65 $60.60

Laborers (Class 10- See notes) 5/1/2021 $36.70 $25.65 $62.35

Laborers (Class 11 -See Notes) 5/1/2017 $30.15 $25.65 $55.80

Laborers (Class 11 -See Notes) 5/1/2018 $31.55 $25.65 $57.20
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Project: 20-00204 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Laborers (Class 11 -See Notes) 5/1/2019 $33.10 $25.65 $58.75

Laborers (Class 11 -See Notes) 5/1/2020 $34.75 $25.65 $60.40

Laborers (Class 11 -See Notes) 5/1/2021 $36.50 $25.65 $62.15

Laborers (Class 12 -See Notes) 5/1/2017 $31.85 $25.65 $57.50

Laborers (Class 12 -See Notes) 5/1/2018 $32.45 $25.65 $58.10

Laborers (Class 12 -See Notes) 5/1/2019 $34.00 $25.65 $59.65

Laborers (Class 12 -See Notes) 5/1/2020 $35.65 $25.65 $61.30

Laborers (Class 12 -See Notes) 5/1/2021 $37.40 $25.65 $63.05

Laborers (Class 13 -See Notes) 5/1/2017 $33.88 $25.65 $59.53

Laborers (Class 13 -See Notes) 5/1/2018 $35.38 $25.65 $61.03

Laborers (Class 13 -See Notes) 5/1/2019 $36.93 $25.65 $62.58

Laborers (Class 13 -See Notes) 5/1/2020 $38.58 $25.65 $64.23

Laborers (Class 13 -See Notes) 5/1/2021 $40.33 $25.65 $65.98

Laborers (Class 14 -See Notes) 5/1/2017 $30.00 $25.65 $55.65

Laborers (Class 14 -See Notes) 5/1/2018 $31.50 $25.65 $57.15

Laborers (Class 14 -See Notes) 5/1/2019 $33.05 $25.65 $58.70

Laborers (Class 14 -See Notes) 5/1/2020 $34.70 $25.65 $60.35

Laborers (Class 14 -See Notes) 5/1/2021 $36.45 $25.65 $62.10

Laborers Utility (PGW ONLY) (Flagperson) 5/1/2017 $23.52 $17.58 $41.10

Laborers Utility (PGW ONLY) 5/1/2017 $30.55 $17.58 $48.13

Landscape Laborer 4/1/2016 $21.19 $22.65 $43.84

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2017 $44.87 $28.14 $73.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2018 $46.41 $28.60 $75.01

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2017 $47.86 $29.03 $76.89

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2018 $49.41 $29.49 $78.90

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2017 $44.62 $28.07 $72.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2018 $46.16 $28.53 $74.69

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2017 $47.61 $28.97 $76.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2018 $49.16 $29.42 $78.58

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2017 $40.53 $26.87 $67.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2018 $42.07 $27.33 $69.40

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2017 $40.24 $26.78 $67.02

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2018 $41.78 $27.22 $69.00

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2017 $38.51 $26.27 $64.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2018 $40.05 $26.73 $66.78
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Project: 20-00204 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2017 $37.52 $25.98 $63.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2018 $39.07 $26.43 $65.50

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2017 $54.14 $32.47 $86.61

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2018 $55.99 $33.02 $89.01

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2017 $53.84 $32.40 $86.24

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2018 $55.70 $32.92 $88.62

Painters (Bridges, Stacks, Towers) 2/1/2017 $53.67 $26.09 $79.76

Painters (Bridges, Stacks, Towers) 2/1/2018 $54.14 $27.27 $81.41

Painters (Bridges, Stacks, Towers) 2/1/2019 $55.52 $28.39 $83.91

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2017 $51.91 $32.53 $84.44

Steamfitters 5/1/2018 $56.37 $34.39 $90.76

Truckdriver class 1(see notes) 5/1/2017 $30.31 $17.96 $48.27

Truckdriver class 1(see notes) 5/1/2018 $31.78 $17.96 $49.74

Truckdriver class 1(see notes) 5/1/2019 $32.06 $19.19 $51.25

Truckdriver class 1(see notes) 5/1/2020 $34.78 $17.96 $52.74

Truckdriver class 1(see notes) 5/1/2021 $36.33 $17.96 $54.29

Truckdriver class 2 (see notes) 5/1/2017 $30.41 $17.96 $48.37

Truckdriver class 2 (see notes) 5/1/2018 $31.88 $17.96 $49.84

Truckdriver class 2 (see notes) 5/1/2019 $32.16 $19.19 $51.35

Truckdriver class 2 (see notes) 5/1/2020 $34.88 $17.96 $52.84

Truckdriver class 2 (see notes) 5/1/2021 $36.43 $17.96 $54.39

Truckdriver class 3 (see notes) 5/1/2017 $30.66 $17.96 $48.62

Truckdriver class 3 (see notes) 5/1/2018 $32.13 $17.96 $50.09

Truckdriver class 3 (see notes) 5/1/2019 $32.41 $19.19 $51.60

Truckdriver class 3 (see notes) 5/1/2020 $35.13 $17.96 $53.09

Truckdriver class 3 (see notes) 5/1/2021 $36.68 $17.96 $54.64
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RECIPROCAL LIMITATIONS ACT 
REQUIREMENTS  

 
Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid. 

  
NOTE:  These Requirements Do Not Apply To Bids Under $10,000.00  
 
I. REQUIREMENTS 
 

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 
supplies produced, manufactured, mined or grown in Pennsylvania as against those bidders offering supplies 
produced, manufactured, mined or grown in any state that gives or requires a preference to supplies 
produced, manufactured, mined or grown in that state.  The amount of the preference shall be equal to the 
amount of the preference applied by the other state for that particular supply. 

 
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state supplies and the amount of the preference: 

 
 STATE PREFERENCE 
1. Alaska 7% (applies only to timber, lumber, and manufactured lumber products originating in 

the state) 
2. Arizona 5% (construction materials produced or manufactured in the state only) 
3. Hawaii 10% 
4. Illinois 10% for coal only 
5. Iowa 5% for coal only 
6. Louisiana 4% meat and meat products 
  4% catfish 
  10% milk & dairy products 
  10% steel rolled in Louisiana 
  7% all other products 
7. Montana 5% for residents * 
  3% for non-residents* 
   *offering in-state goods, supplies, equipment and materials 
8. New Mexico 5% 
9. New York 3% for purchase of food only 
10. Oklahoma 5% 
11. Virginia 4% for coal only 
12. Washington 5% (fuels mined or produced in the state only) 
13. Wyoming 5% 

 
B. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 

printing performed in Pennsylvania as against those bidders offering printing performed in any state that 
gives or requires a preference to printing performed in that state.  The amount of the preference shall be 
equal to the amount of the preference applied by the other state for that particular category of printing.   

  
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state printing and the amount of the preference: 

 
 STATE PREFERENCE 
1. Hawaii 15% 
2. Idaho 10% 
3. Louisiana 3% 
4. Montana 8% 
5. New Mexico 5% 
6. Wyoming 10% 

 
C. The Reciprocal Limitations Act, also requires the Commonwealth to give resident bidders a preference against 

a nonresident bidder from any state that gives or requires a preference to bidders from that state or exclude 
bidders from states that exclude nonresident bidders.  The amount of the preference shall be equal to the 
amount of the preference applied by the state of the nonresident bidder.  The following is a list of the states 
which have been found by the Department of General Services to have applied a preference for in-state 
bidders and the amount of the preference: 

 
 



Department of General Services 
GSPUR-89 Rev. 11/06/12 

Page 2 of 4 

 STATE PREFERENCE 
1. Alaska 5% (supplies only) 
2. Arizona 5% (construction materials from Arizona resident dealers only) 
3. California 5% (for supply contracts only in excess of $100,000.00) 
4. Connecticut 10% (for supplies only) 
5. Montana 3% 
6. New Mexico 5% (for supplies only) 
7. South Carolina 2% (under $2,500,000.00) 
   1% (over $2,500,000.00) 

This preference does not apply to construction contracts nor where the price of a 
single unit exceeds $10,000. 

8. West Virginia 2.5% (for the construction, repair or improvement of any buildings 
9. Wyoming 5% 
 
 STATE PROHIBITION 
1. New Jersey For supply procurements or construction projects restricted to Department of General 

Services Certified Small Businesses, New Jersey bidders shall be excluded from award 
even if they themselves are Department of General Services Certified Small Businesses. 

 
D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies 

which are produced, manufactured, mined or grown in any state that prohibits the specification for, use, or 
purchase of such items in or on its public buildings or other works, when such items are not produced, 
manufactured, mined or grown in such state.  The following is a list of the states which have been found by 
the Department of General Services to have prohibited the use of out-of-state supplies: 

 
 STATE PROHIBITION 
1. Alabama Only for printing and binding involving ”messages of the Governor to the Legislature“, all 

bills, documents and reports ordered by and for the use of the Legislature or either 
house thereof while in session; all blanks, circulars, notices and forms used in the office 
of or ordered by the Governor, or by any state official, board, commission, bureau or 
department, or by the clerks of the supreme court . . ./and other appellate courts/; and 
all blanks and forms ordered by and for the use of the Senate and Clerk or the House of 
Representatives, and binding the original records and opinions of the Supreme Court . . . 
/and other appellate courts/ 

2. Georgia Forest products only 
3. Indiana Coal 
4. Michigan Printing 
5. New Mexico Construction 
6. Ohio Only for House and Senate bills, general and local laws, and joint resolutions; the 

journals and bulletins of the Senate and house of Representatives and reports, 
communications, and other documents which form part of the journals; reports, 
communications, and other documents ordered by the General Assembly, or either 
House, or by the executive department or elective state officers; blanks, circulars, and 
other work for the use of the executive departments, and elective state officers; and 
opinions of the Attorney General. 

7. Rhode Island Only for food for state institutions. 
 

*If the bid discloses that the bidder is offering to supply one of the above-listed products that is manufactured, 
mined, or grown in the listed state, it shall be rejected.  Contractors are prohibited from supplying these items 
from these states. 

 
II. CALCULATION OF PREFERENCE 
 

In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the 
percentage preference which would be given to a nonresident bidder by its state of residency (as found by the 
Department of General Services in Paragraph C above). Similarly, the amount of a bid offering Pennsylvania 
goods, supplies, equipment or materials shall be reduced by the percentage preference which would be given to 
another bidder by the state where the goods, supplies, equipment or materials are produced, manufactured, 
mined or grown (as found by the Department of General Services in Paragraphs A and B above). 
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THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID 
 

 
III. STATE OF MANUFACTURE 
 

All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign 
country) of manufacture for each item.  If the item is domestically produced, the bidder must indicate the state 
in the United States where the item will be manufactured.  This chart must be completed and submitted 
with the bid or no later than two (2) business days after notification from the Issuing Office to furnish 
the information.  Failure to complete this chart and provide the required information prior to the 
expiration of the second business day after notification shall result in the rejection of the bid. 

 

ITEM NUMBER NAME OF MANUFACTURER 
STATE 

(OR FOREIGNCOUNTRY) 
OF MANUFACTURE 

                  

                  

                  

                  

                  

                  

                  

                  

                  

 
         

IV. BIDDER’S RESIDENCY 
 

A. In determining whether the bidder is a nonresident bidder from a state that gives or requires a preference to 
bidders from that state, the address given on the first page of this invitation to bid shall be used by the 
Commonwealth.  If that address is incorrect, or if no address is given, the correct address should be provided 
in the space below: 

 
    Correct Address:       
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B. In order to claim the preference provided under Section I.B., Pennsylvania resident bidders must complete 
the following or have such information on file with the Issuing Office: 

 
1. Address of bidder’s bona fide establishment in Pennsylvania at which it was transacting business on the 

date when bids for this contract/requisition were first solicited:        
   
2. a. If the bidder is a corporation: 

 
(1) The corporation  is or  is not incorporated under the laws of the Commonwealth of 

Pennsylvania. 
 

(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, 
provide date of incorporation:        

 
(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, 

it must have a certificate of authority to do business in the Commonwealth of 
Pennsylvania from the Pennsylvania Department of State as required by the 
Pennsylvania Business Corporation Law (15 P.S. §2001).  Provide date of issuance of 
certificate of authority:        

 
(2) The corporation  is or  is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must register the fictitious name with the Secretary of the Commonwealth and the office of 
the prothonotary of the county wherein the registered office of such corporation is located as 
required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq.  Corporate 
bidders conducting business under an assumed or fictitious name must provide date of 
registry of the assumed or fictitious name:        

 
b. If the bidder is a partnership: 

 
(1) The partnership  is or is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must file with the Secretary of the Commonwealth and the office of the prothonotary the 
county wherein the principal place of business is located as required by the Fictitious Name 
Act of May 24, 1945, P.L. 967, as amended 54 P.S. §28.1.  Partnerships conducting business 
under an assumed or fictitious name must provide the date of filing of the assumed or 
fictitious name with the Secretary of the Commonwealth:        

 
(2) The partnership is or  is not a limited partnership formed under the laws of any 

jurisdiction other than the Commonwealth of Pennsylvania.  If the bidder is an Out-of-state 
limited partnership, it must register with the Pennsylvania Department of State as required 
by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503.  Out-of-state limited 
partnerships must provide the date of registry with the Pennsylvania Department of State:  
      

 
c. If the bidder is an individual: 

 
He or she  is or  is not conducting business under an assumed or fictitious name.  If the bidder 
is conducting business under an assumed or fictitious name, he or she must file with the Secretary 
of the Commonwealth and the office of the prothonotary in the county wherein the principal place 
of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as 
amended, 54 P.S. §28.1.  Individuals conducting business under an assumed or fictitious name 
must provide the date of filing of the assumed or fictitious name with the Secretary of the 
Commonwealth:        







Contract No. PGC-234-19-02 

TS-1-1 

TECHNICAL SPECIFICATION SECTION 1 - SUMMARY OF WORK 
 
1.1 – SCOPE OF PROJECT 
 
The intent of this project is to construct a new 40’ x 100’ storage building on an existing 
concrete slab.  The new building is located on State Game Lands (SGL) No. 234 in Limerick 
Township, Montgomery County.   
 
The project consists of two (2) Construction Contracts: 
 
Contract No. 1 – General: Furnish and install building structure, walls, roof, metal roofing 

and siding, door installation, and other building appurtenances / 
related work. 

 
Contract No. 2 – Electrical: Furnish and install electrical service, power distribution, lighting, 

and fixtures.  
 
1.2 – WORK AREA 
 
The work area for this project is on SGL #234 approximately 2.25 miles west of 
Schwenksville.  The site address is 291 Game Farm Road, Schwenksville, PA 19473.  The 
work site is located on a relatively level area accessible by paved public road (S.R. 4018 Game 
Farm Road).  The property is owned by the PGC.  A location map is shown on the drawing. 
 
1.3 – WORK HOURS 
 
The work hours at the project site are during regular PGC business hours which are Monday 
through Friday, 7:45AM to 4:00PM.  Work during different hours must have prior written 
approval by the PGC.  Requests for different working hours must be submitted in writing two 
days in advance. 
 
1.4 – ACCESS TO WORK AREA 
 
Access to the work area(s) will be directly from a stabilized driveway which connects to a 
paved public road.  The Contractor must keep the PGC access road clear; parking of vehicles 
and equipment on the driveway is prohibited.  The PGC staff will be continuing regular 
operations at the site during the demolition project.  The Contractor shall coordinate vehicle 
and equipment parking and building demolition activities with the PGC staff at the site to avoid 
disrupting PGC operations. 
 
1.5 – SITE LAYOUT AND PREPARATION 
 
The PGC demolished a structure at the site.  The Contractor shall verify the dimensions of the 
concrete slab before ordering any materials.  The Contractor may adjust the building width 
dimensions to match the existing concrete slab and foundation. 
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1.6 – PERMITS, LAWS AND REGULATIONS  
 
The PGC will secure a building permit from the PA Department of Labor and Industry (L&I) 
for construction of this building.  A copy of the Building Permit will be provided to the 
contractor along with an inspection log checklist.  The contractor shall notify the L&I inspector 
and coordinate with the PGC so that required inspections take place and the project is not 
delayed.  Local building code officials have no jurisdiction over this project.  The Contractor 
shall procure and pay for all other permits, licenses, inspections, conveniences, or other 
approvals necessary for the execution of the contract. 
 
The Contractor shall coordinate, acquire, pay for, and maintain for the duration of the project 
any and all permits or bonds required by local municipalities and/or PennDOT to utilize public 
roads for heavy hauling and related construction activities.  Responsibilities shall include any 
pre or post construction inspections and related reports if required.  Any and all costs related to 
permitting and bonding public roadways shall be included with and incidental to the Bid 
submitted by the Contractor and will not be paid for separately. 
 
The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to 
the performance of the work, the protection of adjacent property, the maintaining of surface 
passageways, safety measures, and/or other protective facilities. 
 
All applicable Federal and State laws and regulations and regulations of all utilities, having 
jurisdiction over construction of the project shall apply to the contract throughout, and they 
shall be deemed to be included in the contract as a part, thereof, the same as though herein 
written out in full. 
 
All regulations of the Occupational Safety and Health Act are in effect on this contract.  It will 
be the Contractor’s responsibility to make himself aware of all appropriate County, State and 
Federal regulations that apply to this contract. 
 
Costs and expenses resulting from any violations and/or delays incurred from improper 
execution of the above provisions shall be the Contractor’s responsibility. 
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TECHNICAL SPECIFICATION SECTION NO. 2 – CONCRETE  
 
2.1 - SCOPE 
 
This work is furnishing all materials, plant, and equipment, and performing all labor for the 
manufacture, transporting, placing, finishing, patching, curing, and testing of concrete to be 
placed under the Contract.  Concrete is to be used for the curb wall for the new building.  The 
Contractor shall protect all concrete against injury until final inspection and acceptance by the 
Game Commission. 
 
Except as herein qualified, matters pertaining to measuring, placing and testing of concrete; 
materials used; construction of formwork; concrete finishing; curing of concrete; detailing, 
fabricating and placing of reinforcing and accessories shall be governed by the following codes 
and regulations:  
 

A. Building Code Requirements for Reinforced Concrete (ACI 318) 
 
B. Current "Manual of Standard Practice for Detailing Reinforced Concrete 

Structures" (ACI 315) 
 
C. Current "Recommended Practice for Measuring, Mixing, and Placing Concrete" 

(ACI 304) 
 
D. All matters in connection with concrete work, not otherwise specified, shall 

conform to the applicable sections of the Pennsylvania Department of 
Transportation Specification Publication 408. 

 
2.2 - TESTING AND CERTIFICATIONS 
 
Obtain all concrete from a PennDOT approved source.  Submit a concrete mix design for each 
supplier to the Game Commission for approval 3 days prior to placing concrete. 

 
Provide product information, and/or original certifications for the following items:  cement, 
admixtures, aggregates, preformed expansion joint filler, epoxy bonding compound, joint seal 
material, and curing compound. 
 
2.3 - COMPOSITION 
 
Concrete shall be composed of Portland cement, water, fine and coarse aggregates and approved 
admixtures, all well mixed and brought to the proper consistency. 

 
A. Concrete shall be Class A and shall develop a minimum compressive strength of 

3,300 psi in twenty-eight (28) days. 
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B. Concrete shall be obtained from a batch plant currently approved by the 
Pennsylvania Department of Transportation (PennDOT) or the Department. 

 
C. Ready-mixed concrete shall be mixed and delivered in accordance with ASTM 

Designation C94. 
 
2.4 - MATERIALS 
 
All materials shall be obtained from sources listed in PennDOT Bulletin 14 or PennDOT 
Bulletin 15 as applicable. 

 
A. Cement - Cement shall be one of the following types: 

 
(1) Normal Strength Air-Entraining Portland Cement, Type IA or Type IIA, 

conforming to ASTM Designation C150. 
 
(2) Normal Strength Air-Entraining Portland Blast Furnace Slag Cement, 

Type IS-A, conforming to ASTM Designation C595. 
 
B. Admixtures - Approved types of admixtures meeting ASTM Designation C260, increasing 
the plasticity and workability of the concrete may be used. 

 
C. Water - Water for concrete shall be clean and free from injurious amounts of oil, acid, alkali, 
organic matter, or other deleterious substances.   

 
D. Aggregates - Aggregates for concrete of normal weight shall conform to "Specifications for 
Concrete Aggregates" (ASTM C33). 

 
E. Preformed Expansion Joint Filler - Preformed expansion joint filler shall be of the size 
shown on the Drawings, shall be gray in color, and shall conform with the requirements of 
AASHTO M153, Type 1, sponge rubber.  Joint filler shall be solid sponge rubber, and no 
reprocessed material will be accepted.  Joint filler made of numerous pieces of sponge rubber 
which adhere to each other will not be acceptable.  The material shall be stored as recommended 
by the manufacturer. 
 
F. Joint Seal Material - The joint seal material shall conform with the requirements of ASTM 
C290 such as Sikaflex-2c or Sikadur 51 as manufactured by the Sika Corporation, Lyndhurst, 
New Jersey or an approved equal. The material shall be stored as recommended by the 
manufacturer. 

 
G. Curing Compound - The curing compound shall be clear or translucent containing a red 
fugitive dye conforming to the requirements of AASHTO M148, Type 1-D, and must not affect 
water in any respect to injure fish life or impair or be detrimental to water for human 
consumption.  The curing compound shall be stored as recommended by the manufacturer. 
 
2.5 – PREPARATION OF AREAS TO RECEIVE CONCRETE 
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Clean existing surfaces and remove all loose and any organic material from the areas to receive 
concrete. 
 
2.6 - JOINTS AND EMBEDDED ITEMS 
 
Place anchors and reinforcement as shown on the Drawings.  All embedded items shall be clean 
and free of dust, grit, mud, oil or grease, and shall be held firmly in place to avoid displacement 
during concreting.  
 
2.7 - FORMWORK 
 
Forms shall conform to the shapes, lines, grades, and dimensions of the concrete as called for on 
the Drawings. They shall be sufficiently tight to prevent leakage of mortar and shall be properly 
braced or tied together so as to maintain the desired position and shape during and after placing 
concrete.  Forms shall be removed in such a manner as to assure the complete safety of the 
structure. 
 
2.8 - CONCRETE PLACEMENT 
 
A. Depositing - Concrete shall be deposited in the presence of a representative of the Game 
Commission. 
 
In all cases, concrete shall be deposited as nearly as practicable in its final position and not 
allowed to flow in a manner to permit or cause segregation and loss of slump.  Once concreting 
is started, the operation shall be carried on continuously until the placing of the panel or section 
is completed.  Concrete shall be placed in continuous, approximately horizontal layers, the 
depths of which generally shall not exceed twenty (20) inches. 
   
All conveying equipment shall be of such size and design as to insure a practically continuous 
flow of concrete at the forms.  Free falls of more than four (4) feet are not permitted. 

 
Any concrete that has been contaminated by foreign matter or which has become so stiff that 
proper placing can not be assured, shall be wasted. 

 
If unfavorable weather conditions exist, the Game Commission may order the work stopped, 
either before concreting has started or after it is in progress, until a suitable formwork or 
covering is set up on the site to protect fresh concrete from rain, hail, snow, or other unfavorable 
conditions. 
 
B. Consolidation - Concrete shall be consolidated by vibration so that concrete is thoroughly 
worked around the reinforcement, around embedded items, and into corner of forms, eliminating 
all air or stone pockets which may cause honey-combing, pitting, or planes of weakness.  Internal 
vibrators shall be of the largest size and the most powerful that can be properly used in the work, 
as described in Table 5.1.4 of ACI 309, and they shall be operated by competent workers.  
Vibrators shall not be used to transport concrete within the forms and shall not be attached to the 
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reinforcing bars to consolidate concrete. Vibrators shall be inserted and withdrawn at points 
approximately eighteen (18) inches apart.  At each insertion, the duration shall generally be 
between five (5) and fifteen (15) seconds, sufficient to consolidate concrete, but not sufficient to 
cause segregation.  A spare vibrator shall be kept at the job site during all concrete placing 
operations. Before continuing the placement operations, any displacement of reinforcement, 
forms, or embedded items as a result of placement or vibration shall be corrected.  Concrete 
which has been segregated by over vibration shall be removed and discarded.  Proper care shall 
be used to ensure that the vibrators does not penetrate or disturb layers which have partially 
hardened.  If directed by the Game Commission, exposed form surfaces shall be spaded in 
addition to vibration to minimize bubbles in concrete surface. 
 
2.9 - REMOVAL OF FORMS AND REPAIR OF CONCRETE 
 
A. Removal of Forms - Forms shall be removed as soon as practicable to avoid delay in curing 
and to enable earliest repair of surface imperfections.  The time of form removal shall be based 
on the effect on the concrete; there shall be no damage to the concrete, due either to the removal 
of support or to the form stripping operation. Forms shall be carefully removed to avoid injury to 
the concrete, and satisfactorily repair any concrete so damaged.  Forms shall not be removed 
until twenty-four (24) hours has elapsed from concrete placement except when specifically 
authorized by the Game Commission.  During cold weather, forms shall be kept in place for five 
(5) days, unless otherwise authorized by the Game Commission. The Contractor shall accept full 
responsibility for any damage to concrete incurred by stripping too early.   
 
B. Repair of Concrete - Repair of concrete shall be performed by skilled workers and in the 
presence of a representative of the Game Commission.  Repairs shall be completed within 48 
hours after removal of forms.  When directed by the Game Commission, the Contractor shall 
repair or remove and replace any concrete that does not meet the requirements of any portion of 
this Technical Specification.  Any concrete which is not satisfactorily repaired shall be removed 
and replaced. 
 
2.10 - TOLERANCES 
 
The concrete surfaces and reinforcing steel shall conform to the tolerance limits listed in the 
following tables.  Permissible surface irregularities for the various classes of concrete surface 
finish as specified in "Finishing Concrete" section of these specifications are defined as 
"Finishes," and are to be distinguished from tolerances as described herein.  The Contractor shall 
establish and maintain, in an undisturbed condition and until final completion and acceptance of 
the Project, sufficient control points and benchmarks to be used for reference purposes to check 
tolerances.  Concrete work that exceeds the tolerance limits specified shall be satisfactorily 
remedied or removed and replaced by and at the expense of the Contractor. 
 
 

CONCRETE TOLERANCES 
   
Variation from established 
lines 

Change in 10 feet 
Maximum permissible 

1/4 inch 
1 inch 
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Variation from the plumb in 
lines and surfaces 

In 10 feet 
In 20 feet 
In 40 feet 

1/4 inch 
3/8 inch 
3/4 inch 

   
Variation from the level or 
from the grades indicated on 
the Drawings for top of walls 

In 10 feet 
In 20 feet 
In 40 feet 

1/4 inch 
3/8 inch 
3/4 inch 

Variation in thickness of slabs 
and walls 

Minus 
Plus (Walls) 
Plus (Slabs) 

1/4 inch 
1/2 inch 
 
No limit 

   
Footings:   
(1) Variation of dimensions in 
Plan 

Minus 
Plus 

1/2 inch 
2 inches 

   
(2) Misplacement or 
Eccentricity 

Not more than 2 inches 

   
(3) Reduction in thickness Minus 5% of thickness 

 
NOTE: No abrupt changes in line, grade or dimension will be permitted for any of the 
conditions listed above.  Variations in thickness will be permitted only as "spot" conditions and 
shall not extend over large areas. 

 
Reinforcement steel shall be fabricated in accordance with the fabricating tolerances given in 
ACI 315 and shall be placed conforming to the tolerance limits listed in the following table: 

 
REINFORCEMENT STEEL TOLERANCES 

   
Variation for Protective 
Covering 

With 2-inch cover 
With 3-inch cover 

1/4 inch 
1/2 inch 

   
Variation from indicated 
spacing for individual bar 

 1/2 inch 

   
Variation from lap Minus 

Plus 
0 inch 
No limit 

 
2.11 - FINISHING CONCRETE 
 
A. General - Allowable deviations from plumb or level and from alignment, grades, and 
dimensions shown on the Drawings and as specified in Section 7.10 are defined as "tolerances," 
and are to be distinguished from finishes as described herein.  Finishing shall be completed 
immediately after removing the forms. 
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B. Formed Surfaces - All formed concrete surfaces shall be treated as described below by a 
skilled concrete finisher. 
 
Holes shall be filled, and defective areas repaired immediately after form removal.  Fins and 
irregularities shall be removed or corrected.  There shall be no conspicuous offsets, bulges or 
misalignment of concrete. 

 
C. Unformed Surfaces - All unformed surfaces shall be finished in accordance with the 
following requirements by a skilled concrete finisher: 
 
Immediately after vibration is completed, the surface shall be leveled and screeded sufficiently to 
produce an even, uniform texture. 

 
Floating shall be done by hand or power-driven equipment.  Floating shall not start until some 
stiffening has taken place in the surface concrete and the moisture film or "shine" has 
disappeared.  The floating should work the concrete no more than necessary to produce a surface 
that is uniform in texture and free of screed marks.  Any necessary cutting or filling of surface to 
prevent irregularities should be done during the floating operations.  Joints and edges shall be 
finished with edging tools at this time. 
 
After floating is completed, apply a light steel trowel finish to the top surface of the floor slab 
concrete.  Light surface pitting and light trowel marks are not objectionable.  For the doorway 
ramps and front apron slab; apply a light broom finish for traction.  
 
2.12 - CURING AND PROTECTION 
 
A. General - After finishing operations are completed, the concrete shall be membrane cured.  A 
minimum of seven (7) consecutive days of curing and protection shall be required.  The 
following definitions of air temperature and curing temperature are specified below, as they will 
be mentioned frequently in this section: 
 
Air Temperature - The measured temperature in the shade, not in the direct rays of the sun, and 
away from artificial heat.  

 
Curing Temperature - The temperature of the air immediately adjacent to concrete.  Where 
concrete is not covered by forms or other protective coverings, or where protective coverings are 
considered inadequate, the curing temperature will be considered as being not more than the air 
temperature.  During cold weather, the curing temperature is the temperature inside the forms, 
protective coverings or housings.  The curing temperature for the first 24-hour period after 
placing concrete will be considered as not more than the temperature of the concrete at the time 
of its placement in the forms. 
 
B. Insulation - High-low thermometers shall be provided and an accurate daily record of air and 
curing temperatures maintained during cold weather.  These temperatures shall be submitted 
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daily to the Game Commission.  Curing temperatures shall be taken on the surface of the 
concrete and at representative locations on structures. 

 
Adequate care shall be provided so that at any time during the curing period the curing 
temperature does not fall below 50oF. Any day during which the curing temperature drops below 
50oF but remains above 35oF, will not be considered as day as a curing day and the duration of 
the curing period shall be extended accordingly.  If at any time during the curing period, the 
curing temperature falls below 35oF, the contractor shall core and test the concrete at his own 
expense.  The concrete shall be considered satisfactory and acceptable if the strength and 
durability requirements of Section 7.3.1 are met. 
 
In moderate weather, when the forecasted air temperature is expected to be between 35oF and 
50oF, in addition to membrane curing, insulated blankets shall be furnished and placed over 
concrete and forms. 
 
During cold weather, when the forecasted air temperature is expected to be 35oF or lower, cure 
shall be by the methods prescribed for curing in moderate weather, and in addition, furnish and 
install canvas covered frames or some type of approved housing that will completely enclose the 
fresh concrete and forms.  Sufficient approved heating apparatus (preferably steam equipment) 
shall be furnished to maintain the temperature of air surrounding the fresh concrete between 50oF 
and 80oF, for seven (7) days. Concrete covers shall be kept moist during the curing period.  After 
seven (7) days, the temperature shall gradually be lowered within the housing to the outside 
temperature over a period of 72 hours.  When heating apparatus is required, special care shall be 
provided to prevent the concrete from drying.  Combustion heaters shall not be used during the 
first 24 hours unless adequate precautions are taken to prevent exposure of the concrete to 
exhaust gases which contain carbon dioxide.  Arrangements shall be made for heating, covering, 
insulating, or housing the concrete work, in advance of placement, and they shall be adequate to 
maintain the required temperature without injury to the concrete due to concentration of heat. 

 
Changes in air temperature immediately adjacent to the concrete during and immediately 
following the curing period shall be kept as uniform as possible, not exceeding five (5) degrees 
Fahrenheit in any one (1) hour or 50oF in any 24-hour period. 

 
C. Membrane Curing - Finishing of the concrete surfaces shall be completed prior to the 
application of curing compound. 
 
Curing compound shall be applied in two (2) coats, each coat covering 300 square feet of 
concrete surface per gallon.  A pressure tank type spraying equipment shall be used, which shall 
provide continuous agitation of the compound during coating operations.  Do not use ordinary 
orchard-type hand sprays.  To insure thorough and complete coverage of the concrete surfaces, 
the first coat shall be applied by moving the spray gun back and forth in one direction, and the 
second coat immediately thereafter by moving the spray gun at right angles to the direction of the 
first coat. 
 
The first coat shall be applied immediately after finishing operations are completed.  The second 
coat shall be applied immediately after the first coat has set.  
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D. Protection - All concrete shall be protected against injury until final inspection and 
acceptance by the Game Commission. 
 
During the curing period, the concrete shall be protected from damaging mechanical 
disturbances, such as load stresses, heavy shock, and excessive vibration.  All finished concrete 
surfaces shall be protected from damage by construction equipment, materials or methods, by 
application of curing procedures, and by rain or running water. 

 
Until final inspection and acceptance by the Game Commission, the Contractor shall repair, or 
remove and replace any damaged concrete at no additional cost to the Game Commission. 
 
2.13 - MEASUREMENT AND PAYMENT 
 
Lump Sum – Concrete curb wall work shall be measured and paid for as a Lump Sum item. 
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TECHNICAL SPECIFICATION SECTION NO. 3 – FRAMING LUMBER AND 
CARPENTRY 
 
3.1 - SCOPE 
 
This work is providing and installing, lumber, sheathing, fasteners, and related materials 
necessary to construct the building. 
 
3.2 - MATERIALS 
 
A. Dimension Lumber – The lumber used to frame the building should be of the sizes, 
spacing and arrangement shown on the Drawings.  The lumber should conform to the 
following requirements. 
 1. Grading Agency – Southern Pine Inspection Bureau, Inc. (SPIB) 
 2. Nominal sizes – as indicated on the Drawings, S4S. 
 3. Moisture content – S-dry or MC19 
 4. Structural Grade – No. 2 

 
B. Treated Lumber – Same as dimension lumber plus treatment by ACQ (waterborne 
preservative), 0.4 pcf retention in conformance with the American Wood Preservers 
Association (AWPA). Use category UC2 for interior construction not in contact with the 
ground, use category UC3b for exterior construction not in contact with the ground and use 
category UC4a for items in contact with the ground. 
 
C. Structural Wood Panels – Panels shall be manufactured of compressed wood strands 
arranged in layers at right angles to one another.  Panels shall be APA Rated, Structural 1 
category, Exposure 1 suitable for wall and roof sheathing. 
 
D. Sructural Glued Laminated Timber (Glulam) – Structural Glulam timber shall be 
provided as shown on the Drawings.  Glulam shall conform with ANSI A190.1, American 
National Standard for Glued Laminated Timber.  Members shall be manufactured for structural 
use as door headers.  Glulam shall be industrial grade in accordance with ANSI A190.1.  Sealer 
shall be applied to the ends of all members. 
 
E. Fasteners – Of the sizes and type suited for the applications.  Where rough carpentry is 
exposed to weather, in ground contact, in pressure-treated lumber, or in areas of high relative 
high humidity, provide fasteners of Type 304 stainless steel. 
 

1. Nails, Brads and Staples: ASTM F1667 
2. Power-Driven Fasteners: NES NER-272 
3. Wood Screws: ASME B18.6.1 
4. Lag Bolts: ASME B18.2.1(ASME B18.2.3.8M) 

 
F.  Roof Underlayment – Self Adhering Underlayment suitable for High Temperature (HT) 
applications and installation under metal roof panels shall be provide.  Underlayment shall 
meet the following minimum specifications: 
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 1. Thickness: 50 mil (1.2 mm) 
 2. Width: 36” rolls 
 3. High Temperature Stability: 260 deg. F 
 4. Self Adhering and Cold Applied – No special adhesives required. 
 5. Compliance with ASTM D1970, Standard Ice Dam Underlayment 
 6. Surface: Slip Resistant, poly-fabric surface. 
 
Underlayment shall be the All-Purpose High-Temperature Underlayment manufactured by 
FABRAL Metal Wall and Roof Systems or approved equal. 
 
3.3 - PROCEDURE 
 
Construct the building frame according to the dimensions and layout shown on the 
Drawings.  Frame walls, door openings, window openings, and install girts and sheathing as 
shown.  Provide extra framing lumber around doors and windows to provide the support 
necessary to install these items. Provide wood blocking for wall and roof sheathing as 
shown.  Provide temporary bracing for the building frame to maintain the integrity of the 
building as construction progresses. 
 
Install underlayment in accordance with manufacturer’s written instructions.  
 
After construction is complete, remove all temporary bracing and waste lumber from the site.  
 
3.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 4 – ROOF TRUSSES 
 
4.1 - SCOPE 
 
This work is providing and installing the wooden roof trusses for the new building as shown 
on the Drawings. 
 
4.2 – TRUSS DESIGN 
 
A. General Dimensions and Features – The trusses shall have a 4:12 pitch and 2-foot 
overhangs.  The trusses shall have a 40-foot span and shall be spaced on 4-foot centers.  
Trusses must include a spread web for light storage in the truss design.   

 
B. Design Loading – Roof trusses shall be designed for loadings indicated on Drawings. 
 
C. Design Drawings and Calculations – The design drawings and calculations for the trusses 
must be sealed and certified by a licensed professional engineer (valid Pennsylvania license).  
The drawings must be submitted for review by the PGC.  The truss design shall conform with 
the applicable provisions of “National Design Specification for Stress-Grade Lumber and Its 
Fastenings” (National Forest Products Association) and “Design Specifications for Light Metal 
Plate Connected Wood Trusses” (TPI). 
 
D. Roof Truss Connectors – Provide Hurricane Ties to connect roof trusses to top plates and 
wall studs.  Connectors shall be the Model No. H7Z as manufactured by Simpson Strong-Tie 
or approved equal. 
 
4.3 - PROCEDURE 
 
Conform to the manufacturer’s recommendations for storing, handling, installing and 
bracing of the trusses.  Provide adequate temporary bracing of the trusses during installation.   
 
Provide adequate permanent bracing of the top chords, bottom chords and web members of 
the trusses according to the manufacturer’s recommendations.  Install wood structural panel 
sheathing with wood blocking for the roof panels on the top chord of the trusses.  Secure the 
roof trusses to the building frame with galvanized steel hurricane ties or dimensional 
blocking. 
 
Install Hurricane Ties at both ends of all trusses in accordance with the manufacturer’s 
instructions.  
 
After construction is complete, remove all temporary bracing and waste lumber from the 
roof trusses.  
 
4.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 5 – ANCHORS 
 
5.1 - SCOPE 
 
This work is providing and installing the anchors for securing the building frame to the 
existing foundation and floor as shown on the Drawings. 
 
5.2– MATERIALS 
 
A. Anchor Rod – Hilti HAS-E-55 carbon steel threaded rod conforming to ASTM F1554, 
Grade 55.  Rods shall have an electroplated zinc coating in accordance with ASTM B633, SC 
1.  Type, size, and location of anchor rods shall be as indicated on Drawings. 
 
B. Nuts and Washers – Nuts shall be carbon steel conforming to the requirements of ASTM 
A194/194M, Grade 2H, Heavy or ASTM A563-15, Grade C.  Washers shall be carbon steel 
conforming to the requirements of ASTM F844, HV and ANSI B18.22.1 Type A Plain.  Nuts 
and washers shall have an electroplated zinc coating in accordance with ASTM B633, SC 1. 
 
C. Reinforcing Bar and Dowels – Reinforcing bar and dowel anchors shall be continuously 
deformed A615 Grade 60 steel rebar.  Dowels shall be provided with 45-degree chisel-points at 
embedded end.  Type, size, and location of reinforcing bar and dowel anchors shall be as 
indicated on Drawings. 
 
D. Adhesive Anchor System: 

1.) Rebar Dowels in Concrete Floor – Hilti HIT-HY 200 Safe Set Adhesive Anchor 
System. 

2.) Anchor Rod in Concrete Curb Wall / Concrete Floor - Hilti HIT-HY 200 Safe 
Set Adhesive Anchor System. 

3.) Anchor Rod in Grout Filled Concrete Block Foundation Wall - Hilti HIT-HY 
270 Safe Set Adhesive Anchor System. 

 
E. Holdowns – Holdowns shall be Model No. HTT5-3/4. 
 
F. Manufacturer - Anchors and adhesive anchor systems shall be as manufactured by Hilti, 
Inc. or approved equal.  Holdowns shall be as manufactured by Simpson Strong-Tie or 
approved equal. 
 
5.3 - SUBMITTALS 
 
Submit a catalog cut or other information from the manufacturer for the anchors and 
adhesive anchor systems to the PGC for review and approval before ordering any materials. 
 
5.4 - PROCEDURE 
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Mark the locations of the anchors on the top surface of the concrete floor and foundation 
wall.  Use templates to locate anchors accurately.  Make sure to measure the correct offsets 
so that the building frame is plumb and square when attached to the anchors. 
 
Drill or core the holes for the anchor bolts using equipment and methods as recommended by 
the manufacturer and in accordance with the manufacturer’s instructions.  Clean the holes 
according to the manufacturer’s recommendations.  Install the anchors and adhesive anchor 
systems in accordance with the manufacturer’s instructions.   
 
Secure the wall sections according to the details shown on the drawings.   
  
5.5 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 6 – BUILDING ENVELOPE 
INSULATION 
 
6.1 - SCOPE 
 
This work involves providing insulation blanket on the walls of the new building as shown 
on the Drawings. 
 
6.2 – MATERIALS 
 
Building Envelope Insulation – The insulation to be installed on the exterior envelope of the 
building shall be Prodex Total 48-inch insulation or an approved equal conforming to the 
following characteristics: 

1. Blanket structure – 5 layers, aluminum foil, polyethylene backing, closed cell 
polyethylene foam, polyethylene backing, aluminum foil 

 2. Nominal thickness – 13/64-inches (5mm) 
3. Perm Rating – Less than 0.1 according to ASTM E96 
4. Noise reduction – 19dba impact noise (IRAM 4063) 
5. Flame Spread Index – 25 or less (ASTM E84-10) 
6. Smoke Developed Index – 45 or less (ASTM E84-10)  
7. Insulating Value – R-14 

This foil faced insulation shall be installed on outside of the wall girts behind the metal siding.  
 
6.3 - PROCEDURE 
 
Store insulation materials indoors before installation.  Keep insulation clean and dry.  When 
transporting, cover with a waterproof tarpaulin as necessary.  
 
Install the building envelope insulation over the outside face of the wood wall girts. Cut the 
building envelope materials neatly around doors and windows.  Seal all seams and around 
doors and windows with a vapor retarder tape.  Conform to the manufacturer’s 
recommendations for installation to avoid damage to the material.   
 
6.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
 
 





Contract No. PGC-234-19-02 

TS-6-1 

TECHNICAL SPECIFICATION SECTION NO. 7 – METAL SIDING AND ROOF 
PANELS 
 
7.1 - SCOPE 
 
This work is providing and installing the metal siding and roof panels on the new building frame 
and roof trusses as shown on the Drawings.  Snow guards shall be installed in two (2) rows 
staggered on the front (south side) of the building. 
 
7.2 – MATERIALS 
 
A. Siding and Roof Panels – The siding and roof panels shall be fabricated from galvanized 
steel sheet with a minimum coating of 0.90 oz/SF – panel substrate shall be “Galvalume” steel.  
The roof panels shall be minimum 26-gauge (80 ksi) steel sheet stock capable of supporting the 
design roof loading.  Panels shall be 36” wide minimum with ¾” ribs spaced at 9” maximum.  
The roof panels shall be full length from ridge to eave.  The ridge and eaves shall be fitted with 
continuous gaskets.  The finish color of the roof panels and snow guards is GREEN. 
 
The siding panels shall be minimum 26-gauge steel stock with the same configuration and finish 
as the roofing panels with a finish color is BEIGE / BROWN.  Siding shall include wainscoting 
panels that extend four (4) feet up the side of building from the bottom.  The finish color of the 
wainscoting panels shall be GREEN. 
 
Metal panels shall comply with Class 90 uplift test rating (UL 580) and UL 2218 Class 4 Hail 
Impact Rating. 
 
Panels shall be warranted for 30-years against fade and chalk and 20-years for non-perforation. 

 
B. Trim – Steel sheet stock pre-fabricated into ridge cap, end wall flashing, gable end trim, 
corners, dew drip caps, door jambs trim, cut edge trim and side wall flashing.  The finish color of 
the trim is WHITE.  Window and door jambs color shall be WHITE.  
 
C. Sealants and Fasteners – Manufacturer’s standard type exterior sealants and gaskets, ring 
shank nail fasteners w/neoprene washers, galvanized to ASTM A153, finished to match exposed 
siding.  Screw fasteners, cadmium plated self-tapping, hex head with washer and soft neoprene 
sealing ring finished to match metal roof surface.  
 
D. Snow Guards – Snow guards shall be designed for use with exposed fastener panels on 2 x 4 
purlins in the flat position.  Snow guards shall be made with 16 Ga. Type 304 Stainless Steel 
with EPDM rubber sealer with a powder coated GREEN finish.  Snow guards shall be 
compatible with the metal roof panels as recommended by the roof panel manufacturer.  Snow 
guards shall be “Snow Defender 4500” or approved equal. 
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7.3 - PROCEDURE 
 
Size panels to the proper dimensions for installation.  Roofing and siding panels can be pre-cut to 
the proper dimensions before delivery to the site.  Install the roofing and siding panels on the 
roof and wall frame and secure with recommended type and quantity (spacing) of fasteners.  
Siding panels are to be installed with the corrugations running vertically.  Cut “custom” panels at 
the site for gable ends if necessary.  The Contractor should shear or use snips to cut siding and 
roof panels to minimize the potential to damage the protective coatings on the panels.  The 
Contractor should punch holes for fasteners instead of drilling holes.   
 
Install snow guards on the roof eaves.  Spacing, location and method of attachment are to 
conform to the roof panel manufacturer’s recommendations. 
 
Install finish trim sections either before or after siding and roof panels are placed.  Make sure all 
edges and ends are properly sealed with gaskets or sealants.    
 
After construction is complete, remove all waste pieces of roof and siding panels, trim and 
fasteners from the site.  
 
7.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum for the metal siding and roof panels.  Installation of snow guards is incidental to the 
installation of the roof and will not be measured and paid for separately. 
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TECHNICAL SPECIFICATION SECTION NO. 8 – SOFFITS AND FASCIA 
 
8.1 - SCOPE 
 
This work is providing and installing the soffits and fascia at the roof overhangs for the new 
building as shown on the Drawings.   
 
8.2 – MATERIALS 
 
A. Soffits – The soffits shall be pre-formed, pre-painted aluminum alloy (minimum 0.019-inch-
thick sheet stock) formed to a V-groove section, fully perforated surface and finish color 
GREEN. 

 
B. Fascia – Fascia shall be pre-formed, pre-painted aluminum alloy (minimum 0.019-inch-thick 
sheet stock) with plain surface and finish color GREEN. 
 
C. Nails – Aluminum; use prefinished GREEN nails for soffits and fascia. 
 
D. Trim – F-channel and angles of the same material and finish as soffit and fascia. 
 
E. Sealant – Silicone, single component, solvent curing, clear color.  
 
8.3 - PROCEDURE 
 
Install F-channel on top wall girt before metal siding panels and trim are installed.  Secure soffit 
sections in F-channel and nail to 2”x6” fascia on the roof edges.  Install trim sections and apply 
sealant as necessary to the soffits and fascia.    
 
8.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 9 – DOORS 
 
9.1 - SCOPE 
 
This work is providing and installing the steel entry doors and garage doors in the new building 
as shown on the Drawings.  Doors shall be provided with the necessary thresholds and/or 
weather-stripping/caulk as needed to provide for a tight weather resistant seal.   
 
9.2– MATERIALS 
 
A. General – The steel entry doors have swing-in and have left side hinges.  All locks are to be 
keyed alike – coordinate keying requirements with PGC staff at the site.  Manufacturers are 
quoted for hardware, locksets, gaskets, closers, etc. for the doors to set standards for performance 
and finish; other manufacturers are acceptable provided that their products are the same level of 
quality. 

 
B. Steel Entry Doors - The steel entry doors in the new building shall have the following 
features and characteristics.  The doors shall be supplied with vertical narrow lights.  Ceco Door 
Products Medallion Series conforming to the following specifications, but other manufacturers 
are acceptable. 
 

1. Entry doors are galvannealed 18 gage steel flush 3’-0”x 7’-0” panel w/non-insulated 
core conforming to ANSI A250.8-03. 

2. Pre-hung units with galvannealed 16 gage (minimum) steel double rabbet frame 
(knock down). 

3. Factory applied baked on primer with a factory or field applied white enamel finish 
coat on door and frame applied according to the manufacturer’s instructions. 

4. Doors are 1-3/4” thick full flush with honeycomb core. 
5. Equipped with Corbin Russwin ED5200 panic bar hardware, TH957 device trim and 

handle with 630 satin stainless-steel finish. 
6. Satin finish stainless steel hinges. 
7. Equipped with Norton CPS-750-T door closer with 693 black finish. 
8. Equipped with Rockwood K1050 (10”x34”) kick plates (one side) with 630 satin 

stainless-steel finish. 
9. Equipped with weather tight gaskets. 
10. Equipped with aluminum mill finish threshold. 
11. Equipped with National Guard Products C607DKB nylon brush seal. 
12. Stanley Best Access products 1E72 rim cylinder with 613 satin stainless-steel finish. 

 
C. Garage Doors – The garage doors in the new building shall have the following features and 
characteristics. 
 

1. “Garaga” Industrial steel 12’-0” (wide) x 12’-0” (high) doors and 14’-0” (wide) x 
14’-0” (high) w/non-insulated core. 

2. Model 8000. 
3. Factory applied primer with white finish coat on door. 
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4. Torsion spring. 
5. 14’-0” doors shall be furnished with Standard Lift track and associated hardware. 
6. 12’-0” doors shall be furnished with High Lift track and associated hardware. 
7. Lock included. 
8. Equipped with two 21’ x 13” windows with black frames. 
9. Professional installation by manufacturer’s representative. 

  
9.3 – SUBMITTALS 
 
Submit a catalog cut and other information for the steel entry doors, garage doors and accessories 
from the manufacturers to the PGC for review and approval before ordering any materials. 
 
9.4 - PROCEDURE 
 
Install the steel entry doors and frames according to the manufacturer’s instructions.  All steel 
surfaces of the doors and frames are to be factory primed and a factory or field painted finish.  
The finish coat of the steel doors and frames shall be a white outdoor grade enamel.  The garage 
door tracks, torsion springs and garage doors are to be installed by a manufacturer’s 
representative.   
  
9.5 - MEASUREMENT AND PAYMENT 
 
Each according to the type of door.  No separate measurement or payment will be made for the 
frames, accessories, door hardware and keys. 
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TECHNICAL SPECIFICATION SECTION NO. 10 – EAVE LIGHT PANELS 
 
10.1 - SCOPE 
 
This work is providing and installing the polycarbonate eave light panels as shown on the 
Drawings. 
 
10.2 – MATERIALS 
 
A. Eave Light Panels – Eave light panels shall match the contour of the wall panels.  Light 
panels shall be corrugated polycarbonate with minimum panel thickness of 0.047 inch (1.2 mm).  
Light panel color shall be SOFT WHITE allowing 85% light transmission.  Panels shall be UV 
resistant and shall block UV-A and UV-B.  Light panels shall be the SunSky model by Palram 
Americas or approved equal. 

 
B. Fasteners – Screws shall be suitable and recommended by the manufacturer for use with 
polycarbonate panels on wood structures.  Screws shall be #14galvanized screws w/ 25mm 
washer and gasket; length 1-1/2”. 
 
C. Sealants – Use only the sealants provided or recommended by the panel manufacturer as 
being compatible with polycarbonate. 
 
10.3 - PROCEDURE 
 
Install panels in accordance with the manufacturer’s recommendations.  Adhere to installation 
recommendations regarding thermal expansion.  Pre-drill panels with oversize holes to 
accommodate expansion and contraction as recommended by the manufacturer. 
 
Cut panels to length and install vertically with exterior (UV resistant) side out. 
 
Apply butyl rubber sealing tape along girts as recommended by the panel manufacturer. 
 
Provide caulking between framing and “Z” trim and at every joint. 
 
After construction is complete, remove all waste pieces of roof and siding panels, trim and 
fasteners from the site.  
 
10.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 11 – GUTTERS AND DOWNSPOUTS 
 
11.1 - SCOPE 
 
This work is providing and installing gutters and downspouts for the new building.  Gutters must 
run the entire length of the north and south eaves of the new building.  A downspout and 
concrete splash block must be installed at all four corners of the new building. 
 
11.2 – MATERIALS 
 
A. Gutters – Aluminum (0.032 minimum) “K-Style” with baked on GREEN finish.  Gutter shall 
be seamless for the length of the roof.  Gutter shall be standard 5-inch width. 
 
B. Downspouts –Aluminum (0.019 minimum) square with baked on GREEN finish and 3-inch 
by 4-inch cross section minimum.  Provide wide flange oval outlet for gutter to match size of 
downspout. 
 
C. Hangers and Brackets – Hidden hanger for K-Gutter w/ screw or as recommended by gutter 
and downspout manufacturer. 
 
D. Accessories – Provide elbows, end caps, etc. matching material and finish of gutter and 
downspout as required for installation. 
 
E. Splash Blocks – Precast concrete, approx. 36” long and 12” wide (min). 
 
11.3 - PROCEDURE 
 
Submit a catalog cut or other information for the concrete splash blocks, gutter and downspout 
from the manufacturer to the PGC for review and approval before ordering any materials. 
 
Install gutters on the roof eaves of the new building.  Secure the gutters to the fascia with hidden 
hangers.  Install downspout drop sections and end caps at the ends of the roof eaves.  Connect 
downspout sections to the gutters and run the downspout along the edge of the building to the 
splash blocks at ground level.    
  
11.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum for the gutters, downspouts, and splash blocks.  
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TECHNICAL SPECIFICATION SECTION NO. 12 – ELECTRIC SERVICE 
(By Electrical Contractor - EC) 
 
12.1 - SCOPE 
 
This work is furnishing and installing the under-ground (UG) electric service from the existing 
utility pole to the new building including but not limited to excavation, conduit, conductors, 
meter socket, and related items in accordance with the National Electric Code (NEC) and utility 
provider requirements. 
 
12.2 – MATERIALS 
 
A. Conduit – Conduit shall be 3-inch minimum Schedule 80 PVC w/expansion joint and 
securing straps where needed.  Any sweep elbows to be 36” minimum.  
 
B. Service Conductor – Three conductor 4/0 aluminum and/or utility provider approved.  
Before purchasing cable, obtain approval from utility provider to assure materials meet their 
specifications and is compatible with utility provider equipment. 
 
C. Meter Socket – The meter socket shall be a self-contained, outdoor type, weatherproof 
construction, UL listed with a painted finish enclosure.  The meter socket shall be mounted in 
accordance with utility provider specifications and shall have the following features: 
 1. 4 terminal, ring-less, socket suitable for plug-in meter. 
 2. Approximate physical dimensions: 11.0”W x 15.5”H x 4.5”D. 
  
D. Grounding Rods – 8-foot long grounding rod(s) and connecting cable.  Provide grounding 
and bonding in accordance with NEC requirements. 
 
E. Warning Tape – Complies with NEC 300.5(D)3. 
 
F. Conduit Bedding – AASHTO #10 coarse aggregate in accordance with PADOT 408 Section 
703.  Conduit bedding shall extend a minimum of 8” above top of conduit. 
 
12.3 - PROCEDURE 
 
The PGC will initiate a work order with the utility provider (PECO). Please notify them and 
PGC representatives three weeks prior to when the electric service connections will be made to 
schedule time to install and energize the electric lines. The PGC will contact and pay required 
fees (if any) for an electrical inspector to certify that the meter socket installation and associated 
work meets the utility provider’s requirements. 
 
The Contractor shall furnish and install the conduit, service conductors, grounding rod(s), meter 
socket and the accessories associated with this work from the existing utility pole to the building 
as shown on the Drawings and in accordance with the NEC and utility provider’s requirements. 
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Provide Traffic Control in accordance with PennDOT requirements for work on and adjacent to 
existing utility pole along roadway. 
 
 
12.4 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 13 – LIGHTING AND ELECTRIC 
(By Electrical Contractor - EC) 
 
13.1 - SCOPE 
 
This work is providing and installing the components of the lighting and electric system for the 
new building as shown on the Drawings.   
 
13.2 – GENERAL 
 
The Drawings are indicative of the character and scope of the electrical work and are not 
intended to show all the details.  The actual location of all wiring, outlets and equipment shall be 
determined at the site.  The Contractor shall investigate the structural and finish conditions 
affecting the work and arrange all work accordingly to ensure that the electric and other building 
components are installed correctly. 
 
All work shall be manufactured, tested and installed accordance with the National Electric Code 
(NEC) (2017), the International Building Code (IBC) (2009) and all applicable local codes.  The 
Contractor shall furnish a fire underwriter’s certificate of inspection covering the work installed 
under this specification.  The Contractor shall obtain and pay for all inspections, permits and 
certificates. 
 
13.3 – MATERIALS 
 
A. Circuit Panel Box – The circuit panel box shall be dead front design complying with NEMA 
PB 1 and be circuit breaker type.  Panel-board bus shall be copper with copper ground bus.  The 
enclosure shall be NEMA PB 1, Type 1 with a surface type cabinet front, screw fastened cover 
with hinged door and flush lock.  Finish color is standard gray enamel.  Provide 200-Amp, 20-
space (minimum) panel box for the new building.  Acceptable manufacturers are Siemens, 
Cutler-Hammer, Square-D (“Homeline” products not acceptable) or General Electric.    
 
B. Circuit Breakers – The circuit breakers are molded case circuit breakers conforming to 
NEMA AB 1, bolt-on, quick-make, quick-break.  Circuit breakers shall be equipped with integral 
thermal and instantaneous magnetic trip in each pole.  Main circuit breakers shall be bolted 
directly to the main bus bars.  Provide circuit breakers UL listed as Type SWD for lighting 
circuits.  Do not use tandem circuit breakers.  Acceptable manufacturers shall be Siemens, 
Cutler-Hammer, Square-D (“Homeline” products not acceptable) or General Electric.    
 
C. Conduit – Conduit shall be Schedule 40 PVC rigid non-metallic conduit conforming to 
NEMA TC-2 and UL651.  Conduit fittings shall conform to NEMA TC-3 and UL 514b. 
 
D. Conductors – #10 and #12 with THWN insulation.  Conductors shall be solid copper with 
green jacket for ground, white for neutral and black for hot.  Aluminum conductors are not 
acceptable. 
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E. Outlet and Junction Boxes – PVC with threaded ports for conduit fittings and molded ears 
with holes for surface mounting; type FS as manufactured by Carlon.  Provide closures for 
unused ports and waterproof covers for receptacle boxes. 
 
F. Outlets and Switches – Rated for 20 amps (or more if required by equipment manufacturer), 
120/277 and as manufactured by Hubbell, Bryant, Arrow-Hart, GE, P&S or Leviton. 
 
G. Lighting Fixtures – Conforming to the schedule shown on the Drawings. 
 
H. Bulbs – Maximum wattage as recommended by the light fixture manufacturers. 
 
13.4 - PROCEDURE 
 
The installation of every component in the electrical system must be performed according to the 
NEC. 
 
Install electric service to the building as shown on the Drawings. 
 
Mount the circuit panel box, lighting fixtures, and receptacle as shown on the Drawings.   

 
Drill holes in the lumber wall framing to run conduit and wiring as necessary to all fixtures, 
equipment and outlet locations.  Conduit shall be installed above the bottom chord of the roof 
trusses.  Secure the conduit to the roof trusses with clamps approved by the manufacturer.  
Conduit must be extended and connected to all the outlet boxes.  No exposed wiring is 
permitted – all wire must be in the specified conduit.  Use solvent cement for all conduit 
joints and connections.  Pull wire through conduit without stripping insulation from the 
conductors. 
 
Install the light fixtures, switches and receptacles in the outlet boxes.  Make the required 
conductor and ground connections.  Install the light bulbs in the fixtures. 
 
Power the building and test all fixtures, switches and outlets. 
 
13.5 - MEASUREMENT AND PAYMENT 
 
Lump Sum. 
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