

COMMONWEALTH OF PENNSYLVANIA
PENNSYLVANIA GAME COMMISSION

PROPOSAL FORM – CONSTRUCTION SERVICE

DESCRIPTION: **SGL #48 Scrub Oak Road Improvement Project**

PROJECT NO.: **PGC-048-20-01**

LOCATION OF WORK: State Game Lands #48, Londonberry and Cumberland Valley Townships, Bedford County

DATE DUE: **April 29, 2020** **TIME: 2:00 P.M.**

TO: Pennsylvania Game Commission, Bureau of Administrative Services, Contracts and Procurement Division, 2001 Elmerton Ave., Harrisburg, PA 17110-9797

In response to this proposal, the undersigned hereby proposes to furnish all labor, materials, tools and equipment to perform the work for the above described project, in strict accordance with applicable Commonwealth Regulations, Specifications and Plans for the Price of:

No.	<u>Work Item</u>	<u>Estimated Quantity</u>	<u>Unit Price</u>	<u>Total Price</u>
1	<u>ROAD SEGMENT 1</u> Improve Approximately 210' of Existing Road and related work; Provide 150' X 150' Truck Turn-Around Area	Job	Lump Sum	\$ _____
2	<u>ROAD SEGMENT 2</u> Improve Approximately 1388' of Cleared Road Alignment and related work	Job	Lump Sum	\$ _____
3	<u>ROAD SEGMENT 3</u> Improve Approximately 2607' of Existing Road and related work; Provide 150' X150' Truck Turn-Around Area	Job	Lump Sum	\$ _____
4	<u>ROAD SEGMENT 4</u> Improve Approximately 1681' of Cleared Road Alignment and related work	Job	Lump Sum	\$ _____
5	<u>ROAD SEGMENT 5</u> Improve Approximately 1032' of Existing Roadway and related work; Provide 150' X 150' Truck Turn-Around Area	Job	Lump Sum	\$ _____
6	<u>ROAD SEGMENT 6</u> Improve Approximately 4086' of Cleared Road Alignment and related	Job	Lump Sum	\$ _____

	work; Provide 150' X 150' Truck Turn-Around Area			
7	<u>ROAD SEGMENT 7</u> Improve Approximately 1146' of Existing Roadway and related work	Job	Lump Sum	\$ _____
8	<u>ROAD SEGMENT 8</u> Improve Approximately 350' of Cleared Road Alignment and related work	Job	Lump Sum	\$ _____
9	<u>ROAD SEGMENT 9</u> Improve Approximately 1668' of Existing Road and related work; Provide 150' X 150' Truck Turn-Around Area	Job	Lump Sum	\$ _____
10	<u>ROAD SEGMENT 10</u> Scarify Approximately 1945' of Existing Road to be abandoned and related work	Job	Lump Sum	\$ _____
11	<u>ROAD SEGMENT 11</u> Scarify Approximately 477' of Existing Road to be abandoned and related work	Job	Lump Sum	\$ _____
12	<u>ROAD SEGMENT 12</u> Scarify Approximately 1342' of Existing Road to be abandoned and related work	Job	Lump Sum	\$ _____
13	<u>ROAD SEGMENT 13</u> Scarify Approximately 1394' of Existing Road to be abandoned and related work	Job	Lump Sum	\$ _____
14	<u>ROAD SEGMENT 14</u> Scarify Approximately 3052' of Existing Road to be abandoned and related work	Job	Lump Sum	\$ _____
15	<u>ROAD SEGMENT 15</u> Scarify Approximately 366' of Existing Road to be abandoned and related work	Job	Lump Sum	\$ _____
16	ADMINISTRATION, TERMS AND CONDITIONS, CONTRACT BONDS – SGL 48 Scrub Oak Road Improvement Project, Bedford County, PA	Job	Lump Sum	\$ _____
Total Project Cost				\$ _____