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PROJECT SPECIFICATIONS 
 
The Contractor shall comply with the Contract Terms and Conditions provided with the Bid 
Documents including but not limited to the following: 
 
INSURANCE REQUIREMENTS – In accordance with the Contract Terms and Conditions, 
the Contractor is required to have in place during the term of the Contract and any renewals or 
extensions thereof, the following types of insurance, issued by companies acceptable to the 
Commonwealth and authorized to conduct such business under the laws of the Commonwealth 
of Pennsylvania: 
 

A. Worker's Compensation Insurance for all of the Contractor's employees and 
those of any subcontractor, engaged in Work at the site of the project as required 
by law. 

 
B. Builders Risk Insurance the Contractor shall, until all physical on-site work is 

complete, maintain insurance on all insurable work included in the Contract 
against loss or damage by fire and lightning and those perils covered by the 
extended coverage endorsement. Insurable work includes work both interior and 
exterior of any building being constructed. The property insurance must include a 
Builder’s Risk Policy or an installation floater that covers all risks.  The risk of 
damage to the construction work is that of the Contractor and surety. No claims 
for such loss or damage will be recognized by the agency, nor will such loss or 
damage excuse the complete and satisfactory performance of the Contract by the 
Contractor.  The Contractor and all subcontractors are required to produce 
certificates of insurance, naming the Commonwealth of Pennsylvania and 
Pennsylvania Game Commission as an additional insured. 

 
C. Public Liability and Property Damage Insurance to protect the 

Commonwealth, the Contractor, and any and all subcontractors from claims for 
damages for personal injury (including bodily injury), sickness or disease, 
accidental death and damage to property including the loss of use resulting from 
any property damage, which may arise from the activities performed under the 
Contract or the failure to perform under the Contract, whether such performance 
or non-performance be by the Contractor, by any subcontractor, or by anyone 
directly or indirectly employed by either. The minimum amounts of coverage 
shall be $250,000 per person and $1,000,000 per occurrence for bodily injury, 
including death, and $250,000 per person and $1,000,000 per occurrence for 
property damage. Such policies shall be occurrence rather than claims-made 
policies and shall not contain any endorsements or any other form designated to 
limit and restrict any action by the Commonwealth, as an additional insured, 
against the insurance coverage in regard to Work performed for the 
Commonwealth. 
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Prior to commencement of the Work under the Contract and at each insurance renewal date 
during the term of the Contract, the Contractor shall provide the Commonwealth with current 
certificates of insurance. These certificates or policies shall name the Commonwealth AND 
Pennsylvania Game Commission as additional insured and shall contain a provision that 
the coverage's afforded under the policies will not be cancelled or changed until at least 
thirty (30) days written notice has been given to the Commonwealth. 
 
COMPLIANCE WITH LAW – The Contractor shall comply with all applicable federal and 
state laws and regulations and local ordinances in the performance of the Contract. 
 
WORKMANSHIP - All Work shall be performed in a Workmanlike manner and all materials 
and labor shall be in strict and entire conformity with the Drawings and Specifications. 
  
INSPECTION AND CHANGES - All Work is subject to inspection and acceptance by the 
Pennsylvania Game Commission.  Any Work rejected as defective or unsuitable shall be 
removed and replaced with suitable Work and materials at the sole cost of the Contractor to the 
complete satisfaction of the Game Commission. 
 
Changes shall be in accordance with the Contract Terms and Conditions.  
 
TEMPORARY SERVICES AND JOB CONDITIONS -  The Contractor shall be responsible 
for providing any and all temporary facilities necessary to execute and protect the Work. The 
Contractor shall accept all conditions as found upon examination of the site and shall coordinate, 
plan, and execute the Work accordingly.  The Contractor shall cooperate in the arrangements of 
the Work as necessary to least affect the administration or operations of existing buildings, 
facilities, and infrastructure.  The Contractor shall keep the Work site clean at all times.  
 
PREVAILING WAGE – Prevailing minimum wages apply to this project.  See Contract Terms 
and Conditions and attached Prevailing Wage Determination. 
 
The Contractor and each Subcontractor shall file a statement each week and a final statement at 
the conclusion of the Work on the contract with the contracting agency, under oath, and in form 
satisfactory to the Secretary, certifying that workmen have been paid wages in strict conformity 
with the provisions of the contract as prescribed by this section or if wages remain unpaid to set 
forth the amount of wages due and owing to each workman respectively.  The PA Labor and 
Industry “Weekly Payroll Certification for Public Works Projects” form shall be used.  The 
initial and final Payroll Certifications shall be notarized. 
 
PAYMENT TERMS - A schedule of values is provided with the bid.  Payment will be made on 
a monthly basis upon satisfactory completion of items listed on the Schedule of Values and in 
accordance with the Contract Terms and Conditions. 
 
All payments due to the Contractor shall be processed after all Work has been inspected and 
approved by an agent of the Pennsylvania Game Commission.  Payment will not be made for 
Work that is not progressing satisfactorily or for unsuitable or defective Work. 
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Payments may be withheld for failure to provide required documentation for the project 
including but not limited to required submittals / shop drawings and weekly submission of 
Certified Payrolls. 
 
INVOICING – All Project invoices shall be submitted directly to: 
 
 Mr. Chris Clouser, Architectural Designer 
 Pennsylvania Game Commission 

2001 Elmerton Avenue 
Harrisburg PA 17110 
Office: 717-787-4250 Ext:73620 
Email: cclouser@pa.gov  

 
 
All invoices must be submitted in black and white with no color and shaded areas.  Invoices must 
include the Purchase Order Number, Contractor’s SAP Vendor Number, and the Contractor’s 
name and address as listed on the Purchase Order.  Payment items on invoices shall match the 
items on the Purchase Order.  Failure to submit invoices that meet these requirements will result 
in a delay of payment. 
 
Please Note: Vendors are reminded to NOT include employer identification numbers, Social Security 
Numbers, bank account information, or other personally identifiable information on their invoices. That 
information is uniquely tied to your SAP Vendor Number and, for security purposes, should not be 
explicitly stated on an invoice. 
 
CONTRACT TERM - The Contract shall commence upon delivery of Purchase Order to 
Contractor and shall terminate on August 13, 2021.  Contract time is of the essence of the 
Project.  All Work must be completed and accepted by this date.   
 
EXCISE TAXES, PENNSYLVANIA SALES TAX - The Commonwealth is exempt from all 
Excise Taxes.  See Contract Terms and Conditions. 
 
OFFSET PROVISION - The Contractor agrees that the Commonwealth may set off the amount 
of any state liability or other debt of the Contractor or its subsidiaries that is owed to the 
Commonwealth and not being contested on appeal against any payments due the Contractor 
under this or any other contract with the Commonwealth. 
 
PERFORMANCE SECURITY / CONTRACT BONDS – Within 10 days after award of the 
purchase order, the Bidder to whom the Contract is awarded, shall provide Contract 
Performance Security and a Payment Bond in a form acceptable to the Commonwealth for the 
amounts listed below and in accordance with the Contract Terms and Conditions. 
   
A Performance Bond at one hundred percent (100%) of the contract amount, conditioned upon 
the faithful performance of the contract in accordance with the plans, specifications and 
conditions of the contract. 
 
A Payment Bond in an amount equal to one hundred percent (100%) of the contract amount. 

mailto:cclouser@pa.gov
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Performance and Payment Bonds shall be executed by a surety company authorized to do 
business in the Commonwealth and listed on the current U.S. Dept. of Treasury, Bureau of Fiscal 
Service, Department Circular 570 (https://fiscal.treasury.gov/surety-bonds/list-certified-
companies.html).  Bonds shall include a current Power of Attorney dated the same as the date of 
the bond.  Bonds shall be made payable to the Commonwealth. 
 
GUARANTY / WARRANTY – See Contract Terms and Conditions – all items are warranted 
for a period of one year following delivery by the Contractor and acceptance by the 
Commonwealth. 
 
HOLD HARMLESS PROVISION - See Contract Terms and Conditions - The Contractor 
shall hold the Commonwealth harmless from and indemnify the Commonwealth against any and 
all third party claims, demands and actions based upon or arising out of any activities performed 
by the Contractor and its employees and agents under this Contract, provided the Commonwealth 
gives Contractor prompt notice of any such claim of which it learns. 
 
ADDITIONAL PROVISIONS - 
 
Contractor shall comply with the conditions listed below in accordance with the Contract Terms 
and Conditions: 

 
1. Steel Products Procurement Act  
 
2. Prohibition Against the Use of Certain Steel and Aluminum Products (Trade 

Practices Act) 
 
 3. Reciprocal Limitations Act - The form GSPUR89 (Reciprocal Limitations Act 

Requirements) is attached.  The Contractor shall complete the applicable portions of 
pages 3 and 4 of the form and submit the completed pages within two days after the 
bid opening. 



Project Name: PGC Game Lands #159 New 32'x64' Storage Building

Awarding Agency: PA Game Commission

Contract Award Date: 3/24/2021

Serial Number: 21-00439

Project Classification: Building

Determination Date: 1/19/2021

Assigned Field Office: Scranton

Field Office Phone Number: (570)963-4577

Toll Free Phone Number: (877)214-3962

Project County: Wayne County
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Project: 21-00439 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 7/1/2016 $32.48 $18.52 $51.00

Asbestos & Insulation Workers 7/1/2018 $32.83 $19.17 $52.00

Asbestos & Insulation Workers 7/1/2019 $33.33 $19.67 $53.00

Asbestos & Insulation Workers 7/1/2020 $33.33 $20.67 $54.00

Asbestos & Insulation Workers 7/1/2021 $34.58 $20.67 $55.25

Asbestos & Insulation Workers 7/1/2022 $35.83 $20.67 $56.50

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2017 $28.52 $18.22 $46.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2018 $29.52 $18.22 $47.74

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

1/1/2019 $29.26 $18.48 $47.74

Boilermakers 1/1/2018 $46.26 $33.36 $79.62

Boilermakers 3/1/2018 $45.89 $33.73 $79.62

Boilermakers 1/1/2019 $45.51 $34.11 $79.62

Boilermakers 8/1/2019 $47.21 $34.11 $81.32

Boilermakers 1/1/2021 $49.32 $34.90 $84.22

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2017 $33.82 $16.56 $50.38

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2018 $34.44 $16.74 $51.18

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2019 $35.15 $16.93 $52.08

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/3/2020 $34.94 $18.14 $53.08

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/1/2021 $36.82 $17.36 $54.18

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

5/1/2017 $28.88 $16.78 $45.66

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2018 $29.53 $17.43 $46.96

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

5/1/2019 $30.18 $17.93 $48.11

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

5/1/2020 $30.88 $18.43 $49.31

Cement Finishers 6/1/2016 $32.43 $11.35 $43.78

Cement Masons 6/1/2018 $33.43 $12.50 $45.93

Cement Masons 5/1/2019 $34.08 $13.00 $47.08

Cement Masons 6/1/2020 $34.78 $13.50 $48.28

Drywall Finisher 5/1/2017 $27.81 $18.17 $45.98

Drywall Finisher 5/1/2019 $28.61 $20.04 $48.65

Drywall Finisher 5/1/2020 $29.19 $20.71 $49.90

Electricians 6/1/2017 $35.94 $21.70 $57.64

Electricians 6/1/2018 5/31/2019 $39.78 $19.26 $59.04

Electricians 6/1/2019 $40.73 $19.81 $60.54

Electricians 6/1/2020 $41.23 $20.31 $61.54

Electricians 12/1/2020 $41.23 $20.81 $62.04

Elevator Constructor 1/1/2018 $47.48 $33.00 $80.48
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Expiration
Date

Hourly Rate Fringe
Benefits

Total

Glazier 5/1/2016 $29.02 $15.51 $44.53

Glazier 5/1/2019 4/30/2020 $29.57 $17.36 $46.93

Glazier 5/1/2020 4/30/2021 $29.57 $18.36 $47.93

Glazier 5/1/2021 $29.57 $19.36 $48.93

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2017 $32.32 $28.42 $60.74

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2018 $33.07 $28.42 $61.49

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2019 $32.76 $29.88 $62.64

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2020 $33.76 $30.13 $63.89

Laborers (Class 01 - General) 5/3/2020 $24.97 $19.03 $44.00

Laborers (Class 01 - See notes) 5/1/2017 $21.15 $16.88 $38.03

Laborers (Class 01 - See notes) 5/1/2018 $21.40 $17.63 $39.03

Laborers (Class 01 - See notes) 5/1/2019 $21.70 $18.33 $40.03

Laborers (Class 01 - See notes) 5/1/2020 $22.05 $19.03 $41.08

Laborers (Class 01 - See notes) 5/2/2021 $25.37 $19.68 $45.05

Laborers (Class 01 - See notes) 5/1/2022 $25.82 $20.33 $46.15

Laborers (Class 01 - See notes) 4/30/2023 $26.32 $21.03 $47.35

Laborers (Class 02 - See notes) 5/1/2017 $23.15 $16.88 $40.03

Laborers (Class 02 - See notes) 5/1/2018 $23.40 $17.63 $41.03

Laborers (Class 02 - See notes) 5/1/2019 $23.70 $18.33 $42.03

Laborers (Class 02 - See notes) 5/1/2020 $24.05 $19.03 $43.08

Laborers (Class 02 - See notes) 5/3/2020 $26.47 $19.03 $45.50

Laborers (Class 02 - See notes) 5/2/2021 $26.87 $19.68 $46.55

Laborers (Class 02 - See notes) 5/1/2022 $27.32 $20.33 $47.65

Laborers (Class 02 - see notes) 4/30/2023 $27.82 $21.03 $48.85

Laborers (Class 03 - See notes) 5/1/2017 $23.67 $17.17 $40.84

Laborers (Class 03 - See notes) 5/1/2018 $24.02 $17.92 $41.94

Laborers (Class 03 - See notes) 5/1/2019 $24.47 $18.62 $43.09

Laborers (Class 03 - See notes) 5/3/2020 $26.97 $19.03 $46.00

Laborers (Class 03 - See notes) 5/2/2021 $27.37 $19.68 $47.05

Laborers (Class 03 - See notes) 5/1/2022 $27.82 $20.33 $48.15

Laborers (Class 03 - See notes) 4/30/2023 $28.32 $21.03 $49.35

Laborers (Class 04 - See notes) 5/1/2017 $25.17 $17.17 $42.34

Laborers (Class 04 - See notes) 5/1/2018 $25.52 $17.92 $43.44

Laborers (Class 04 - See notes) 5/1/2019 $25.97 $18.62 $44.59

Laborers (Class 04 - See notes) 5/3/2020 $24.62 $19.03 $43.65

Laborers (Class 04 - See notes) 5/2/2021 $25.02 $19.68 $44.70

Laborers (Class 04 - See notes) 5/1/2022 $25.47 $20.33 $45.80

Laborers (Class 04 - See notes) 4/30/2023 $25.97 $21.03 $47.00

Laborers (Class 05 - See notes) 5/1/2017 $25.67 $17.17 $42.84

Laborers (Class 05 - See notes) 5/1/2018 $26.02 $17.92 $43.94

Laborers (Class 05 - See notes) 5/1/2019 $23.70 $18.33 $42.03

Laborers (Class 05 - See notes) 5/1/2020 $24.05 $19.03 $43.08
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Laborers (Class 05 - See notes) 5/3/2020 $26.12 $19.03 $45.15

Laborers (Class 05 - See notes) 5/2/2021 $26.52 $19.68 $46.20

Laborers (Class 05 - See notes) 5/1/2022 $26.97 $20.33 $47.30

Laborers (Class 05 - See notes) 4/30/2023 $27.47 $21.03 $48.50

Laborers (Class 06 - See notes) 5/1/2017 $23.92 $16.88 $40.80

Laborers (Class 06 - See notes) 5/1/2018 $24.17 $17.63 $41.80

Laborers (Class 06 - See notes) 5/1/2019 $24.47 $18.33 $42.80

Laborers (Class 06 - See notes) 5/1/2020 $24.82 $19.03 $43.85

Laborers (Class 06 - See notes) 5/3/2020 $26.62 $19.03 $45.65

Laborers (Class 06 - See notes) 5/2/2021 $27.02 $19.68 $46.70

Laborers (Class 06 - See notes) 5/1/2022 $27.47 $20.33 $47.80

Laborers (Class 06 - See notes) 4/30/2023 $27.97 $21.03 $49.00

Marble Mason 5/1/2017 $31.03 $15.10 $46.13

Marble Mason 5/1/2018 $31.85 $15.28 $47.13

Marble Mason 5/1/2019 $32.66 $15.47 $48.13

Marble Mason 5/1/2020 $33.45 $15.68 $49.13

Marble Mason 5/1/2021 $34.23 $15.90 $50.13

Millwright 5/1/2017 $33.79 $18.16 $51.95

Millwright 5/1/2018 4/30/2019 $34.41 $18.64 $53.05

Millwright 5/1/2019 4/30/2020 $35.30 $18.90 $54.20

Millwright 5/1/2020 $36.04 $19.31 $55.35

Operators (Building, Class 01 - See Notes) 5/1/2016 $34.46 $23.35 $57.81

Operators (Building, Class 01 - See Notes) 5/1/2017 $35.24 $24.58 $59.82

Operators (Building, Class 01 - See Notes) 5/1/2018 $36.78 $25.03 $61.81

Operators (Building, Class 01 - See Notes) 5/1/2019 $36.78 $27.03 $63.81

Operators (Building, Class 01 - See Notes) 5/1/2020 $38.32 $27.49 $65.81

Operators (Building, Class 01 - See Notes) 5/1/2021 $39.87 $27.94 $67.81

Operators (Building, Class 01A - See Notes) 5/1/2017 $37.49 $25.23 $62.72

Operators (Building, Class 01A - See Notes) 5/1/2018 $39.03 $25.69 $64.72

Operators (Building, Class 01A - See Notes) 5/1/2019 $39.03 $27.69 $66.72

Operators (Building, Class 01A - See Notes) 5/1/2020 $40.57 $28.15 $68.72

Operators (Building, Class 01A - See Notes) 5/1/2021 $42.12 $28.60 $70.72

Operators (Building, Class 02 - See Notes) 5/1/2017 $34.96 $24.49 $59.45

Operators (Building, Class 02 - See Notes) 5/1/2018 $36.50 $24.95 $61.45

Operators (Building, Class 02 - See Notes) 5/1/2019 $36.50 $26.94 $63.44

Operators (Building, Class 02 - See Notes) 5/1/2020 $38.05 $27.39 $65.44

Operators (Building, Class 02 - See Notes) 5/1/2021 $39.59 $27.85 $67.44

Operators (Building, Class 02A - See Notes) 5/1/2017 $37.21 $25.16 $62.37

Operators (Building, Class 02A - See Notes) 5/1/2018 $38.75 $25.61 $64.36

Operators (Building, Class 02A - See Notes) 5/1/2019 $38.75 $27.61 $66.36

Operators (Building, Class 02A - See Notes) 5/1/2020 $40.30 $28.06 $68.36

Operators (Building, Class 02A - See Notes) 5/1/2021 $41.84 $28.52 $70.36

Operators (Building, Class 03 - See Notes) 5/1/2016 $31.46 $22.45 $53.91

Operators (Building, Class 03 - See Notes) 5/1/2017 $32.23 $23.68 $55.91
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Operators (Building, Class 03 - See Notes) 5/1/2018 $33.78 $24.12 $57.90

Operators (Building, Class 03 - See Notes) 5/1/2019 $33.78 $26.13 $59.91

Operators (Building, Class 03 - See Notes) 5/1/2020 $35.32 $26.59 $61.91

Operators (Building, Class 03 - See Notes) 5/1/2021 $36.87 $27.04 $63.91

Operators (Building, Class 04 - See Notes) 5/1/2017 $30.33 $22.12 $52.45

Operators (Building, Class 04 - See Notes) 5/1/2018 $32.63 $23.80 $56.43

Operators (Building, Class 04 - See Notes) 5/1/2019 $32.63 $25.81 $58.44

Operators (Building, Class 04 - See Notes) 5/1/2020 $34.18 $26.26 $60.44

Operators (Building, Class 04 - See Notes) 5/1/2021 $35.72 $26.72 $62.44

Operators (Building, Class 05 - See Notes) 5/1/2017 $29.87 $21.99 $51.86

Operators (Building, Class 05 - See Notes) 5/1/2018 $32.18 $23.69 $55.87

Operators (Building, Class 05 - See Notes) 5/1/2019 $32.19 $25.67 $57.86

Operators (Building, Class 05 - See Notes) 5/1/2020 $33.73 $26.13 $59.86

Operators (Building, Class 05 - See Notes) 5/1/2021 $35.27 $26.59 $61.86

Operators (Building, Class 06 - See Notes) 5/1/2016 $29.00 $21.73 $50.73

Operators (Building, Class 06 - See Notes) 5/1/2017 $29.00 $21.72 $50.72

Operators (Building, Class 06 - See Notes) 5/1/2018 $31.31 $23.41 $54.72

Operators (Building, Class 06 - See Notes) 5/1/2019 $31.31 $25.41 $56.72

Operators (Building, Class 06 - See Notes) 5/1/2020 $32.86 $25.86 $58.72

Operators (Building, Class 06 - See Notes) 5/1/2021 $34.40 $26.32 $60.72

Operators (Building, Class 07A- See Notes) 5/1/2016 $41.36 $26.81 $68.17

Operators (Building, Class 07A- See Notes) 5/1/2017 $42.44 $28.13 $70.57

Operators (Building, Class 07A- See Notes) 5/1/2018 $44.29 $28.68 $72.97

Operators (Building, Class 07A- See Notes) 5/1/2019 $44.60 $30.77 $75.37

Operators (Building, Class 07A- See Notes) 5/1/2020 $46.46 $31.31 $77.77

Operators (Building, Class 07A- See Notes) 5/1/2021 $48.31 $31.86 $80.17

Operators (Building, Class 07B- See Notes) 5/1/2016 $41.02 $26.70 $67.72

Operators (Building, Class 07B- See Notes) 5/1/2017 $42.09 $28.03 $70.12

Operators (Building, Class 07B- See Notes) 5/1/2018 $43.95 $28.58 $72.53

Operators (Building, Class 07B- See Notes) 5/1/2019 $44.26 $30.66 $74.92

Operators (Building, Class 07B- See Notes) 5/1/2020 $46.11 $31.21 $77.32

Operators (Building, Class 07B- See Notes) 5/1/2021 $47.96 $31.77 $79.73

Painters Class 1 (see notes) 5/1/2017 $27.25 $18.17 $45.42

Painters Class 1 (see notes) 5/1/2019 $28.05 $20.04 $48.09

Painters Class 1 (see notes) 5/1/2020 $28.63 $20.71 $49.34

Painters Class 2 (see notes) 5/1/2017 $30.15 $18.17 $48.32

Painters Class 2 (see notes) 5/1/2019 $30.95 $20.04 $50.99

Painters Class 2 (see notes) 5/1/2020 $31.53 $20.71 $52.24

Painters Class 3 (see notes) 5/1/2017 $36.25 $18.17 $54.42

Pile Driver Divers (Building, Heavy, Highway) 1/1/2017 $49.13 $17.95 $67.08

Pile Driver Divers (Building, Heavy, Highway) 1/1/2020 $53.10 $19.70 $72.80

Pile Driver Divers (Building, Heavy, Highway) 1/1/2021 $54.75 $20.10 $74.85

Pile Driver Divers (Building, Heavy, Highway) 1/1/2022 $56.40 $20.50 $76.90

Piledrivers 1/1/2018 $33.55 $18.55 $52.10
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Piledrivers 1/1/2019 $34.30 $19.30 $53.60

Piledrivers 1/1/2020 $35.40 $19.70 $55.10

Piledrivers 1/1/2021 $36.50 $20.10 $56.60

Piledrivers 1/1/2022 $37.60 $20.50 $58.10

Plasterers 6/1/2016 $32.94 $10.92 $43.86

Plasterers 6/1/2018 $33.51 $12.50 $46.01

Plasterers 5/1/2019 $34.66 $12.50 $47.16

Plasterers 6/1/2020 $35.36 $13.00 $48.36

Plumbers and Steamfitters 6/1/2017 $41.24 $20.77 $62.01

Plumbers and Steamfitters 6/1/2018 $42.64 $20.77 $63.41

Plumbers and Steamfitters 6/1/2019 $43.54 $21.27 $64.81

Plumbers and Steamfitters 12/1/2020 $44.74 $21.82 $66.56

Roofers 6/1/2017 $27.50 $19.08 $46.58

Roofers 5/1/2019 $29.50 $19.81 $49.31

Roofers 5/1/2020 $30.25 $20.36 $50.61

Sheet Metal Workers 5/1/2017 $30.61 $22.95 $53.56

Sheet Metal Workers 5/1/2018 $30.63 $23.73 $54.36

Sheet Metal Workers 5/1/2019 $30.79 $25.07 $55.86

Sheet Metal Workers 5/1/2020 $31.04 $26.32 $57.36

Sprinklerfitters 4/1/2017 $37.40 $21.74 $59.14

Sprinklerfitters 4/1/2018 $38.80 $22.74 $61.54

Sprinklerfitters 4/1/2020 $38.90 $26.42 $65.32

Terrazzo Finisher 5/1/2017 $31.64 $15.62 $47.26

Terrazzo Finisher 5/1/2018 $32.35 $15.91 $48.26

Terrazzo Finisher 5/1/2019 $33.04 $16.22 $49.26

Terrazzo Finisher 5/1/2020 $32.26 $18.48 $50.74

Terrazzo Grinder 5/1/2020 $32.95 $18.48 $51.43

Terrazzo Mechanics 5/1/2020 $32.91 $20.11 $53.02

Terrazzo Setter 5/1/2016 $30.00 $18.48 $48.48

Terrazzo Setter 5/1/2017 $30.63 $18.85 $49.48

Terrazzo Setter 5/1/2018 $31.23 $19.25 $50.48

Terrazzo Setter 5/1/2019 $31.81 $19.67 $51.48

Tile & Marble Finisher 5/1/2016 $27.74 $13.98 $41.72

Tile & Marble Finisher 5/1/2017 $28.12 $14.60 $42.72

Tile & Marble Finisher 5/1/2018 $28.94 $14.78 $43.72

Tile & Marble Finisher 5/1/2019 $29.30 $15.42 $44.72

Tile & Marble Finisher 5/1/2020 $30.54 $15.18 $45.72

Tile & Marble Finisher 5/1/2020 $30.54 $15.18 $45.72

Tile & Marble Finisher 5/1/2021 $31.32 $15.40 $46.72

Tile Setter 5/1/2017 $31.03 $15.10 $46.13

Tile Setter 5/1/2018 $31.85 $15.28 $47.13

Tile Setter 5/1/2019 $32.66 $15.47 $48.13

Tile Setter 5/1/2020 $33.45 $15.68 $49.13

Tile Setter 5/1/2020 $33.05 $16.08 $49.13
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Hourly Rate Fringe
Benefits

Total

Tile Setter 5/1/2021 $34.23 $15.90 $50.13

Truckdriver class 1(see notes) 5/1/2017 $34.47 $0.00 $34.47

Truckdriver class 1(see notes) 5/1/2018 $35.32 $0.00 $35.32

Truckdriver class 1(see notes) 5/1/2019 $36.12 $0.00 $36.12

Truckdriver class 2 (see notes) 5/1/2017 $34.54 $0.00 $34.54

Truckdriver class 2 (see notes) 5/1/2018 $35.39 $0.00 $35.39

Truckdriver class 2 (see notes) 5/1/2019 $36.19 $0.00 $36.19

Truckdriver class 3 (see notes) 5/1/2017 $35.03 $0.00 $35.03

Truckdriver class 3 (see notes) 5/1/2018 $35.88 $0.00 $35.88

Truckdriver class 3 (see notes) 5/1/2019 $36.68 $0.00 $36.68

Window Film / Tint Installer 6/1/2019 $24.52 $12.08 $36.60
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Project: 21-00439 - Heavy/Highway Effective
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Expiration
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Carpenter and Piledriver 5/1/2018 4/30/2019 $30.75 $15.96 $46.71

Carpenter and Piledriver 5/1/2019 4/30/2020 $31.51 $16.55 $48.06

Carpenter and Piledriver 5/1/2020 4/30/2021 $32.22 $17.19 $49.41

Carpenter and Piledriver 5/1/2021 $33.12 $17.74 $50.86

Carpenters 5/1/2017 $30.12 $15.34 $45.46

Cement Finishers 6/1/2016 $32.43 $11.35 $43.78

Electric Lineman 1/1/2018 $55.43 $22.48 $77.91

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2017 $32.32 $28.42 $60.74

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2018 $33.07 $28.42 $61.49

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2019 $32.76 $29.88 $62.64

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2020 $33.76 $30.13 $63.89

Iron Workers 7/1/2016 $29.42 $28.78 $58.20

Laborers (Class 01 - See notes) 5/1/2016 $19.81 $15.79 $35.60

Laborers (Class 01 - See notes) 5/1/2017 $20.36 $16.29 $36.65

Laborers (Class 01 - See notes) 5/1/2018 $20.96 $16.79 $37.75

Laborers (Class 01 - See notes) 5/1/2019 $21.61 $17.29 $38.90

Laborers (Class 01 - See notes) 5/1/2020 $22.41 $17.69 $40.10

Laborers (Class 01 - See notes) 5/1/2021 $23.21 $18.09 $41.30

Laborers (Class 01 - See notes) 5/1/2022 $24.01 $18.54 $42.55

Laborers (Class 01 - See notes) 5/1/2023 $24.81 $18.99 $43.80

Laborers (Class 01 - See notes) 5/1/2024 $25.61 $19.49 $45.10

Laborers (Class 02 - See notes) 5/1/2016 $26.43 $15.79 $42.22

Laborers (Class 02 - See notes) 5/1/2017 $26.98 $16.29 $43.27

Laborers (Class 02 - See notes) 5/1/2018 $27.58 $16.79 $44.37

Laborers (Class 02 - See notes) 5/1/2019 $28.23 $17.29 $45.52

Laborers (Class 02 - See notes) 5/1/2020 $29.03 $17.69 $46.72

Laborers (Class 02 - See notes) 5/1/2021 $29.83 $18.09 $47.92

Laborers (Class 02 - See notes) 5/1/2022 $30.63 $18.54 $49.17

Laborers (Class 02 - See notes) 5/1/2023 $31.43 $18.99 $50.42

Laborers (Class 02 - See notes) 5/1/2024 $32.23 $19.49 $51.72

Laborers (Class 03 - See notes) 5/1/2016 $23.42 $15.79 $39.21

Laborers (Class 03 - See notes) 5/1/2017 $23.97 $16.29 $40.26

Laborers (Class 03 - See notes) 5/1/2018 $24.57 $16.79 $41.36

Laborers (Class 03 - See notes) 5/1/2019 $25.22 $17.29 $42.51

Laborers (Class 03 - See notes) 5/1/2020 $26.02 $17.69 $43.71

Laborers (Class 03 - See notes) 5/1/2021 $26.82 $18.09 $44.91

Laborers (Class 03 - See notes) 5/1/2022 $27.62 $18.54 $46.16

Laborers (Class 03 - See notes) 5/1/2023 $28.42 $18.99 $47.41

Laborers (Class 03 - See notes) 5/1/2024 $29.22 $19.49 $48.71

Laborers (Class 04 - See notes) 5/1/2016 $23.77 $15.79 $39.56

Laborers (Class 04 - See notes) 5/1/2017 $24.32 $16.29 $40.61

Laborers (Class 04 - See notes) 5/1/2018 $24.92 $16.79 $41.71
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Expiration
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Laborers (Class 04 - See notes) 5/1/2019 $25.57 $17.29 $42.86

Laborers (Class 04 - See notes) 5/1/2020 $26.37 $17.69 $44.06

Laborers (Class 04 - See notes) 5/1/2021 $27.17 $18.09 $45.26

Laborers (Class 04 - See notes) 5/1/2022 $27.97 $18.54 $46.51

Laborers (Class 04 - See notes) 5/1/2023 $28.77 $18.99 $47.76

Laborers (Class 04 - See notes) 5/1/2024 $29.57 $19.49 $49.06

Laborers (Class 05 - See notes) 5/1/2016 $24.44 $15.79 $40.23

Laborers (Class 05 - See notes) 5/1/2017 $24.99 $16.29 $41.28

Laborers (Class 05 - See notes) 5/1/2018 $25.59 $16.79 $42.38

Laborers (Class 05 - See notes) 5/1/2019 $26.24 $17.29 $43.53

Laborers (Class 05 - See notes) 5/1/2020 $27.04 $17.69 $44.73

Laborers (Class 05 - See notes) 5/1/2021 $27.84 $18.09 $45.93

Laborers (Class 05 - See notes) 5/1/2022 $28.64 $18.54 $47.18

Laborers (Class 05 - See notes) 5/1/2023 $29.44 $18.99 $48.43

Laborers (Class 05 - See notes) 5/1/2024 $30.24 $19.49 $49.73

Laborers (Class 06 - See notes) 5/1/2016 $23.86 $15.79 $39.65

Laborers (Class 06 - See notes) 5/1/2017 $24.41 $16.29 $40.70

Laborers (Class 06 - See notes) 5/1/2018 $25.01 $16.79 $41.80

Laborers (Class 06 - See notes) 5/1/2019 $25.66 $17.29 $42.95

Laborers (Class 06 - See notes) 5/1/2020 $26.46 $17.69 $44.15

Laborers (Class 06 - See notes) 5/1/2021 $27.26 $18.09 $45.35

Laborers (Class 06 - See notes) 5/1/2022 $28.06 $18.54 $46.60

Laborers (Class 06 - See notes) 5/1/2023 $28.86 $18.99 $47.85

Laborers (Class 06 - See notes) 5/1/2024 $29.66 $19.49 $49.15

Laborers (Class 07 - See notes) 5/1/2016 $24.15 $15.79 $39.94

Laborers (Class 07 - See notes) 5/1/2017 $24.70 $16.29 $40.99

Laborers (Class 07 - See notes) 5/1/2018 $25.30 $16.79 $42.09

Laborers (Class 07 - See notes) 5/1/2019 $25.95 $17.29 $43.24

Laborers (Class 07 - See notes) 5/1/2020 $26.75 $17.69 $44.44

Laborers (Class 07 - See notes) 5/1/2021 $27.55 $18.09 $45.64

Laborers (Class 07 - See notes) 5/1/2022 $28.35 $18.54 $46.89

Laborers (Class 07 - See notes) 5/1/2023 $29.15 $18.99 $48.14

Laborers (Class 07 - See notes) 5/1/2024 $29.95 $19.49 $49.44

Laborers (Class 08 - See notes) 5/1/2016 $24.63 $15.79 $40.42

Laborers (Class 08 - See notes) 5/1/2017 $25.18 $16.29 $41.47

Laborers (Class 08 - See notes) 5/1/2018 $25.78 $16.79 $42.57

Laborers (Class 08 - See notes) 5/1/2019 $26.43 $17.29 $43.72

Laborers (Class 08 - See notes) 5/1/2020 $27.23 $17.69 $44.92

Laborers (Class 08 - See notes) 5/1/2021 $28.03 $18.09 $46.12

Laborers (Class 08 - See notes) 5/1/2022 $28.83 $18.54 $47.37

Laborers (Class 08 - See notes) 5/1/2023 $29.63 $18.99 $48.62

Laborers (Class 08 - See notes) 5/1/2024 $30.43 $19.49 $49.92

Laborers Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2020 $22.41 $17.69 $40.10

Laborers Class 01 - See Notes (Building, Heavy, 5/1/2021 $23.21 $18.09 $41.30
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Project: 21-00439 - Heavy/Highway Effective
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Total

Highway)

Laborers Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2022 $24.01 $18.54 $42.55

Laborers Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2023 $24.81 $18.99 $43.80

Laborers Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2024 $25.61 $19.49 $45.10

Laborers Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2020 $29.03 $17.69 $46.72

Laborers Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2021 $29.83 $18.09 $47.92

Laborers Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2022 $30.63 $18.54 $49.17

Laborers Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2023 $31.43 $18.99 $50.42

Laborers Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2024 $32.23 $19.49 $51.72

Laborers Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2020 $26.02 $17.69 $43.71

Laborers Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2021 $26.82 $18.09 $44.91

Laborers Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2022 $27.62 $18.54 $46.16

Laborers Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2023 $28.42 $18.99 $47.41

Laborers Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2024 $29.22 $19.49 $48.71

Laborers Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2020 $26.37 $17.69 $44.06

Laborers Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2021 $27.17 $18.09 $45.26

Laborers Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2022 $27.97 $18.54 $46.51

Laborers Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2023 $28.77 $18.99 $47.76

Laborers Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2024 $29.57 $19.49 $49.06

Laborers Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2020 $27.04 $17.69 $44.73

Laborers Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2021 $27.84 $18.09 $45.93

Laborers Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2022 $28.64 $18.54 $47.18

Laborers Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2023 $29.44 $18.99 $48.43

Laborers Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2024 $30.24 $19.49 $49.73

Laborers Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2020 $26.46 $17.69 $44.15

Laborers Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2021 $27.26 $18.09 $45.35

Laborers Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2022 $28.06 $18.54 $46.60

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 1/19/2021 Page 10 of 14



Project: 21-00439 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Laborers Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2023 $28.86 $18.99 $47.85

Laborers Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2024 $29.66 $19.49 $49.15

Laborers Class 07 - See Notes (Building, Heavy,
Highway)

5/1/2020 $26.75 $17.69 $44.44

Laborers Class 07 - See Notes (Building, Heavy,
Highway)

5/1/2021 $27.55 $18.09 $45.64

Laborers Class 07 - See Notes (Building, Heavy,
Highway)

5/1/2022 $28.35 $18.54 $46.89

Laborers Class 07 - See Notes (Building, Heavy,
Highway)

5/1/2023 $29.15 $18.99 $48.14

Laborers Class 07 - See Notes (Building, Heavy,
Highway)

5/1/2024 $29.95 $19.49 $49.44

Laborers Class 08 - See Notes (Building, Heavy,
Highway)

5/1/2020 $27.23 $17.69 $44.92

Laborers Class 08 - See Notes (Building, Heavy,
Highway)

5/1/2021 $28.03 $18.09 $46.12

Laborers Class 08 - See Notes (Building, Heavy,
Highway)

5/1/2022 $28.83 $18.54 $47.37

Laborers Class 08 - See Notes (Building, Heavy,
Highway)

5/1/2023 $29.63 $18.99 $48.62

Laborers Class 08 - See Notes (Building, Heavy,
Highway)

5/1/2024 $30.43 $19.49 $49.92

Operators (Building/Heavy, Class 01 - See Notes) 5/1/2016 $32.16 $22.64 $54.80

Operators (Building/Heavy, Class 01 - See Notes) 5/1/2017 $33.80 $24.16 $57.96

Operators (Building/Heavy, Class 01 - See Notes) 5/1/2018 $35.35 $24.61 $59.96

Operators (Building/Heavy, Class 01 - See Notes) 5/1/2019 $35.35 $26.61 $61.96

Operators (Building/Heavy, Class 01 - See Notes) 5/1/2020 $36.90 $27.06 $63.96

Operators (Building/Heavy, Class 01 - See Notes) 5/1/2021 $38.44 $27.52 $65.96

Operators (Building/Heavy, Class 01a - See Notes) 5/1/2017 $36.05 $24.82 $60.87

Operators (Building/Heavy, Class 01a - See Notes) 5/1/2018 $37.60 $25.27 $62.87

Operators (Building/Heavy, Class 01a - See Notes) 5/1/2019 $37.60 $27.27 $64.87

Operators (Building/Heavy, Class 01a - See Notes) 5/1/2020 $39.14 $27.73 $66.87

Operators (Building/Heavy, Class 01a - See Notes) 5/1/2021 $40.69 $28.18 $68.87

Operators (Building/Heavy, Class 02 - See Notes) 5/1/2017 $33.52 $24.07 $57.59

Operators (Building/Heavy, Class 02 - See Notes) 5/1/2018 $35.07 $24.52 $59.59

Operators (Building/Heavy, Class 02 - See Notes) 5/1/2019 $35.07 $26.52 $61.59

Operators (Building/Heavy, Class 02 - See Notes) 5/1/2020 $36.61 $26.98 $63.59

Operators (Building/Heavy, Class 02 - See Notes) 5/1/2021 $38.16 $27.43 $65.59

Operators (Building/Heavy, Class 02a - See Notes) 5/1/2017 $35.78 $24.72 $60.50

Operators (Building/Heavy, Class 02a - See Notes) 5/1/2018 $37.32 $25.19 $62.51

Operators (Building/Heavy, Class 02a - See Notes) 5/1/2019 $37.32 $27.19 $64.51

Operators (Building/Heavy, Class 02a - See Notes) 5/1/2020 $38.87 $27.64 $66.51

Operators (Building/Heavy, Class 02a - See Notes) 5/1/2021 $40.41 $28.10 $68.51

Operators (Building/Heavy, Class 03 - See Notes) 5/1/2017 $30.60 $23.21 $53.81

Operators (Building/Heavy, Class 03 - See Notes) 5/1/2018 $32.15 $23.66 $55.81

Operators (Building/Heavy, Class 03 - See Notes) 5/1/2019 $32.15 $25.66 $57.81
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Operators (Building/Heavy, Class 03 - See Notes) 5/1/2020 $33.69 $26.12 $59.81

Operators (Building/Heavy, Class 03 - See Notes) 5/1/2021 $35.24 $26.57 $61.81

Operators (Building/Heavy, Class 04 - See Notes) 5/1/2017 $29.47 $22.88 $52.35

Operators (Building/Heavy, Class 04 - See Notes) 5/1/2018 $31.01 $23.32 $54.33

Operators (Building/Heavy, Class 04 - See Notes) 5/1/2019 $31.01 $25.33 $56.34

Operators (Building/Heavy, Class 04 - See Notes) 5/1/2020 $32.55 $25.79 $58.34

Operators (Building/Heavy, Class 04 - See Notes) 5/1/2021 $34.10 $26.24 $60.34

Operators (Building/Heavy, Class 05 - See Notes) 5/1/2017 $29.02 $22.74 $51.76

Operators (Building/Heavy, Class 05 - See Notes) 5/1/2018 $30.56 $23.20 $53.76

Operators (Building/Heavy, Class 05 - See Notes) 5/1/2019 $30.56 $25.20 $55.76

Operators (Building/Heavy, Class 05 - See Notes) 5/1/2020 $32.11 $25.65 $57.76

Operators (Building/Heavy, Class 05 - See Notes) 5/1/2021 $33.65 $26.11 $59.76

Operators (Building/Heavy, Class 06 - See Notes) 5/1/2017 $28.14 $22.49 $50.63

Operators (Building/Heavy, Class 06 - See Notes) 5/1/2018 $29.68 $22.93 $52.61

Operators (Building/Heavy, Class 06 - See Notes) 5/1/2019 $29.68 $24.94 $54.62

Operators (Building/Heavy, Class 06 - See Notes) 5/1/2020 $31.23 $25.39 $56.62

Operators (Building/Heavy, Class 06 - See Notes) 5/1/2021 $32.77 $25.84 $58.61

Operators (Heavy, Class 07A - See Notes) 5/1/2017 $40.73 $27.63 $68.36

Operators (Heavy, Class 07A - See Notes) 5/1/2018 $42.58 $28.18 $70.76

Operators (Heavy, Class 07A - See Notes) 5/1/2019 $42.89 $30.27 $73.16

Operators (Heavy, Class 07A - See Notes) 5/1/2020 $44.74 $30.82 $75.56

Operators (Heavy, Class 07A - See Notes) 5/1/2021 $46.59 $31.37 $77.96

Operators (Heavy, Class 07B - See Notes) 5/1/2017 $40.38 $27.53 $67.91

Operators (Heavy, Class 07B - See Notes) 5/1/2018 $42.23 $28.09 $70.32

Operators (Heavy, Class 07B - See Notes) 5/1/2019 $42.54 $30.17 $72.71

Operators (Heavy, Class 07B - See Notes) 5/1/2020 $44.39 $30.72 $75.11

Operators (Heavy, Class 07B - See Notes) 5/1/2021 $46.25 $31.26 $77.51

Operators (Highway, Class 01 - See Notes) 5/1/2016 $32.16 $22.64 $54.80

Operators (Highway, Class 01 - See Notes) 5/1/2017 $32.93 $23.87 $56.80

Operators (Highway, Class 01 - See Notes) 5/1/2018 $34.47 $24.33 $58.80

Operators (Highway, Class 01 - See Notes) 5/1/2019 $34.47 $26.33 $60.80

Operators (Highway, Class 01 - See Notes) 5/1/2020 $37.56 $25.24 $62.80

Operators (Highway, Class 01 - See Notes) 5/1/2021 $39.10 $25.70 $64.80

Operators (Highway, Class 01a - See Notes) 5/1/2017 $35.18 $24.56 $59.74

Operators (Highway, Class 01a - See Notes) 5/1/2018 $36.72 $25.01 $61.73

Operators (Highway, Class 01a - See Notes) 5/1/2019 $36.72 $27.01 $63.73

Operators (Highway, Class 01a - See Notes) 5/1/2020 $39.81 $25.92 $65.73

Operators (Highway, Class 01a - See Notes) 5/1/2021 $41.35 $26.38 $67.73

Operators (Highway, Class 02 - See Notes) 5/1/2016 $30.98 $22.31 $53.29

Operators (Highway, Class 02 - See Notes) 5/1/2017 $31.75 $23.53 $55.28

Operators (Highway, Class 02 - See Notes) 5/1/2018 $33.30 $23.98 $57.28

Operators (Highway, Class 02 - See Notes) 5/1/2019 $33.29 $25.99 $59.28

Operators (Highway, Class 02 - See Notes) 5/1/2020 $36.38 $24.90 $61.28

Operators (Highway, Class 02 - See Notes) 5/1/2021 $37.93 $25.35 $63.28
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Project: 21-00439 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Highway, Class 03 - See Notes) 5/1/2016 $30.28 $22.10 $52.38

Operators (Highway, Class 03 - See Notes) 5/1/2017 $31.06 $23.32 $54.38

Operators (Highway, Class 03 - See Notes) 5/1/2018 $32.59 $23.80 $56.39

Operators (Highway, Class 03 - See Notes) 5/1/2019 $32.59 $25.79 $58.38

Operators (Highway, Class 03 - See Notes) 5/1/2020 $35.69 $24.69 $60.38

Operators (Highway, Class 03 - See Notes) 5/1/2021 $37.23 $25.16 $62.39

Operators (Highway, Class 04 - See Notes) 5/1/2016 $29.82 $21.98 $51.80

Operators (Highway, Class 04 - See Notes) 5/1/2017 $30.60 $23.20 $53.80

Operators (Highway, Class 04 - See Notes) 5/1/2018 $32.14 $23.66 $55.80

Operators (Highway, Class 04 - See Notes) 5/1/2019 $32.14 $25.66 $57.80

Operators (Highway, Class 04 - See Notes) 5/1/2020 $35.23 $24.57 $59.80

Operators (Highway, Class 04 - See Notes) 5/1/2021 $36.77 $25.03 $61.80

Operators (Highway, Class 05 - See Notes) 5/1/2016 $29.31 $21.83 $51.14

Operators (Highway, Class 05 - See Notes) 5/1/2017 $30.08 $23.06 $53.14

Operators (Highway, Class 05 - See Notes) 5/1/2018 $31.63 $23.51 $55.14

Operators (Highway, Class 05 - See Notes) 5/1/2019 $31.63 $25.51 $57.14

Operators (Highway, Class 05 - See Notes) 5/1/2020 $34.72 $24.42 $59.14

Operators (Highway, Class 05 - See Notes) 5/1/2021 $36.26 $24.87 $61.13

Operators (Highway, Class 06 - See Notes) 5/1/2016 $32.40 $22.70 $55.10

Operators (Highway, Class 06 - See Notes) 5/1/2017 $33.17 $23.94 $57.11

Operators (Highway, Class 06 - See Notes) 5/1/2018 $34.71 $24.39 $59.10

Operators (Highway, Class 06 - See Notes) 5/1/2019 $34.71 $26.39 $61.10

Operators (Highway, Class 06 - See Notes) 5/1/2020 $36.25 $26.85 $63.10

Operators (Highway, Class 06 - See Notes) 5/1/2021 $39.33 $25.78 $65.11

Operators (Highway, Class 06/A - See Notes) 5/1/2016 $34.65 $23.36 $58.01

Operators (Highway, Class 06/A - See Notes) 5/1/2017 $35.42 $24.59 $60.01

Operators (Highway, Class 06/A - See Notes) 5/1/2018 $36.96 $25.05 $62.01

Operators (Highway, Class 06/A - See Notes) 5/1/2019 $36.96 $27.05 $64.01

Operators (Highway, Class 06/A - See Notes) 5/1/2020 $40.04 $25.97 $66.01

Operators (Highway, Class 06/A - See Notes) 5/1/2021 $41.58 $26.43 $68.01

Operators (Highway, Class 07/A - See Notes) 5/1/2016 $38.56 $25.99 $64.55

Operators (Highway, Class 07/A - See Notes) 5/1/2017 $39.66 $27.31 $66.97

Operators (Highway, Class 07/A - See Notes) 5/1/2018 $41.52 $27.84 $69.36

Operators (Highway, Class 07/A - See Notes) 5/1/2019 $41.82 $29.95 $71.77

Operators (Highway, Class 07/A - See Notes) 5/1/2020 $45.23 $28.94 $74.17

Operators (Highway, Class 07/A - See Notes) 5/1/2021 $47.08 $29.49 $76.57

Operators (Highway, Class 07/B - See Notes) 5/1/2016 $37.17 $25.57 $62.74

Operators (Highway, Class 07/B - See Notes) 5/1/2017 $38.25 $26.89 $65.14

Operators (Highway, Class 07/B - See Notes) 5/1/2018 $40.10 $27.44 $67.54

Operators (Highway, Class 07/B - See Notes) 5/1/2019 $40.41 $29.53 $69.94

Operators (Highway, Class 07/B - See Notes) 5/1/2020 $43.81 $28.53 $72.34

Operators (Highway, Class 07/B - See Notes) 5/1/2021 $45.66 $29.08 $74.74

Painters Class 2 (see notes) 5/1/2020 $31.53 $20.71 $52.24

Painters Class 3 (see notes) 5/1/2019 $37.05 $20.04 $57.09
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Date

Expiration
Date

Hourly Rate Fringe
Benefits
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Painters Class 3 (see notes) 5/1/2020 $37.63 $20.71 $58.34

Pile Driver Divers (Building, Heavy, Highway) 1/1/2017 $49.13 $17.95 $67.08

Pile Driver Divers (Building, Heavy, Highway) 1/1/2020 $53.10 $19.70 $72.80

Pile Driver Divers (Building, Heavy, Highway) 1/1/2021 $54.75 $20.10 $74.85

Pile Driver Divers (Building, Heavy, Highway) 1/1/2022 $56.40 $20.50 $76.90

Piledrivers 1/1/2017 $32.75 $17.95 $50.70

Piledrivers 1/1/2018 $33.55 $18.55 $52.10

Piledrivers 5/1/2018 $30.75 $15.96 $46.71

Piledrivers 1/1/2019 $34.30 $19.30 $53.60

Piledrivers 5/1/2019 $31.51 $16.55 $48.06

Piledrivers 5/1/2020 $32.22 $17.19 $49.41

Piledrivers 5/1/2021 $33.12 $17.74 $50.86

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2017 $40.98 $32.53 $73.51

Truckdriver class 1(see notes) 5/1/2016 $33.57 $0.00 $33.57

Truckdriver class 1(see notes) 5/1/2017 $34.47 $0.00 $34.47

Truckdriver class 1(see notes) 5/1/2018 $35.32 $0.00 $35.32

Truckdriver class 1(see notes) 5/1/2019 $36.12 $0.00 $36.12

Truckdriver class 2 (see notes) 5/1/2016 $33.64 $0.00 $33.64

Truckdriver class 2 (see notes) 5/1/2017 $34.54 $0.00 $34.54

Truckdriver class 2 (see notes) 5/1/2018 $35.39 $0.00 $35.39

Truckdriver class 2 (see notes) 5/1/2019 $36.19 $0.00 $36.19

Truckdriver class 3 (see notes) 5/1/2016 $34.13 $0.00 $34.13

Truckdriver class 3 (see notes) 5/1/2017 $35.03 $0.00 $35.03

Truckdriver class 3 (see notes) 5/1/2018 $35.88 $0.00 $35.88

Truckdriver class 3 (see notes) 5/1/2019 $36.68 $0.00 $36.68
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RECIPROCAL LIMITATIONS ACT 
REQUIREMENTS  

 
Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid. 

  
NOTE:  These Requirements Do Not Apply To Bids Under $10,000.00  
 
I. REQUIREMENTS 
 

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 
supplies produced, manufactured, mined or grown in Pennsylvania as against those bidders offering supplies 
produced, manufactured, mined or grown in any state that gives or requires a preference to supplies 
produced, manufactured, mined or grown in that state.  The amount of the preference shall be equal to the 
amount of the preference applied by the other state for that particular supply. 

 
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state supplies and the amount of the preference: 

 
 STATE PREFERENCE 
1. Alaska 7% (applies only to timber, lumber, and manufactured lumber products originating in 

the state) 
2. Arizona 5% (construction materials produced or manufactured in the state only) 
3. Hawaii 10% 
4. Illinois 10% for coal only 
5. Iowa 5% for coal only 
6. Louisiana 4% meat and meat products 
  4% catfish 
  10% milk & dairy products 
  10% steel rolled in Louisiana 
  7% all other products 
7. Montana 5% for residents * 
  3% for non-residents* 
   *offering in-state goods, supplies, equipment and materials 
8. New Mexico 5% 
9. New York 3% for purchase of food only 
10. Oklahoma 5% 
11. Virginia 4% for coal only 
12. Washington 5% (fuels mined or produced in the state only) 
13. Wyoming 5% 

 
B. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering 

printing performed in Pennsylvania as against those bidders offering printing performed in any state that 
gives or requires a preference to printing performed in that state.  The amount of the preference shall be 
equal to the amount of the preference applied by the other state for that particular category of printing.   

  
The following is a list of states which have been found by the Department of General Services to have applied 
a preference for in-state printing and the amount of the preference: 

 
 STATE PREFERENCE 
1. Hawaii 15% 
2. Idaho 10% 
3. Louisiana 3% 
4. Montana 8% 
5. New Mexico 5% 
6. Wyoming 10% 

 
C. The Reciprocal Limitations Act, also requires the Commonwealth to give resident bidders a preference against 

a nonresident bidder from any state that gives or requires a preference to bidders from that state or exclude 
bidders from states that exclude nonresident bidders.  The amount of the preference shall be equal to the 
amount of the preference applied by the state of the nonresident bidder.  The following is a list of the states 
which have been found by the Department of General Services to have applied a preference for in-state 
bidders and the amount of the preference: 
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 STATE PREFERENCE 
1. Alaska 5% (supplies only) 
2. Arizona 5% (construction materials from Arizona resident dealers only) 
3. California 5% (for supply contracts only in excess of $100,000.00) 
4. Connecticut 10% (for supplies only) 
5. Montana 3% 
6. New Mexico 5% (for supplies only) 
7. South Carolina 2% (under $2,500,000.00) 
   1% (over $2,500,000.00) 

This preference does not apply to construction contracts nor where the price of a 
single unit exceeds $10,000. 

8. West Virginia 2.5% (for the construction, repair or improvement of any buildings 
9. Wyoming 5% 
 
 STATE PROHIBITION 
1. New Jersey For supply procurements or construction projects restricted to Department of General 

Services Certified Small Businesses, New Jersey bidders shall be excluded from award 
even if they themselves are Department of General Services Certified Small Businesses. 

 
D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies 

which are produced, manufactured, mined or grown in any state that prohibits the specification for, use, or 
purchase of such items in or on its public buildings or other works, when such items are not produced, 
manufactured, mined or grown in such state.  The following is a list of the states which have been found by 
the Department of General Services to have prohibited the use of out-of-state supplies: 

 
 STATE PROHIBITION 
1. Alabama Only for printing and binding involving ”messages of the Governor to the Legislature“, all 

bills, documents and reports ordered by and for the use of the Legislature or either 
house thereof while in session; all blanks, circulars, notices and forms used in the office 
of or ordered by the Governor, or by any state official, board, commission, bureau or 
department, or by the clerks of the supreme court . . ./and other appellate courts/; and 
all blanks and forms ordered by and for the use of the Senate and Clerk or the House of 
Representatives, and binding the original records and opinions of the Supreme Court . . . 
/and other appellate courts/ 

2. Georgia Forest products only 
3. Indiana Coal 
4. Michigan Printing 
5. New Mexico Construction 
6. Ohio Only for House and Senate bills, general and local laws, and joint resolutions; the 

journals and bulletins of the Senate and house of Representatives and reports, 
communications, and other documents which form part of the journals; reports, 
communications, and other documents ordered by the General Assembly, or either 
House, or by the executive department or elective state officers; blanks, circulars, and 
other work for the use of the executive departments, and elective state officers; and 
opinions of the Attorney General. 

7. Rhode Island Only for food for state institutions. 
 

*If the bid discloses that the bidder is offering to supply one of the above-listed products that is manufactured, 
mined, or grown in the listed state, it shall be rejected.  Contractors are prohibited from supplying these items 
from these states. 

 
II. CALCULATION OF PREFERENCE 
 

In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the 
percentage preference which would be given to a nonresident bidder by its state of residency (as found by the 
Department of General Services in Paragraph C above). Similarly, the amount of a bid offering Pennsylvania 
goods, supplies, equipment or materials shall be reduced by the percentage preference which would be given to 
another bidder by the state where the goods, supplies, equipment or materials are produced, manufactured, 
mined or grown (as found by the Department of General Services in Paragraphs A and B above). 
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THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID 
 

 
III. STATE OF MANUFACTURE 
 

All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign 
country) of manufacture for each item.  If the item is domestically produced, the bidder must indicate the state 
in the United States where the item will be manufactured.  This chart must be completed and submitted 
with the bid or no later than two (2) business days after notification from the Issuing Office to furnish 
the information.  Failure to complete this chart and provide the required information prior to the 
expiration of the second business day after notification shall result in the rejection of the bid. 

 

ITEM NUMBER NAME OF MANUFACTURER 
STATE 

(OR FOREIGNCOUNTRY) 
OF MANUFACTURE 

                  

                  

                  

                  

                  

                  

                  

                  

                  

 
         

IV. BIDDER’S RESIDENCY 
 

A. In determining whether the bidder is a nonresident bidder from a state that gives or requires a preference to 
bidders from that state, the address given on the first page of this invitation to bid shall be used by the 
Commonwealth.  If that address is incorrect, or if no address is given, the correct address should be provided 
in the space below: 

 
    Correct Address:       
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B. In order to claim the preference provided under Section I.B., Pennsylvania resident bidders must complete 
the following or have such information on file with the Issuing Office: 

 
1. Address of bidder’s bona fide establishment in Pennsylvania at which it was transacting business on the 

date when bids for this contract/requisition were first solicited:        
   
2. a. If the bidder is a corporation: 

 
(1) The corporation  is or  is not incorporated under the laws of the Commonwealth of 

Pennsylvania. 
 

(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, 
provide date of incorporation:        

 
(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, 

it must have a certificate of authority to do business in the Commonwealth of 
Pennsylvania from the Pennsylvania Department of State as required by the 
Pennsylvania Business Corporation Law (15 P.S. §2001).  Provide date of issuance of 
certificate of authority:        

 
(2) The corporation  is or  is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must register the fictitious name with the Secretary of the Commonwealth and the office of 
the prothonotary of the county wherein the registered office of such corporation is located as 
required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq.  Corporate 
bidders conducting business under an assumed or fictitious name must provide date of 
registry of the assumed or fictitious name:        

 
b. If the bidder is a partnership: 

 
(1) The partnership  is or is not conducting business in Pennsylvania under an assumed or 

fictitious name.  If the bidder is conducting business under an assumed or fictitious name, it 
must file with the Secretary of the Commonwealth and the office of the prothonotary the 
county wherein the principal place of business is located as required by the Fictitious Name 
Act of May 24, 1945, P.L. 967, as amended 54 P.S. §28.1.  Partnerships conducting business 
under an assumed or fictitious name must provide the date of filing of the assumed or 
fictitious name with the Secretary of the Commonwealth:        

 
(2) The partnership is or  is not a limited partnership formed under the laws of any 

jurisdiction other than the Commonwealth of Pennsylvania.  If the bidder is an Out-of-state 
limited partnership, it must register with the Pennsylvania Department of State as required 
by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503.  Out-of-state limited 
partnerships must provide the date of registry with the Pennsylvania Department of State:  
      

 
c. If the bidder is an individual: 

 
He or she  is or  is not conducting business under an assumed or fictitious name.  If the bidder 
is conducting business under an assumed or fictitious name, he or she must file with the Secretary 
of the Commonwealth and the office of the prothonotary in the county wherein the principal place 
of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as 
amended, 54 P.S. §28.1.  Individuals conducting business under an assumed or fictitious name 
must provide the date of filing of the assumed or fictitious name with the Secretary of the 
Commonwealth:        
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TECHNICAL SPECIFICATIONS 
 

The following stipulations, specifications and description of work are defined and described as Technical 
Specifications and it is understood and agreed that everything herein contained is hereby made part of 
the contract.  Wherever any feature of the work is not fully set forth in these Technical Specifications, it 
must be understood that the same shall be governed by the rules of the best prevailing practice for that 
class of work, as determined by the Game Commission’s Representative. 
 
These Technical Specifications and any drawings, maps and/or plans forming a part thereof, will cover 
the furnishing of all labor, technical assistance, equipment, tools and materials necessary to perform the 
design and construction work, as required under this contract. 
 
 
Section 1  Summary of Work 
Section 2  Submittals  
Section 3  Framing Lumber and Carpentry 
Section 4  Roof Trusses 
Section 5   Excavation 
Section 6   Metal Siding and Roof Panels w/snow guards 
Section 7  Soffits and Fascia 
Section 8  Doors  
Section 9  Gutters and Downspouts 
Section 10  Concrete 
Section 11  Aggregate & stone 
Section 12 Incidentals 
Section 13 Electric Service Connection 
Section 14 Lighting and Electric 
 
   
  
 
 

DRAWINGS 
 

The following drawings are included: 
 
C-1 – Cover Sheet & Building Site Plan 
A-1 – Building Floor Plan & Elevations 
A-2 – Building Sections, Details & Schedules. 
E-1 – Electrical Floor Plan, Schedules & Details 
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TECHNICAL SPECIFICATION SECTION 1 - SUMMARY OF WORK 
 
 

1.1 – SCOPE OF PROJECT 
 

The intent of this project is to construct a new 32’ x 64’ x 14’ pole building to serve as the 
Pennsylvania Game Commission (PGC) maintenance storage building.  The new building is in 
Lebanon Township, Wayne County on State Game Lands #159.  The project consists of 
constructing/framing the pole building, pouring a concrete floor slab, installing metal roofing 
and siding panels, installing radiant insulation, doors and other building appurtenances 
including installing the electrical service and lighting. There are no connections of any other 
utilities to the new building in this project. 
 
1.2 – WORK AREA 
 
The work area for this project is on State Game Lands #159.  The building site is in Lebanon 
Township, Wayne County. The property is owned by the PGC. 
 
1.3 – WORK HOURS 
 
The work hours at the project site are during regular PGC business hours which are Monday 
through Friday, 7:00AM to 3:30PM.  Work during different hours must have prior written 
approval by the PGC.  Requests for different working hours must be submitted in writing two 
days in advance. 
 
1.4 – ACCESS TO WORK AREA 
 
Access to the work area is from a paved public road, Great Bend Turnpike.  The Contractor 
may use any available space to store equipment or materials but must keep the access drive 
open to PGC vehicles. 
 
1.5 – SITE LAYOUT AND PREPARATION 
 
The PGC will stake out the four corners of the new building at the initial job conference for the 
project.  The PGC will also provide a grade stake to mark the floor elevation during the initial 
job conference.  The Contractor is responsible for any clearing and grubbing required for 
construction of the new building and installing the required utility systems and lines.  The 
Contractor is also responsible for the stone parking area around the new building.  The stone 
parking area to be finished graded after the new building is substantially complete. 
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1.6 – PERMITS, LAWS AND REGULATIONS  
 
The Contractor shall procure and pay for all permits, licenses, inspections, conveniences, or 
other approvals necessary for the execution of the contract.  The PGC will secure a building 
permit from the PA Department of Labor & Industry (L&I) for construction of this building.  A 
copy of this permit will be provided to the contractor along with an inspection log checklist.  
The contractor shall notify the L&I inspector and coordinate with the PGC so that the required 
inspections take place and the project is not unduly delayed.  Local building code officials have 
no jurisdiction over this project.  
 
The Contractor shall comply with all laws, ordinances, rules, orders and regulations relating to 
the performance of the work, the protection of adjacent property, the maintaining of surface 
passageways, safety measures, and/or other protective facilities. 
 
All applicable Federal and State laws and regulations and regulations of all utilities, having 
jurisdiction over construction of the project shall apply to the contract throughout, and they 
shall be deemed to be included in the contract as a part, thereof, the same as though herein 
written out in full. 
 
All regulations of the Occupational Safety and Health Act are in effect on this contract.  It will 
be the Contractor’s responsibility to make himself aware of all appropriate County, State and 
Federal regulations that apply to this contract. 
 
Any violations incurred from improper execution of the above provisions shall be paid for by 
the Contractor.  Loss of time on the project from such violations will not be tolerated.  
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TECHNICAL SPECIFICATION SECTION NO. 2 - SUBMITTALS 
 
2.1 – SECTION INCLUDES/CONTENT 

A. Included in this section of the specifications is a list of approvals required for all 
materials incorporated into the project.  The Pennsylvania Game Commission reserves 
the right to require additional approvals if necessary.  No material, equipment or supplies 
listed herein shall be incorporated into the work until the Contractor has obtained prior 
approval from the Department. 

B. Submittals required by each prime contract are indicated in the description of items to be 
submitted, Paragraph 2.8. 

2.2 - SUBMITTAL PROCEDURES 

A. Comply with the following or resubmission will be required: 
1. Indicate contract number and specification section on each item submitted. 
2. Signify approval by stamp, initialing and dating each item prior to submission to the 

Designer. 
B. Items requiring testing shall be forwarded directly to the approved laboratory.  The 

Contractor shall pay all costs associated with testing. 

C. Expedite critical materials, equipment and shop drawings, and other required 
submissions. 

D. Incomplete submissions will be returned for resubmission. 

E. Use of substitutions for materials or details shown on the contract drawings or called for 
in these specifications require written approval from the Department.   

2.3 - PRODUCT DATA 

A. Manufacturer's printed directions and manufacturer's standard specifications showing all 
dimensions, cuts, finishes, etc., as well as catalog cuts and ratings of all material will be 
required and shall be submitted in advance prior to application and/or installation. 

2.4 - TESTS 

A. Submit required reports listing items tested, tests conducted and results obtained as 
specified. 

2.5 - CERTIFICATIONS 

A. Submit required certifications in written form identifying authorized representative, 
manufacturer, systems designer and other required data as specified. 
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2.6 - WARRANTIES 

A. Refer to Specifications for required warranties.  Copies of proposed warranties specified 
for products shall accompany the designated submittal of that product. 

2.7 - OPERATION AND MAINTENANCE MANUALS 

A. Manual Format (Use 3-ring binder): 
1. Title page with the following information for each system covered: 

a. Project Title and Contract Number (in capital letters) 
b. Name of Company 
c. Name of the individual to be called 
d. Normal telephone numbers 
e. Contractor's account number for project 

2. Index listing all sections of the Manual. 
3. Copies of all warranties for equipment or materials furnished in contract. (Index 

tabbed) 
4. Complete system circuit diagrams, block diagrams, copies of all approved shop 

drawings, which shall clearly illustrate how all the components relate and how they 
are interconnected and a point wiring diagram. 

5. Reports, testing analysis. 
6. Operating instructions and maintenance instructions for all equipment and finish 

materials furnished. 
7. All approved, shop drawings, descriptive data and any certifications. 

 
2.8 - SUBMITTALS LIST 

A. Abbreviations 
1. Mfr - for Manufacturer 
2. Prod - for Producer or Supplier 
3. SHDR - for Shop Drawings 
4. DeDa - for Descriptive Data or Catalog Cuts 
5. Samp - for Samples 
6. Cert - for Certification 
7. Tests - required Test Reports 
8. Warr – for Warranties 
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GENERAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

CONCRETE X X  X   X  
WOOD POLE BUILDING 
FRAMING & ENGINEERIED 
LUMBER   

X X  X   X  

WOOD ROOF TRUSSES X X X X  X   
EXPOSED FASTENER 
METAL ROOFING & 
SIDING SYSTEMS 

X X  X X X  X 

SNOW GUARDS X X  X     
NEW SEAMLESS 
ALUMINUM GUTTERS & 
DOWNSPOUTING 

X X  X     

NEW ALUMINUM SOFFIT, 
FASCIA  & TRIMS 

X X  X     

BATT INSULATION X X  X     
RIGID FOUNDATION 
INSULATION 

X X  X     

TRENCH DRAIN SYSTEM X X X X     
STEEL DOORS, FRAMES & 
HARDWARE 

X X  X    X 

12’ WIDE O.H. DOORS, 
MANUAL OPERATORS & 
HARDWARE  

X X  X     

SEALANTS X X  X   X  
PROJECT SCHEDULE    X     
         

ELECTRICAL CONSTRUCTION 
DESCRIPTION OF ITEMS 
TO BE SUBMITTED 

MFR PROD SHDR DeDa SAMP CERT TESTS WARR 

BATTERY BACK UP 
ILLUMINATED 
EMERGENCY EXIT 
SINAGE WITH EXIT 
LIGHTING 

X X  X     

INTERIOR AND EXTERIOR 
LIGHTING FIXTURES AND 
CONTROLS 

X X  X     

WIRING DEVICES AND 
DUPLEX RECEPTACLES  

X X  X     

ELECTRICAL POWER 
CONDUCTORS & CONDUIT 

X X  X     

GROUNDING AND 
BONDING ELECTRICAL 
SYSTEMS 

X X  X     

HANGERS AND SUPPORTS 
FOR ELEC. SYSTEMS 
 

X X  X     
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PANELBOARD, 
ELECTRICAL GEAR AND 
INDENTIFICATION FOR 
ELECTRICAL SYSTEMS 

X X  X     

PROJECT SCHEDULE    X     
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TECHNICAL SPECIFICATION SECTION NO. 3 – FRAMING LUMBER AND 
CARPENTRY 
 
3.1 - SCOPE 
 
This work is providing and installing the lumber and fasteners necessary to frame the 
building. 
 
3.2 - MATERIALS 
 
A. Dimension Lumber – The lumber used to frame the building should be of the sizes, 
spacing and arrangement shown on the Drawings.  The lumber should conform to the 
following requirements. 
 1. Grading Agency – Southern Pine Inspection Bureau, Inc. (SPIB) 
 2. Nominal sizes – as indicated on the Drawings, S4S. 
 3. Moisture content – S-dry or MC19 
 4. Structural Grade – No. 2 

 
B. Treated Lumber – Same as dimension lumber plus treatment by ACQ (waterborne 
preservative), 0.4 pcf retention in conformance with the American Wood Preservers 
Association (AWPA). Use category UC2 for interior construction not in contact with the 
ground, use category UC3b for exterior construction not in contact with the ground and use 
category UC4a for items in contact with the ground. 
 
C. Plywood – Structural composite lumber made from wood veneers with grain primarily 
parallel to member lengths, evaluated and monitored according to ASTM D5456 and 
manufactured with an exterior-type adhesive complying with ASTM D2559.  The plywood 
shall have at least 2,600 psi extreme fiber stress in bending. 
 
D. Wood Posts – The wood posts can be dimensional treated posts or glue laminated columns 
manufactured from #1 Southern Yellow Pine.   
 
E. Fasteners – Of the sizes and type suited for the applications.  Where rough carpentry is 
exposed to weather, in ground contact, in pressure-treated lumber, or in the area of high 
relative high humidity, provide fasteners of Type 304 stainless steel. 
 

1. Nails, Brads and Staples: ASTM F1667 
2. Power-Driven Fasteners: NES NER-272 
3. Wood Screws: ASME B18.6.1 
4. Lag Bolts: ASME B18.2.1(ASME B18.2.3.8M) 
5. Bolts: Steel bolts complying with ASTM A307, Grade A (ASTM F568M, Property 

Class 4.6); with ASTM A563 hex nuts /washers where indicated. 
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3.3 - PROCEDURE 
 
Construct the building frame according to the dimensions and layout shown on the 
Drawings.  Install truss seats, girts and purlins as shown.  Provide extra framing lumber 
around doors to provide the support necessary to install these items. Provide temporary 
bracing for the building frame to maintain the integrity of the building as construction 
progresses.   
 
After construction is complete, remove all temporary bracing and waste lumber from the site.  
 
3.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all framing lumber and carpentry 
including furnishing and erection of wood framing members, wood framing connectors and clips, 
anchors, fasteners as specified and shown and as directed by PGC staff including but not limited 
to all labor, materials, equipment, supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 4 – ROOF TRUSSES 
 
4.1 - SCOPE 
 
This work is providing and installing the wooden roof trusses for the new building as shown 
on the Drawings. 
 
4.2 – TRUSS DESIGN 
 
A. General Dimensions and Features – The trusses have a 4:12 pitch and 2-foot overhangs.  
The trusses shall have a 32-foot span and are spaced on 4-foot centers.  Trusses must include a 
spread web for light storage in the truss design.   

 
B. Design Loading – The roof trusses must have a roof load rating of 42.5 lbs/ SF ground 
snow load (snow load factor of 0.7) and a wind load rating of 25 lbs/SF. 
 
C. Design Drawings and Calculations – The design drawings and calculations for the trusses 
must be sealed and certified by a licensed professional engineer (valid Pennsylvania license).  
The drawings must be submitted for review by the PGC.  The truss design shall conform with 
the applicable provisions of “National Design Specification for Stress-Grade Lumber and Its 
Fastenings” (National Forest Products Association) and “Design Specifications for Light Metal 
Plate Connected Wood Trusses” (TPI).  
 
4.3 - PROCEDURE 
 
Conform to the manufacturer’s recommendations for storing, handling, installing and 
bracing of the trusses.  Provide adequate temporary bracing of the trusses during installation.   
 
Provide adequate permanent bracing of the top chords, bottom chords and web members of 
the trusses according to the manufacturer’s recommendations.  Install purlins for the roof 
panels on the top chord of the trusses.  Secure the roof trusses to the building frame with 
galvanized steel hurricane ties or dimensional blocking.  
 
After construction is complete, remove all temporary bracing and waste lumber from the 
roof trusses.  
 
4.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all wood roof trusses including 
engineering design, manufacture, erection, and bracing as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 5 - EXCAVATION 
 

5.1- SCOPE 
 
This work involves the drilling, hauling, and disposal of all materials encountered for 
construction of the building pole foundations, installation of drainage pipes and water lines and 
other utilities, as indicated on the Drawings, or designated by the Game Commission.   

 
5.2 - PROCEDURE 
 
A. General - Follow all guidelines set forth in the Construction Industry Standards, OSHA 2207, 
of the Occupational Safety and Health Administration, U.S. Department of Labor.  Protect the 
work, adjacent buildings, and property. 
 
The Contractor is required to contact the PA One Call System at 8-1-1 or 1-800-242-1776 
(outside PA) prior to excavation operations at the site.   
 
During excavation operations, keep the top surface graded for drainage.  Do not over-excavate 
because unauthorized excavation and replacement of materials in the over-excavated areas will 
not be measured and paid for.  Replace over-excavated work with concrete, gravel, earth or other 
materials designated by, and at no additional cost to the Game Commission. 
 
B. Excavation - Remove all materials to the limits shown on the Drawings or as necessary to 
construct the pole foundations for the new building and for installation of utility lines.  
 
C. Disposal – Suitable excavated materials will be used for backfill of drainage pipes, utility 
lines and building pole foundations.  The excavated materials will also be used to establish the 
finished grade around the new building.  This project is intended to be a balanced cut/fill job and 
the Contractor will not be required to transport extra material off the site. 

 
5.3 - MEASUREMENT AND PAYMENT  

 
This price and payment shall constitute full compensation for all excavation of soils to the 
required depths for the construction of new storage building foundations,  concrete slabs 
and sidewalks, storm water piping trenches and utility trenches as specified and shown and 
as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.  
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 6– METAL SIDING AND ROOF 
PANELS WITH SNOW GUARDS 
 
6.1 - SCOPE 
 
This work is providing and installing the metal siding & roof panels w/snow guards on the 
new building frame and roof trusses as shown on the Drawings. Snow guards must be 
installed in two rows staggered on the front of the building. Colors to be verified before 
ordering. 
 
6.2 – MATERIALS 
 
A. Siding and Roof Panels – The siding and roof panels shall be fabricated from galvanized 
steel sheet with a minimum coating of 0.90 oz/SF.  The roof panels shall be minimum 26 
gauge steel sheet stock capable of supporting the design roof loading.  The roof panels shall be 
full length from ridge to eave.  The ridge and eaves shall be fitted with continuous gaskets.  
The finish color of the roof panels and wainscoting is GREEN.  The siding panels shall be 
minimum 26 gauge steel stock with the same configuration and finish as the roofing panels 
except the finish color is BEIGE/BROWN/STONE. 

 
B. Trim – Steel sheet stock pre-fabricated into ridge cap, end wall flashing, gable end trim, 
corners, dew drip caps, door jambs trim, cut edge trim and side wall flashing.  The finish color 
will match the application it is associated with. The window and door jambs may be WHITE. 
Fascia and soffit trim color shall be GREEN. 
 
C. Sealants and Fasteners – Manufacturer’s standard type exterior sealants and gaskets, ring 
shank nail fasteners w/neoprene washers, galvanized to ASTM A153, finished to match 
exposed siding.  Screw fasteners, cadmium plated self-tapping, hex head with washer and soft 
neoprene sealing ring finished to match metal roof surface.  
 
D. Snow Guards – The snow guards are to be “Snow Defender 4500” w/16 gauge Type 304 
Stainless Steel and EPDM Rubber Sealer. 
 
6.3 – PROCEDURE 
 
The roofing and siding panels are to be sized to the proper dimensions for installation.  
Install the roofing and siding panels with the recommended spacing and type of fasteners.  
The Contractor is responsible for the correct spacing of the purlins and girts to support the 
roof and siding panels.  Siding panels are to be installed with the corrugations running 
vertically.  Cut “custom” panels at the site for gable ends if necessary.  The Contractor 
should shear or use snips to cut siding and roof panels to minimize the potential to damage 
the protective coatings on the panels.   
 
Install the wainscoting and flashing for the building followed by the siding panels. 
Install finish trim sections where needed on the siding and roof panels.  Make sure all edges 
and ends are properly sealed with gaskets or sealants.    
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After construction is complete, remove all waste pieces of roof and siding panels, trim and 
fasteners from the site.  
 
6.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for metal panel roofing and siding 
systems including, flashings, transitions, moldings, snow guards, fasteners, and sealants as 
specified and shown and as directed by PGC staff including but not limited to all labor, 
materials, equipment, supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum.  No separate measurement or payment for the snow guards. 
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TECHNICAL SPECIFICATION SECTION NO. 7– SOFFITS AND FASCIA 
 
7.1 - SCOPE 
 
This work is providing and installing the soffits and fascia at the roof overhangs for the new 
building as shown on the Drawings.   
 
7.2 – MATERIALS 
 
A. Soffits – The soffits shall be preformed, pre-painted aluminum alloy (minimum 0.019 inch 
thick sheet stock) formed to a V-groove section, fully perforated surface and finish GREEN 
color. 

 
B. Fascia – Fascia shall be preformed, pre-painted aluminum alloy (minimum 0.019 inch thick 
sheet stock) with plain surface and finish color to be GREEN. 
 
C. Nails – Aluminum; use prefinished green nails for soffits and fascia. 
 
D. Trim – F-channel and angles of the same material and finish as soffit and fascia. 
 
E. Sealant – Silicone, single component, solvent curing, clear color.  
 
7.3 - PROCEDURE 
 
Install F-channel on top wall girt before metal siding panels and trim are installed.  Secure 
soffit sections in F-channel and nail to 2”x6” fascia on the roof edges.  Install trim sections 
and apply sealant as necessary to the soffits and fascia.    
 
7.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for aluminum soffits and fascia at roof 
overhangs, including trims, fasteners and sealant as specified and shown and as directed by PGC 
staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum.   
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TECHNICAL SPECIFICATION SECTION NO. 8 – DOORS 
 
8.1 - SCOPE 
 
This work is providing and installing the man doors and garage doors in the new building as 
shown on the Drawings.  Doors are expected to have the necessary thresholds and/or 
weather-stripping/caulk as needed to provide for a tight seal.   
 
8.2– MATERIALS 
 
A. General – Refer to the door schedule on the drawings for details of hinge and swing 
requirements, sizes and lockset hardware.  All locks (interior and exterior) are to be keyed 
alike.  Manufacturers are quoted for hardware, locksets, gaskets, closers, etc. for the doors to 
set standards for performance and finish; other manufacturers are acceptable provided that their 
products are the same level of quality. 

 
B. Insulated Steel Entry Doors - The steel entry doors in the new building shall have the 
following features and characteristics.  These doors are listed as Type 1 or Type 2 on the door 
schedule.  The doors shall be supplied with vertical narrow lights.  Ceco Door Products 
Medallion Series conform to the following specifications, but other manufacturers are 
acceptable.    

 
1. Entry doors are galvannealed 18 gage steel flush 3’-0”x 7’-0” panel 

w/insulated core conforming to ANSI A250.8-03 
2. Pre-hung units with galvannealed 16 gage (minimum) steel double rabbet 

frame (knock down) 
3. Factory applied baked on primer with a factory or field applied white 

enamel finish coat on door and frame applied according to the 
manufacturer’s instructions 

4. Doors are 1-3/4” thick full flush with honeycomb core 
5. Equipped with Precision 2108 x 4908A panic exit device trim and lever 

handle with 630 satin stainless steel finish 
6. Satin finish stainless steel hinges 
7. Equipped with Stanley D-4550-HCS-689-SN door closer. 
8. Equipped with Rockwood K1050 (10”x34”) kick plates (one side) with 630 

satin stainless steel finish 
9. Equipped with weather tight gaskets 
10. Equipped with aluminum mill finish threshold 
11. Equipped with National Guard Products C607DKB nylon brush seal. 
12. Dormakaba Best Access products 12E72 rim cylinder with 613 satin chrome 

finish. Permanent cores to be Cormax Patented. 
13. Cores and keys delivered directly to PA Game Commission. 
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C. Insulated Double Leaf Steel Entry Doors - The double leaf steel entry door in the new 
building shall have the following features and characteristics.  Ceco Door Products Medallion 
Series conform to the following specifications, but other manufacturers are acceptable.    
 

1. Entry doors are galvannealed 18 gage steel flush 6’-0”x 7’-0” panel 
w/insulated core conforming to ANSI A250.8-03 

2. Pre-hung units with galvannealed 16 gage (minimum) steel double rabbet 
frame (knock down) 

3. Factory applied baked on primer with a factory or field applied white 
enamel finish coat on door and frame applied according to the 
manufacturer’s instructions 

4. Doors are 1-3/4” thick full flush with honeycomb core 
5. New Sargent 8200 Series Mortise Lath/Lock set with storeroom function.  
6. Satin finish stainless steel hinges 
7. Equipped with Rockwood 2842 Automatic Flush Bolt Set for metal doors. 
8. Equipped with Rockwood K1050 (10”x34”) kick plates (one side) with 630 

satin stainless-steel finish 
9. Equipped with weather tight gaskets 
10. Equipped with aluminum mill finish threshold 
11. Equipped with National Guard Products C607DKB nylon brush seal. 
12. Dormakaba Best Access products 12E72 rim cylinder with 613 satin 

chrome finish. Permanent cores to be Cormax Patented. 
13. Cores and keys delivered directly to PA Game Commission. 

    
D. Garage Doors – The garage doors in the new building shall have the following features and 
characteristics. 
 

1. Clopay, Wayne Dalton, Overhead Door or Garaga Commercial steel 12’-0” 
x 12’-0” doors with min R-7 insulated cores. 

2. Factory applied primer with white finish coat on door 
3. Torsion spring 
4. Lock included 
5. Equipped with 21” x 13” (approx.) windows w/black frames (2 min) 
6. Professional installation by manufacturer’s representative 

  
8.3 – SUBMITTALS 
 
Submit a catalog cut and other information for the steel entry doors, garage doors and 
accessories from the manufacturers to the PGC for review and approval before ordering any 
materials. 
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8.4 - PROCEDURE 
 
Install the steel entry doors and frames according to the manufacturer’s instructions.  All 
steel surfaces of the doors and frames are to be factory primed and a factory or field painted 
finish.  The finish coat of the steel doors and frames shall be a white outdoor grade enamel.  
The garage door tracks, torsion springs and garage doors are to be installed by a 
manufacturer’s representative.   
  
8.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all new man doors, door frames, 
door hardware, overhead garage doors, operating hardware and keying as specified and shown 
and as directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Each, for each type of door. 
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TECHNICAL SPECIFICATION SECTION NO. 9 – GUTTERS AND DOWNSPOUTS 
 
9.1 - SCOPE 
 
This work is providing and installing gutters and downspouts for the new building.  Gutters 
must run the entire length of the front and back eaves of the new building.  A downspout and 
concrete splash block must be installed at all four corners of the new building.  The gutters, 
downspouts and splash blocks are not shown on the Drawings. 
 
9.2 – MATERIALS 
 
A. Gutters – Aluminum K Style .032 gauge with baked on GREEN finish.  Gutter shall be 
seamless for the length of the roof.  Gutter shall be standard 5-inch width. 
 
B. Downspouts – Aluminum .024 gauge with baked on GREEN finish and 3-inch by 4-inch 
cross section minimum. 
 
C. Hangers and Brackets – K-style hidden hanger w/screw or recommended by gutter and 
downspout manufacturer. 
 
D. Splashblocks – Precast concrete, approx. 36” long and 12” wide (min). 
 
 
9.3 - PROCEDURE 
 
Submit a catalog cut or other information for the concrete splash blocks, gutter and 
downspout from the manufacturer to the PGC for review and approval before ordering any 
materials. 
 
Install gutters on the roof eaves of the new building.  Secure the gutters to the fascia with 
hidden hangers.  Install downspout drop sections and end caps at the ends of the roof eaves.  
Connect downspout sections to the gutters and run the downspout along the edge of the 
building to the splash blocks at ground level away from building.    
  
9.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for aluminum rain gutter and 
downspout system, hangers, fasteners, and sealants as specified and shown and as directed by 
PGC staff including but not limited to all labor, materials, equipment, supervision, accessories, 
disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum for the gutters, downspouts and concrete splash blocks.  
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TECHNICAL SPECIFICATION SECTION NO. 10 – CONCRETE  
 
10.1 - SCOPE 
 
This work is furnishing all materials, plant, and equipment, and performing all labor for the 
manufacture, transporting, placing, finishing and curing of concrete to be placed under the 
Contract.  Concrete is to be used for the pole footings and the floor slabs of the new building.  
Concrete slabs are to be constructed for the side doorway and front apron.  The Contractor shall 
protect all concrete against injury until final inspection and acceptance by the Game 
Commission. 
 
Except as herein qualified, matters pertaining to measuring, placing and testing of concrete; 
materials used; construction of formwork; concrete finishing; curing of concrete; detailing, 
fabricating and placing of reinforcing and accessories shall be governed by the following codes 
and regulations:  
 

(a) Building Code Requirements for Reinforced Concrete (ACI 318) 
 
b) Current "Manual of Standard Practice for Detailing Reinforced Concrete 

Structures" (ACI 315) 
 
(c) Current "Recommended Practice for Measuring, Mixing, and Placing Concrete" 

(ACI 304) 
 
(d) All matters in connection with concrete work, not otherwise specified, shall 

conform to the applicable sections of the Pennsylvania Department of 
Transportation Specification Publication 408. 

 
10.2 - COMPOSITION 
 
Concrete shall be composed of Portland cement, water, fine and coarse aggregates and approved 
admixtures, all well mixed and brought to the proper consistency. 

 
1. Concrete shall be Class A and shall develop a minimum compressive 

strength of 3,300 psi in twenty-eight (28) days. 
 

2. Concrete shall be obtained from a batch plant currently approved by the 
Pennsylvania Department of Transportation (PennDOT) or the 
Department. 

 
3. Ready-mixed concrete shall be mixed and delivered in accordance with 

ASTM Designation C94. 
 
 
 



Contract No. PGC-159-20-01 

TS-10-2 

10.3 – MATERIALS 
 
A. Cement - Polypropylene fibers shall be included in the concrete mix.  Cement shall be Type 
1A or Type IIA conforming to ASTM C 150.   All materials shall be obtained from sources listed 
in PennDOT Bulletin 14 or PennDOT Bulletin 15 as applicable. 

 
B. Admixtures - Approved types of admixtures meeting ASTM Designation C260, increasing 
the plasticity and workability of the concrete may be used. 

 
C. Water - Water for concrete shall be clean and free from injurious amounts of oil, acid, alkali, 
organic matter, or other deleterious substances.   

 
D. Aggregates - Aggregates for concrete of normal weight shall conform to "Specifications for 
Concrete Aggregates" (ASTM C33). 

 
E. Preformed Expansion Joint Filler - Preformed expansion joint filler shall be of the size 
shown on the Drawings, shall be gray in color, and shall conform with the requirements of 
AASHTO M153, Type 1, sponge rubber.  Joint filler shall be solid sponge rubber, and no 
reprocessed material will be accepted.  Joint filler made of numerous pieces of sponge rubber 
which adhere to each other will not be acceptable.  The material shall be stored as recommended 
by the manufacturer. 
 
F. Joint Seal Material - The joint seal material shall conform with the requirements of ASTM 
C290 such as Sikaflex-2c or Sikadur 51 as manufactured by the Sika Corporation, Lyndhurst, 
New Jersey or an approved equal. The material shall be stored as recommended by the 
manufacturer. 

 
G. Curing Compound - The curing compound shall be clear or translucent containing a red 
fugitive dye conforming to the requirements of AASHTO M148, Type 1-D, and must not affect 
water in any respect to injure fish life or impair or be detrimental to water for human 
consumption.  The curing compound shall be stored as recommended by the manufacturer. 
 
10.4 – PREPARATION OF AREAS TO RECEIVE CONCRETE 
 
For pole footings, excavate to the proper depth and grade.  Remove any organic material from 
the areas to receive concrete. 
 
For concrete slabs, place and compact #2A coarse aggregate as shown on the Drawings. Install 
the splash boards on the outside edges of the building to act as forms.  Place the vapor barrier 
down before placing concrete.   

 
10.5 - JOINTS AND EMBEDDED ITEMS 
 
Place preformed expansion joint filler around the poles and in the expansion joint as shown on 
the Drawings.  Place trench drains, drainage pipes and utility sweeps.  All joint materials and 
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embedded items shall be clean and free of dust, grit, mud, oil or grease, and shall be held firmly 
in place to avoid displacement during concreting.  
 
10.6 - CONCRETE PLACEMENT 
 
A. Depositing - Concrete shall be deposited in the presence of a representative of the Game 
Commission. 
 
In all cases, concrete shall be deposited as nearly as practicable in its final position and not 
allowed to flow in a manner to permit or cause segregation and loss of slump.  Once concreting 
is started, the operation shall be carried on continuously until the placing of the panel or section 
is completed.  Concrete shall be placed in continuous, approximately horizontal layers, the 
depths of which generally shall not exceed twenty (20) inches. 
   
All conveying equipment shall be of such size and design as to insure a practically continuous 
flow of concrete at the forms.  Free falls of more than four (4) feet are not permitted. 

 
Any concrete that has been contaminated by foreign matter or which has become so stiff that 
proper placing can not be assured, shall be wasted. 

 
If unfavorable weather conditions exist, the Game Commission may order the work stopped, 
either before concreting has started or after it is in progress, until a suitable formwork or 
covering is set up on the site to protect fresh concrete from rain, hail, snow, or other unfavorable 
conditions. 
 
B. Consolidation - Concrete shall be consolidated by vibration so that concrete is thoroughly 
worked around the reinforcement, around embedded items, and into corner of forms, eliminating 
all air or stone pockets which may cause honey-combing, pitting, or planes of weakness.  Internal 
vibrators shall be of the largest size and the most powerful that can be properly used in the work, 
as described in Table 5.1.4 of ACI 309, and they shall be operated by competent workers.  
Vibrators shall not be used to transport concrete within the forms and shall not be attached to the 
reinforcing bars to consolidate concrete. Vibrators shall be inserted and withdrawn at points 
approximately eighteen (18) inches apart.  At each insertion, the duration shall generally be 
between five (5) and fifteen (15) seconds, sufficient to consolidate concrete, but not sufficient to 
cause segregation.  A spare vibrator shall be kept at the job site during all concrete placing 
operations. Before continuing the placement operations, any displacement of reinforcement, 
forms, or embedded items as a result of placement or vibration shall be corrected.  Concrete 
which has been segregated by over vibration shall be removed and discarded.  Proper care shall 
be used to insure that the vibrators does not penetrate or disturb layers which have partially 
hardened.  If directed by the Game Commission, exposed form surfaces shall be spaded in 
addition to vibration to minimize bubbles in concrete surface. 
 
10.7 - REMOVAL OF FORMS AND REPAIR OF CONCRETE 
 
A. Removal of Forms - Forms shall be removed as soon as practicable to avoid delay in curing 
and also to enable earliest repair of surface imperfections.  The time of form removal shall be 
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based on the effect on the concrete; there shall be no damage to the concrete, due either to the 
removal of support or to the form stripping operation. Forms shall be carefully removed so as to 
avoid injury to the concrete, and satisfactorily repair any concrete so damaged.  Forms shall not 
be removed until twenty-four (24) hours has elapsed from concrete placement except when 
specifically authorized by the Game Commission.  During cold weather, forms shall be kept in 
place for five (5) days, unless otherwise authorized by the Game Commission. The Contractor 
shall accept full responsibility for any damage to concrete incurred by stripping too early.   
 
B. Repair of Concrete - Repair of concrete shall be performed by skilled workers and in the 
presence of a representative of the Game Commission.  Repairs shall be completed within 48 
hours after removal of forms.  When directed by the Game Commission, the Contractor shall 
repair or remove and replace any concrete that does not meet the requirements of any portion of 
this Technical Specification.  Any concrete which is not satisfactorily repaired shall be removed 
and replaced. 
 
10.8 - FINISHING CONCRETE 
 
A. General - Allowable deviations from plumb or level and from alignment, grades, and 
dimensions shown on the Drawings and as specified in Section 7.10 are defined as "tolerances," 
and are to be distinguished from finishes as described herein.  Finishing shall be completed 
immediately after removing the forms. 
 
B. Formed Surfaces - All formed concrete surfaces shall be treated as described below by a 
skilled concrete finisher. 
 
Holes shall be filled and defective areas repaired immediately after form removal.  Fins and 
irregularities shall be removed or corrected.  There shall be no conspicuous offsets, bulges or 
misalignment of concrete. 

 
C. Unformed Surfaces - All unformed surfaces shall be finished in accordance with the 
following requirements by a skilled concrete finisher: 
 
Immediately after vibration is completed, the surface shall be leveled and screeded sufficiently to 
produce an even, uniform texture. 

 
Floating shall be done by hand or power-driven equipment.  Floating shall not start until some 
stiffening has taken place in the surface concrete and the moisture film or "shine" has 
disappeared.  The floating should work the concrete no more than necessary to produce a surface 
that is uniform in texture and free of screed marks.  Any necessary cutting or filling of surface to 
prevent irregularities should be done during the floating operations.  Joints and edges shall be 
finished with edging tools at this time. 
 
After floating is completed, apply a light steel trowel finish to the top surface of the floor slab 
concrete.  Light surface pitting and light trowel marks are not objectionable.  For the doorway 
ramps and front apron slab; apply a light broom finish for traction.  
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10.9 - CURING AND PROTECTION 
 
A. General - After finishing operations are completed, the concrete shall be membrane cured.  A 
minimum of seven (7) consecutive days of curing and protection shall be required.  The 
following definitions of air temperature and curing temperature are specified below, as they will 
be mentioned frequently in this section: 
 
B. Air Temperature - The measured temperature in the shade, not in the direct rays of the sun, 
and away from artificial heat.  

 
Curing Temperature - The temperature of the air immediately adjacent to concrete.  Where 
concrete is not covered by forms or other protective coverings, or where protective coverings are 
considered inadequate, the curing temperature will be considered as being not more than the air 
temperature.  During cold weather, the curing temperature is the temperature inside the forms, 
protective coverings or housings.  The curing temperature for the first 24-hour period after 
placing concrete will be considered as not more than the temperature of the concrete at the time 
of its placement in the forms. 

 
C. Membrane Curing - Finishing of the concrete surfaces shall be completed prior to the 
application of curing compound. 
 
Curing compound shall be applied in two (2) coats, each coat covering 300 square feet of 
concrete surface per gallon.  A pressure tank type spraying equipment shall be used, which shall 
provide continuous agitation of the compound during coating operations.  Do not use ordinary 
orchard-type hand sprays.  In order to insure thorough and complete coverage of the concrete 
surfaces, the first coat shall be applied by moving the spray gun back and forth in one direction, 
and the second coat immediately thereafter by moving the spray gun at right angles to the 
direction of the first coat. 
 
The first coat shall be applied immediately after finishing operations are completed.  The second 
coat shall be applied immediately after the first coat has set.  
 
D. Protection - All concrete shall be protected against injury until final inspection and 
acceptance by the Game Commission. 
 
During the curing period, the concrete shall be protected from damaging mechanical 
disturbances, such as load stresses, heavy shock, and excessive vibration.  All finished concrete 
surfaces shall be protected from damage by construction equipment, materials or methods, by 
application of curing procedures, and by rain or running water. 

 
Until final inspection and acceptance by the Game Commission, the Contractor shall repair, or 
remove and replace any damaged concrete at no additional cost to the Game Commission. 
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10.10 - MEASUREMENT AND PAYMENT 
 
Measurement will be in cubic yards, measured by the average end area method or by the three-
dimensional volume method, as applicable.   
 
Payment will be made at the unit price per cubic yard bid for "Concrete", which price shall 
include the furnishing of concrete, forms, all labor and equipment for mixing, placing, curing, 
finishing, repairing and forming; all laboratory and field tests, including the furnishing of test 
equipment as required and all labor, materials, and appurtenances necessary to do and complete 
the work. 
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TECHNICAL SPECIFICATION SECTION NO. 11 - AGGREGATE  
 
 
11.1 - SCOPE  
 
This work is providing a subbase for concrete slabs, backfilling around the completed 
foundation drains with #2A coarse aggregate, #57 coarse aggregate and AASHTO #10 stone as 
shown on the Drawings. Work also includes stone around perimeter of building and parking 
area.    
 
11.2 - APPLICABLE PUBLICATIONS 
 
AASHTO T 27 - Standard Method of Test for Sieve Analysis of Fine and Coarse Aggregates.   
 
Pub. 408 - Specifications, 
               Pennsylvania Department of Transportation. 
 
Bulletin 14 - Aggregate Producers,                            
               Pennsylvania Department of Transportation. 
 
11.3 - MATERIALS  
 
Aggregate used for the subbase of concrete slabs shall be Type C, #2A coarse aggregate, as 
specified in Section 703.2 of Pub. 408.   
 
AASHTO #10 stone shall also be used to backfill around installed water lines, electric conduit 
and drainage pipes. 
 
Obtain aggregates from a source listed in Bulletin 14. 
 
11.4 - PROCEDURE  
 
Place aggregates and stone in the dry, and not on frozen ground for concrete slab foundations.  
Conduct aggregate placement operations in such a way that the permanent structures are not 
damaged.   
 
At concrete slab foundations, place stone in loose layers not exceeding 4 inches in depth and 
compact each layer with mechanical tampers or other approved means.  If working clearances 
permit, place stone in loose layers not exceeding 8 inches in depth and compact each layer with 
rollers, tracked vehicles or other approved equipment.  After compacting to the required 
thickness shown on the Drawings, accurately shape the foundation bed by a template to 
provide uniform contact for concrete placement.   
 
For the backfill around the foundation drain pipes, place #57 coarse aggregate as soon as 
practicable after the drain pipes are in place.  Compaction of this material is not required. 
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For backfill of electric conduit and drain pipes, place AASHTO #10 stone in the bottom of the 
excavated trenches. Shape the stone as necessary to provide uniform contact around the pipes 
and conduits.  After the conduits and pipes are installed, place AASHTO #10 stone over the 
pipes to provide a cushion before placing compacted backfill.     
 
11.5 - MEASUREMENT AND PAYMENT  
 
Tons, measured by the weight slips from stone supplier, as applicable for the three types of 
aggregate used for the project. 
 
Aggregate used for replacing caved-in-material, and material excavated beyond the established 
payment lines will not be measured and paid for.   
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TECHNICAL SPECIFICATION SECTION NO. 12– INCIDENTALS 
 
12.1 - SCOPE 
 
This work is to furnish and install a precast trench drain system, below slab extruded polystyrene 
insulation, and batt building thermal envelope insulation for the heated storage room only.  
 
12.2 - MATERIALS  
 
A.  Precast Trench Drain System - 

1.   System requirements: Provide a trench drain system of prefabricated modular pre-sloped 
components. The system shall incorporate a frame when required to carry the specified load. 
Gratings shall comply with the load requirements of AASHTO or DIN/EN loading.  Integral 
frames which extend onto the concrete slab shall include consolidation vent ports which help 
minimize air entrapment under the frame when proper vibration techniques are used.  Frames 
which extend onto the concrete slab shall include anchoring studs which secure the frame 
into the surrounding concrete. Anchoring studs shall be a minimum of 0.5 inch in diameter 
and shall extend at least 3 inches from the frame. The anchor studs shall be Fiberglass 
systems shall either include surface veil or gel coat on the media bearing surface with a UV 
inhibitor package. 

2.   Provide Polycast 600 trench drain systems manufactured by Hubbell Power Systems, Inc., 
3621 Industrial Park Drive, Lenoir City, TN 37771, Website www.polycastdrain.com, or 
approved equal.  Install in accordance with the manufacturer’s installation guide.  
 

B.  Fiberglass Blankets –  
 

The insulation for the walls and the ceiling shall be Kraft-faced formaldehyde-free, fiber 
glass insulation conforming to ASTM C665, Type II (non-reflective faced), Class C, 
Category 1.  All wall cavities shall have R-20 insulation. The insulation for the ceiling 
between trusses and rafters) shall be R-38, formaldehyde-free, fiberglass insulation 
conforming to ASTM C665, Type I (unfaced).  Insulation can be in batts or rolls. 

 
C.  Rigid Foam Panels –  
 

The insulation panels to be installed under the floor slab and along masonry foundation walls 
shall be rigid foam (extruded polystyrene) panels conforming to ICC ES 96-24 and ASTM 
C578.  All panels shall be 2 inches thick R-10. Panels to be installed along the vertical edges 
of the floor slab shall be 1/2 –inch thick. 
 

 
12.3– SUBMITTALS 
 
Submit a catalog cut and other manufacturers information for all trench drain components and 
gratings with frames, fiberglass batt insulation and rigid panel insulations to the PGC for 

http://www.polycastdrain.com/


Contract No. PGC-046-20-01 
 

TS-12-2 

review and approval before ordering any materials.  Refer to submittal specification section for 
submission requirements 
 
12.4 – PROCEDURE 
 
Install all incidentals and building components in accordance with the manufacture’s product 
specifications, applicable 2015 International Building Code provisions, and shop drawings.    
 
12.5 – MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for all incidental building systems 
and components including trench drain system, fiberglass batt insulation and rigid panel 
insulation as specified and shown and as directed by PGC staff including but not limited to 
all labor, materials, equipment, supervision, accessories, disposal of waste and related work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 13 – ELECTRIC SERVICE 
CONNECTION 
 
13.1 - SCOPE 
 
This work is furnishing and installing underground electrical service conduit, wiring, meter 
base and accessories on the outside of the new storage building. This work also includes 
connection of a new 200-amp circuit panel box with new service entry.  The contractor shall 
make all the necessary conduit modifications to install the panel box with grounding rod for 
service in the new building. This includes all trenching to the existing utility pole as shown 
on the plan.  Alternate routing is permissible with PGC approval.  
 
13.2 – MATERIALS 
 
A. Conduit – Conduit can be any size provide it meets the NEC and is approved by L&I. 
Conduit shall be Schedule 40 PVC and have securing straps where needed.  Any sweep elbows 
to be 36” minimum.  
 
B. Grounding Rod – 8-foot long grounding rod(s), clamps and connecting cable. 
 
C. Conduit Bedding – AASHTO #10 stone. 
 
D. Circuit Panel Box – The circuit panel box is a 200-amp 120/240 VAC 42-Spaces 42-
Circuits main breaker Square-D QO load center or approved box from power company.    
 
E. Circuit Breakers – The circuit breakers are molded case circuit breakers conforming to 
NEMA AB 1, stab lock design.  Circuit breakers must be equipped with integral thermal and 
instantaneous magnetic trip in each pole.  Provide circuit breakers UL listed as Type SWD for 
lighting circuits.  Use Square-D QO breakers.    
 
13.3 - PROCEDURE 
 
The electric power to the new building comes from the adjacent existing utility pole.  Service 
wiring to be trenched from existing building to the new building.  Secure the new circuit 
panel box to the new building frame.  Make all necessary conduit connections and install and 
connect the panel box to a new grounding rod(s).  
 
13.4 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for new underground electrical service 
to building from existing utility pole including all electrical gear and components necessary for 
installation and inspection as specified or shown and as directed by PGC staff including but not 
limited to all labor, materials, equipment, supervision, accessories, disposal of waste and related 
work.   
 
A. Unit of Measurement: Lump Sum. 
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TECHNICAL SPECIFICATION SECTION NO. 14 – LIGHTING AND 
ELECTRIC 
 
14.1 - SCOPE 
 
This work is providing and installing the components of the lighting and electric 
system for the new building as shown on the Drawings.  Refer to section 13 of these 
technical specifications for installing the electric service connection and new 
electrical distribution panel to be installed.   
 
14.2 – GENERAL 
 
The drawings are indicative of the character and scope of the electrical work and are 
not intended to show all the details.  The actual location of all wiring, switches and 
light fixtures shall be determined at the site.  The Contractor shall investigate the 
structural and finish conditions affecting the work and arrange all work accordingly to 
insure the electric and other building components are installed correctly. 
 
All work shall be manufactured, tested and installed accordance with the National 
Electric Code (NEC), the International Building Code (IBC) 2015 and all applicable 
local codes.  The Contractor shall furnish a fire underwriter’s certificate of inspection 
covering the work installed under this specification.   
 
14.3 – MATERIALS 
 
A. Wire – THHN or THHW AWG #12/2 wire with ground.  Wire must be in conduit 
where exposed or metal clad (MC) flexible shielded, may be used. 
 
B. Outlet and Junction Boxes – PVC with threaded ports for conduit fittings and 
molded ears with holes for surface mounting; type FS as manufactured by Carlon.  
Provide cover plates for switches and receptacles. 
 
C. Switches – Rated for 20 amps (or more if required by equipment manufacturer), 
120/277 and as manufactured by Hubbell, Bryant, Arrow-Hart, GE, P&S or Leviton. 
 
D. Lighting Fixtures – The lighting fixture schedule is shown on the drawings. 
 
E. Bulbs – Install as recommended by the lighting fixture manufacturer. 
 
F. Conduit – Conduit shall be Schedule 40 PVC rigid non-metallic conduit conforming 
to NEMA TC-2 and UL651.  Conduit fittings shall conform to NEMA TC-3 and 
UL514b. MC cable wiring may be used if desired. 
 
G. Heated Storage Room New Baseboard Heating Units - Connect new baseboard 
units to new electrical panel.  Provide new electrical circuit with circuit breaker for unit 
within new electrical panel. New circuity shall be surface mounted with metal conduit, 



Contract No. PGC-159-20-01 

TS-14-2 

installation of new electrical circuity shall conform to all applicable National Electric 
Code (NEC) provisions.   
 
Baseboard Heating Unit – Dimplex Convector Heater Model No. LC3512W31 or 
approved equal meeting the following requirements.  
 
1. Compact heater profile ,938 to 1250 watts, with epoxy/polyester powder coating 

finish that resists fading and abrasion. 
2. Adjustable top mount built in thermostat 
3. Automatic overheat cut-out safety feature 
4. One-year manufacturer’s warranty on complete unit, 10-year element warranty. 
 
H. New Underground Electric to Existing Above Ground Fuel Tank – Furnish and 
install two (2) new 1-inch dia. PVC conduits underground, extending from the new 
service panel location to existing above ground fuel storage tank.  Provide new AWG 
#10/2 with ground for fuel pump connection and AWG #12/2 with ground for fuel tank 
monitoring (leak detection) system connection.  Fuel tank monitoring system 
“Pneumercator Liquid Level Control System Model LC1000” shall be furnished by the 
PGC and installed by the contractor adjacent to the new service panel.   Provide two (2) 
new 20-amp circuit breakers for both the fuel pump and tank monitoring circuits for 
connection to new service panel.  Perform all electrical grounding and bonding required 
in accordance with the latest edition of the National Electrical Code (NEC).  
 
14.4 - PROCEDURE 
 
The installation of every component in the electrical system must be performed 
according to the National Electric Code (NEC). 
 
Mount lighting fixtures and receptacles in the locations as shown on the Drawings.   

 
Use conduit in all portions of the building.  Secure the conduit to the roof trusses or 
other framing members with clamps approved by the manufacturer.  Conduit must be 
extended and connected to all the outlet boxes.  Use solvent cement for all conduit 
joints and connections.  Pull wire through conduit without stripping insulation from 
the wires. 
 
Install the light fixtures and switches in properly sized boxes.  Make the required 
conductor and ground connections.  Install the light bulbs in the fixtures. 
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 14.5 - MEASUREMENT AND PAYMENT 
 
This price and payment shall constitute full compensation for new electrical power 
distribution systems, outlets, lighting fixtures and controls as specified or shown and as 
directed by PGC staff including but not limited to all labor, materials, equipment, 
supervision, accessories, disposal of waste and related work.   

 
A. Unit of Measurement: Lump Sum, for each task listed in the bid schedule. 
B. The electric service connection and installation of the meter base and panel box 

will be measured and paid for according to Section 13 of these Technical 
Specifications.   
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