
ATTACHMENT 1

FOLIAR HERBICIDE TREATMENT SPECIFICATIONS

SGL 123 Springfield Township, Bradford County


1. The contractor shall comply with all State Game Lands Regulations
2. Conduct a foliar herbicide application on all stems less than 2” DBH. Contractor will conduct a foliar herbicide treatment with the minimum active ingredients:

a. Glyphosate 53.8% rate 2 quarts per acre
b. Triclopyr 44.4% rate of 2 quarts per acre
c. Surfactant rate of 1 quart per 100 gallons

3. Conduct a basal bark herbicide application on stems equal to or greater than 2” DBH. Contractor will conduct a foliar herbicide treatment with the minimum active ingredients:
a. Triclopyr butoxyethl ester 60.45% and basal oil mixed at a rate of 20/80%

4. The operator shall perform complete and accurate coverage of the entire project area. Any area that cannot be treated by machine shall be treated by hand.  A minimum of 90% of the target area must be treated. If 90% of the target area is not treated, as determined by PGC land management representative, the contractor shall re-treat such areas at the contractor’s expense. Failure to re-treat missed or improperly treated area may result in the contractor’s forfeiture of the performance bond
5. The Contractor shall complete all foliar herbicide applications between July 1 to September 30, 2023 – or – June 1 to June 30, 2024.
6. Heavy equipment shall not be operated when ground conditions are such that excessive soil disturbance and damage will result. The contractor may be required to repair areas that become rutted due to work. Treatment shall not occur when there is any snow cover on the ground.  

7. The contractor shall remove all trash and garbage generated from the completion of this contract daily. This includes all materials generated from the support of felling tools and equipment, and any other items or refuse generated by the contractor’s employees.

The contractor shall notify LMGS Philip Kasper three days prior to beginning the project. The contractor may work at times other than the schedule of the LMGS Kasper. The contractor may be present at the final inspection.
