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Location Map, Site Photo and Notes

Archery Range Plan and Details

Archery Target Station Details

Shotgun Pattern Range Plan and Details

50YD / 25YD Rifle Range Plan

50YD / 25YD Rifle Range Sections

10YD / 20YD Pistol Range Plan and Sections
Shooting Station Shelter and Parking Area Details

Target Line Details and Fence Plan

Scale: 1 in. = 63 ft. (Approx.)
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EROSION & SEDIMENTATION

CONTROL NOTES

accelerated erosion and sedimentation.

. An E&S Permit is not required for this project; however, the

Contractor shall notify the Centre County Conservation District at 814-
355-6817 at least 7 days prior to work commencing at the site.

The Contractor shall ensure that all construction vehicles (including
material supplier vehicles) leaving the project area have mud buildup
removed from the tires before exiting the site. All mud tracked onto
Scotia Range Road shall be immediately removed from the roadway.
Disturbed earth areas not receiving other surface treatment shall be
stabilized with seed, lime, fertilizer and mulch immediately after
construction is completed.

Clean all equipment and vehicles thoroughly (especially the
undercarriage and wheels) before they are brought to the site to prevent
the spread of invasive species.

All building materials and wastes must be removed from the site and
recycled or disposed of in accordance with DEP’s Solid Waste
Management Regulations at 25 PA Code 260.1 et seq., 271.1 and 287.1
et seq. No building wastes or unused building materials shall be
burned, buried, dumped or discharged at the site.

Permanent stabilization is defined as minimum uniform 70% perennial
vegetative cover or another means, with a density capable of resisting
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LOCATION MAP

L. Access to the work site is from either the west or east using Scotia
Range Road. Heavy hauling on Scotia Range Road is permitted with a
strict speed limit of 15-MPH for gravel trucks and other heavy loads.

2. The Contractor is responsible for controlling access to the site. The
Contractor shall post signs and close gates to the project area.

PGC staff.

- The Contractor shall maintain access to the range service building for

The Contractor is responsible for all road bonding that may be required

for heavy hauling on local and state roads to get to the project site.

5. The Contractor is responsible for contacting PA One Call (8-1-1) at
least three (3) business days prior to any earth moving activities or
heavy hauling to ensure all utility lines are clearly identified.

6. Damage to existing roads, trails and food plots caused by construction

operations must be immediately repaired by the Contractor.

~

days.

This project is on state game lands; work is

prohibited the following

a. All Saturdays in the months of October, November and December

b. All the days of the statewide bear season

c. The entirf: two weeks of the general firearms deer season
d. The opening day of the flintlock muzzleloader season
e. The opening day and all Saturdays during Spring turkey season

including youth Spring gobbler

8. The Contractor (including employees and sub-contractors) may not
hunt during construction operations or in areas that are closed to the

general public.

9. Concrete Notes are found on Drawing 8 of 9.
10. Handicapped Parking Sign Details are on Drawing 6 of 9,

SHOOTING STATION SHELTERS — SCOTIA RANGE, SGL #176, PHASE 1

Scopé: Construction of 11 shooting station shelters to service the four out of five shooling ranges
at the Scotia Range Complex on SGL #176. The shooting station shelters are pole structures ‘
with metal panel roofs and concrete floor slabs ranging is size from 10" x 16° to 10’ x 64°. Fach

" BUILDING CODE ANALYSIS

HALFMOON TOWNSHIP, CENTER COUNTY

8’ bay in the shelters is one shooting station.

Occupancy: There are a total of 37 shooting stations in the 11 shelters. Each shooting station
can contain 2 occupants. Total occupancy for the shooting range complex is 74.

Governing Cod'c: IBC 2018

Code Chapter Chapter Heading
3 Use and Occupancy Classification
303.4, Assembly Group A-3 for open pavilion arca.
6 Types of Construction

Table 601, Type VB

Table 601 Fire Resistance Rating
Structural Frame 0
Floor Construction 0
Roof Construction 0

11 Accessibility

1103.1 — Access to all shooting station shelters and target lines is
provided. Handicapped designated parking spaces at all ranges with direct access to the shooting

station shelters is provided. The range complex is 100% accessible.

13 Energy Efficiency

ECC Chapter 4, C402.1.1 Exemption (Low energy building — space not

conditioned)
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