EAST STROUDSBURG UNIVERSITY OF PENNSYLVANIA
STATE SYSTEM OF HIGHER EDUCATION
COMMONWEALTH OF PENNSYLVANIA

ADDENDUM NUMBER 1
Project Number: ESU 30-1436

Issue Date: 10 July 2014

Project Title: Replace Chiller, Koehler Fieldhouse and Natatorium

Location: East Stroudsburg University, East Stroudsburg, Monroe County, Pennsylvania

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents
(Project Manual, Drawings and Specifications dated 5 June, 2014). Bidders must acknowledge receipt

of any and all Addenda in the space provided on the Bid Form. Failure to do so may result in rejection
of the Bid.

This Addendum refers to and is intended to take precedence over, clarify, revise or add to those
portions of the specifications and drawings to which it refers. All requirements of the Project Manual
remain unchanged except as cited below:
Bid Opening Date and Time: The bid opening date and time remain unchanged.
GENERAL:
This Addendum is hereby issued and addresses the following:
1. ESU "Handout Sheet" from the Pre-Bid Meeting.
2. Attendance Sign-in Form from the Pre-Bid Meeting.
ADDRESS RFI REQUESTS:

Mechanical Contract: ESU 30-1436.2 HVAC

Request: Specification Section 2321132.3 Steel Pipe & Fittings under subsection H allows
for Grooved Mechanical-Joint Fittings and Couplings. Specification Section
23 21 13 3.1 Applications, makes no reference to Grooved Mechanical-Joint
Fittings and Couplings. Can Grooved Mechanical-Joint Fittings be used?

Response: No.
Electrical Contract: ESU 30-1436.3 Electrical
Request: Can you please advise on the supply voltage for the heat tracing?

Response:  There are no requirements for heat tracing for this project.
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SPECIFICATIONS:

Table of Contents —00 00 00-2:  Delete the following:

“SECTION 23 05 33 -HEAT TRACING FOR HVAC PIPING AND EQUIPMENT"

Section 23 05 33: Delete section in its entirety.

PROJECT MANUAL CHANGES:
Section / Page / Paragraph Description
Contract Conditions Insert the Prevailing Minimum Wage Pre-determination

Rates #14-03966, dated 06/22/14

END ADDENDUM NO. 1
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East Stroudsburg University of Pennsylvania
PRE-BID CONFERENCE

Agenda and Handout Sheet

Date & Time: 10:00 AM DST; 24 June 2014

Project Number: ESU 30-1436
Project Title: Replace Chiller, Koehler Fieldhouse and Natatorium

WELCOME: Good Morning and welcome to East Stroudsburg University of Pennsylvania. Today
we are holding a Pre-Bid Conference for Project Number ESU 30-1436.

INTRODUCTION OF KEY PERSONNEL.

University Contracting Officer: Patricia L. Reich, CPSM.C.P.M.
University Project Manager: Christine Langlois

University Quality Assurance Coordinator: Mike Phillips
Design Professional Firm: Urban Engineers

Project Architect / Engineer: Ed Godorov, P.E.

PARKING.

For this Pre-Bid Conference you should have obtained a temporary parking pass from Campus

Police and parked in the Visitor Parking area in the last two rows in Parking Lot ‘B’ — Lot 29, the

Parking Lot behind the Utility Plant. If you parked on Normal Street at a Parking Meter, you are

okay as long as you feed the Borough parking meter. If you did not obtain a parking pass today,
please see Mike Phillips for a temporary parking pass and move your vehicle to Lot 29.

There is a shortage of parking spaces on Campus. We have five to seven thousand people on
Campus any given day and only twenty seven hundred parking spaces.

To park a private vehicle on the campus, it is necessary to obtain a parking permit from Campus
Police and hunt for a parking place in the permit specified parking lot(s) like the rest of us.

Mike Phillips will arrange for a limited number of Contractor Company Vehicles (with markings) to
park close to the Koehler Fieldhouse and Natatorium where the work is to be performed.

SITE CLEANLINESS. This is an operating Campus and appearance is important to our ability to
sell our services. Therefore, we expect our contractors to help us keep the Campus reasonably
neat and orderly. We have two special emphasis days a year; Spring commencement (May 15,
2015) and Winter commencement (December 12, 2014). These two days we expect our
contractors to help us make an extra special effort to present the Campus at its best.

PROCUREMENT CODE and INTEREST PAYMENTS. In accordance with ACT 1998-57, the
Commonwealth Procurement Code of November 1998, Contractors must pay subcontractors
within 14 days after receipt of progress payments from contracting bodies, less sums held
for deficiencies. There is a 15 day grace period, but, after that time, the contractor shall pay
INTEREST on late payments in accordance with Commonwealth law.
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BUILDING PERMITS. The Design Professional will submit the contract drawings to the
Pennsylvania Department of Labor and Industry (L&I) and obtain the required Building Permits.
The University will pay any required Building Permit fees and related inspection fees. The
Contractors will be responsible for coordination of all required inspections with the PA L&l assigned
Building Inspector(s). The Contractors shall comply with the Uniform Construction Code (UCC).

SMALL DIVERSE BUSINESS (SDB) (MBE / WBE / VB AND / OR SDVB) REQUIREMENTS.
Failure to comply fully with the SDB requirements as cited in the SBD Requirements Instructions
will result in your bid being determined as non-responsive and your bid will be rejected.

Timely and Proper SBD Solicitations. It is important that the person at your firm responsible for
SBD solicitations be notified of the Project SBD requirements and start the SBD solicitation
process as soon as possible but not later than 10 days before Bids are due.

QUESTIONS regarding the Administrative Procedures. Do you have any questions regarding
the administrative items just discussed?

If not, the program is now turned over to the Design Professional's representative, Ed Godorov,
for a discussion of the project scope of work and other issues.

GENERAL SCOPE OF WORK BY PRIME CONTRACT.
(See Section 01010 — Summary of Work)

UNUSUAL PROJECT CONDITONS.

PROJECT SCHEDULE AND PHASING REQUIREMENTS.
Bid due date: 2:00 PM DST, 22 July 2014

Contract completion date:
All on site Work under this contract shall be completed between October 1, 2014 and January 15,
2015. The University is closed December 25— January 1

LIQUIDATED DAMAGES.

If the Contractor fails to complete the work within the time specified in the contract, including any
and all approved extensions or adjustments thereto that are properly executed under the
procedures outlined by the Contract, the Contractor shall pay liquidated damages, not as a penalty,
to the University in the amount of $500.00 for each calendar day until the work is substantially

completed and accepted.

WRITTEN QUESTIONS. All questions are to be submitted in writing to the Design Professional.
Note: Any informal questions discussed during this Pre-bid Conference or during the Site Walk
and not documented in an Addendum are not binding on the University.

DEADLINE FOR SUBMISSION OF WRITTEN QUESTIONS. 11:00 AM, 7 July, 2014.

We will now provide two minutes for attendees to submit written questions.
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CONDUCT SITE WALK.

O:\1 PLANNING & Engr\PROJECTS\PROJECT CORRESPONDENCE\a1436 Replace Chiller Koehlen1436 Guide Spec Pre-bid
Agenda and Handout.docx
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STATE SYSTEM OF HIGHER EDUCATION, COMMONWEALTH OF PENNSYLVANIA
SDB SOLICITATION FORM

Bidder Information
Company Name:

Address:

Contact Person:
E-mail:
Telephone: ( )

Project Information

Contract Number:
Project Name:
Location:

REAA:

Firms Solicited SDB Scope/Materials Estimated Date Quotes Commitments
Number Value Solicited
Rec'd Amount Aftached | Made Attached
YN YN YIN YIN

Solicitation for Construction 2014K110

Solicitation No. ESU 30-1436

Page 1 of 3
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SDB SOLICITATION FORM CONTINUATION SHEET

Bidder (Company Name): Project (Contract Number):
Firms Solicited SDB Scope/Materials Estimated Date Quotes Commitments
Number Value Solicited
Rec'd Amount Attached | Made Attached

Solicitation for Construction 2014K110

Solicitation No. ESU 30-1436
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SDB Solicitation Form




ATTENDANCE SHEET

PROJECT: ESU 30-1436
MEETING TITLE: Pre-Bid Conference
DATE AND TIME: 10:00 AM DST; 24 June 2014
Name: Company Name: Phone and E-mail:
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pennsylvania

DEPARTMENT OF LABOR & INDUSTRY

BUREAU OF LABOR LAW COMPLIANCE

PREVAILING WAGES PROJECT RATES

Project Name: ESU 30-1436 Replace Chiller, Koehler Fieldhouse and

Nataterium
Awarding Agency: East Stroudsburg University of Pennsylvania

Contract Award Date: 7/22/2014
Serial Number: 14-03966
Project Classification: Building
Determination Date: 6/22/2014
Assigned Field Office: Scranton
Fleld Office Phone Number: 570-863-4577
Toll Free Phone Number: 877-214-3862

Monroe County

Effective  Expiration Hourly Fringe

Building Date Date Rate Benefits

Asbestos & Insulation Workers 7/112011 $32.28 $15.32

Asbestos & Insulation Workers 7/1/2012 $32.48 $16.52

Asbestos & Insulation Workers 7/1/12013 $32.48 $17.52

Boilermaker (Commercial, Institutional, 1/1/2010 $23.59 $15.15

and Minor Repair Work)

Boilermaker (Commercial, Institutional, 3/112011 $24.22 $16.02

and Minor Repair Work)

Boilermaker (Commaercial, Institutional, 5/1/2012 $24.84 $16.90

and Minor Repair Work)

Boilermaker (Commercial, Institutional, 4/1/2013 $25.53 $17.51

and Minor Repair Work)

Boilermaker (Commercial, Institutional, 3/1/2014 $25.79 $17.95

and Minor Repair Work)

Boilermakers 1/1/2011 $37.35 $28.12

Boilermakers 1/1/2012 $37.62 $29.85

Boilermakers 1/1/2013 $38.69 $31.13

Boilermakers 4/112013 $38.54 $31.43

Boilermakers 17112014 $39.06 $32.81

Bricklayers, Stone Masons, Pointers, 5/1/12013 $31.00 $16.30

Caulkers, Cleaners

Bricklayers, Stone Masons, Pointers, 5/1/2014 $31.28 $16.82

Caulkers, Cleaners

Bricklayers, Stone Masons, Pointers, 5/1/2015 $31.86 $17.09

Caulkers, Cleaners

Page 1 of 14

Total

$47.60
$49.00
$50.00
$38.74

$40.24
$41.74
$43.04
$43.74

$65.47
$67.47
$69.82
$69.97
$71.87
$47.30

$48.10

$48.95

06/23/2014



PREVAILING WAGES PROJECT RATES

Effective  Expiration Hourly Fringe
Buildin
9 Date Date Rate Benefits Total
Bricklayers, Stone Masons, Pointers, 5/1/12016 $32.44 $17.41 $49.85
Caulkers, Cleaners
Carpenters, Drywall Hangers, Framers, 5/1/2013 $27.26 $13.85 $41.11
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 5/12/2014 $27.63 $14.73 $42.36
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, §/112016 $27.83 $15.68 $43.51
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 5/1/2016 $28.08 $16.53 $44.61
Instrument Men, Lathers, Soft Floor
Layers
Cement Finishers 6/1/2013 $30.88 $9.75 $40.63
Cement Finishers 6/1/2014 $31.23 $10.15 $41.38
Dockbuilder, Pile Drivers 1/1/2010 $29.95 $12.25 $42.20
Dockbuilder, Pile Drivers 1/1/2011 $30.35 $13.10 $43.45
Dockbuilder, Pile Drivers 1/1/2012 $30.85 $13.70 $44.55
Dockbuilder, Pile Drivers 1/172013 $31.45 $14.20 $45.65
Drywall Finisher 5/1/2009 $23.31 $12.57 $35.88
Drywall Finisher 5/1/2010 $23.86 $13.42 $37.28
Drywall Finisher 5112011 $23.86 $15.42 $39.28
Drywall Finisher 5172012 $25.11 $15.07 $40.18
Drywall Finisher 51112013 $25.11 $16.22 $41.33
Drywall Finisher 51112014 $26.51 $16.12 $42.63
Electric Lineman 3/1/2006 $35.15 $14.64 $49.79
Electricians 6/3/2013 $50.15 $27.83 $77.98
Electricians 6/2/2014 $51.17 $28.76 $79.93
Elevator Constructor 1/1/2008 $37.85 $16.47 $54.32
Elevator Constructor 1/1/2010 $40.08 $20.24 $60.32
Elevator Constructor 1/1/2011 $41.33 $25.30 $66.63
Elevator Tender (Use Elevator Apprentice 1/1/2005 $0.00 $0.00 $0.00
or Constructor)
Glazier 5/1/2009 $24.53 $11.72 $36.25
Glazier 5/1/2010 $22.73 $14.55 $37.28
Glazier 1/412012 $23.53 $14.25 $37.78
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PREVAILING WAGES PROJECT RATES

o Eoron  Howy  rge gy
Glazier 51112012 $23.53 $16.50 $39.03
Glazier 5/1/2013 $23.53 $17.00 $40.53
Iron Workers (Bridge, Structural Steel, 7/1/2012 $33.05 $24.00 $57.05
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 7/1/2013 $31.07 $25.78 $56.85
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 7/10/2014 $31.07 $27.28 $58.35
Ornamental, Precast, Reinforcing)

Laborers (Class 01 - See notes) 5/1/2013 $23.24 $15.64 $38.88
Laborers (Class 01 - See notes) 5/1/2014 $23.49 $16.39 $39.88
Laborers (Class 01 - See notes) 5/1/2015 $23.49 $17.24 $40.73
Laborers (Class 01 - See notes) 61112016 $23.49 $18.19 $41.68
Laborers (Class 02 - Ses notes) 5/1/2013 $24.27 $15.64 $39.91
Laborers (Class 02 - Ses notes) . 5/1/2014 $24.52 $16.29 $40.81
Laborers (Class 02 - See notes) 5/1/2015 $24.52 $17.24 $41.76
Laborers (Class 02 - See notes) 5/1/2016 $24.52 $18.19 $42.71
Laborers (Class 03 - See notes) §/1/2013 $23.94 $15.64 $39.58
Laborers (Class 03 - See notes) 5/1/2014 $24.84 $16.39 $41.23
Laborers (Class 03 - See notes) 5/1/2014 $24.24 $16.29 $40.53
Laborers (Class 03 - See notes) 5/1/12015 $24.24 $17.24 $41.48
Laborers (Class 03 - See notes) 51112016 $24.24 $18.19 $42.43
Laborers (Class 04 - See notes) 5/1/2013 $23.94 $15.64 $39.58
Laborers (Class 04 - See notes) 5/1/2014 $24.84 $16.39 $41.23
Laborers (Class 04 - See notes) 5/1/2014 $24.24 $16.29 $40.53
Laborers (Class 04 - See notes) 6/1/2015 $24.24 $17.24 $41.48
Laborers (Class 04 - See notes) 51112016 $24.24 $18.19 $42.43
Laborers {Class 05 - See notes) §/1/2013 $25.94 $15.64 $41.58
Laborers (Class 05 - See notes) 5/1/12014 $26.09 $16.39 $42.48
Laborers (Class 05 - See notes) 5/1/2014 $26.24 $16.29 $42.53
Laborers (Class 05 - See notes) 5/1/2015 $26.24 $17.24 $43.48
Laborers (Class 05 - See notes) 5/1/2016 $26.24 $18.19 $44.43
Laborers (Class 06 - See notes) 51112013 $24.59 $15.64 $40.23
Laborers (Class 06 - See notes) 5/1/2014 $24.84 $16.39 $41.23
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PREVAILING WAGES PROJECT RATES

Building Effective  Expiration Hourly Fringe Total
Date Date Rate Benefits

Laborers (Class 06 - See notes) 5/1/2014 $24.84 $16.29 $41.13
Laborers (Class 06 - See notes) 5/1/12015 $24.84 $17.24 $42.08
Laborers (Class 06 - See notes) 5/1/2016 $24.84 $18.19 $43.03
Millwright 5/1/2010 $28.91 $13.99 $42.90
Millwright 51112011 $30.27 $14.63 $44.90
Millwright . 5/1/2012 $31.14 $15.26 $46.40
Millwright 5/1/2013 $32.16 $15.74 $47.90
Miliwright 5/1/2014 $33.17 $16.23 $49.40
Operators (Building/Heavy, Class 01 - 5/1/2009 $29.34 $16.87 $46.21
See Notes)

Operators (Building/Heavy, Class 01 - 5/1/2010 $30.68 $17.83 $48.51
See Notes)
‘Operators (Building/Heavy, Class 01 - 5/1/2011 $31.98 $18.83 $50.81
See Notes)

Operators (Building/Heavy, Class 01 - 5/1/2012 $31.98 $20.23 $52.21
See Notes)

Operators (Building/Heavy, Class 01 - 5/1/2013 $31.98 $21.63 $63.61
See Notes)

Operators (Building/Heavy, Class 01 - 5112014 $32.62 $22.39 $55.01
See Notes)

Operators (Building/Heavy, Class 01a - 5/1/2009 $31.59 $17.53 $49.12
See Notes)

Operators (Building/Heavy, Class 01a - 5/1/2010 $32.93 $18.49 $51.42
See Notes)

Operators (Building/Heavy, Class 01a - 51112011 $34.23 $19.49 - $583.72
See Notes)

Operators (Building/Heavy, Class O1a - 5/1/2012 $34.23 $20.89 $55.12
See Notes)

Operators (Building/Heavy, Class 01a - 5/1/2013 $34.23 $22.29 $56.52
See Notes)

Operators (Building/Heavy, Class 01a - 5/1/2014 $34.87 $23.05 $57.92
See Notes)

Operators (Building/Heavy, Class 02 - 6/1/2009 $29.06 $16.78 $45.84
See Notes)

Operators (Building/Heavy, Class 02 - 5/1/2010 $30.39 $17.75 $48.14
See Notes)

Operators (Building/Heavy, Class 02 - 5/1/2011 $31.69 $18.75 $50.44
Sea Notes)

Operators (Building/Heavy, Class 02 - 5/1/2012 $31.68 $20.15 $51.84
See Notes)

Operators (Building/Heavy, Class 02 - 5/1/2013 $31.68 $21.55 $53.24
See Notes)

Operators (Building/Heavy, Class 02 - 5/1/2014 $32.33 $22.31 $54.64
See Notes)

Operators (Building/Heavy, Class 02a - 5/1/2009 $31.31 $17.44 $48.75
See Notes)

Operators (Building/Heavy, Class 02a - 5/1/2010 $32.64 $18.41 $51.05
See Notes)
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PREVAILING WAGES PROJECT RATES

Effective Expiration Hourly Fringe

Building Date Date Rate Bonofits Total
Operators (Building/Heavy, Class 02a - 5/1/2011 $33.94 $19.41 $53.35
See Notes)
Operators (Building/Heavy, Class 02a - 5/1/2012 $33.94 $20.81 $54.75
See Notes)
Operators (Building/Heavy, Class 02a - 5/1/2013 $33.94 $22.21 $56.15
See Notes)
Operators (Building/Heavy, Class 02a - 5/1/2014 $34.58 $22.97 $57.55
See Notes)
Operators (Building/Heavy, Class 03 - 5/1/2009 $26.65 $16.07 $42.72
See Notes)
Operators (Building/Heavy, Class 03 - 5/1/2010 $27.98 $17.04 $45.02
See Notes)
Operators (Building/Heavy, Class 03 - 5/1/2011 $29.28 $18.04 $47.32
See Notes)
Operators (Building/Heavy, Class 03 - 5/11/2012 $29.28 $190.44 $48.72
See Notes)
Operators (Building/Heavy, Class 03 - 5/1/12013 $29.28 $20.84 $50.12
See Notes)
Operators (Building/Heavy, Class 03 - 5/1/2014 $29.92 $21.60 $51.52
See Notes)
Operators (Building/Heavy, Class 04 - 5/1/2009 $25.87 $15.85 $41.72
See Notes)
Operators (Building/Heavy, Class 04 - 5/1/2010 $27.21 $16.81 $44.02
See Notes)
Operators (Building/Heavy, Class 04 - 5/1/2011 $28.51 $17.81 $46.32
See Notes)
Operators (Building/Heavy, Class 04 - 5/1/2012 $28.51 $19.21 $47.72
See Notes)
Operators (Building/Heavy, Class 04 - 5/1/2013 $28.51 $20.61 $49.12
See Notes)
Operators (Building/Heavy, Class 04 - 5/1/2014 $29.15 $21.37 $50.52
See Notes)
Operators (Building/Heavy, Class 05 - 5/1/2009 $25.38 $15.70 $41.08
See Notes) )
Operators (Building/Heavy, Class 05 - §/1/2010 $26.72 $16.66 $43.38
See Notes)
Operators (Building/Heavy, Class 05 - 5112011 $28.02 $17.66 $45.68
See Notes)
Operators (Building/Heavy, Class 05 - 51112012 $28.02 $19.06 $47.08
See Notes)
Operators (Building/Heavy, Class 05 - 5/1/12013 $28.02 $20.46 $48.48
See Notes)
Operators (Building/Heavy, Class 05 - 5/1/2014 . $28.66 $21.22 $49.88
See Notes) )
Operators {Building/Heavy, Class 06 - 5/1/2009 $24.50 $15.44 $39.94
See Notes)
Operators (Building/Heavy, Class 06 - 5/1/2010 $25.84 $16.40 $42.24
See Notes)
Operators (Building/Heavy, Class 06 - 5/1/2011 $27.14 $17.40 $44.54
See Notes)
Operators (Building/fHeavy, Class 06 - 5/1/2012 $27.14 $18.80 $45.94
See Notes)
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PREVAILING WAGES PROJECT RATES

_ Effective  Expiration Hourly Fringe

Building Date Date Rate Bengﬁts Total
Operators (Building/Heavy, Class 06 - 5/1/12013 $27.14 $20.20 $47.34
See Notes)
Operators (Building/Heavy, Class 06 - 5112014 $27.78 $20.96 $48.74
See Notes)
Operators (Building/Heavy, Class 07/A - 5/1/2009 $35.21 $19.34 $54.55
See Notes)
Operators (Building/Heavy, Class 07/A - 5/1/2010 $36.81 $20.40 $57.21
See Notes)
Operators (Building/Heavy, Class 07/A - 5/1/2011 $38.38 $21.49 $59.87
See Notes)
Operators (Building/Heavy, Class 07/A - 5M1/2012 $38.38 $23.12 $61.50
See Notes)
Operators (Building/Heavy, Class 07/A - 5/1/2013 $38.38 $24.76 $63.14
See Notes) .
Operators (Building/Heavy, Class 07/A - 5/1/2014 $39.15 $25.66 $64.81
See Notes)
Operators (Building/Heavy, Class 07/B - 51112009 $34.87 $19.24 $54.11
See Notes)
Operators (Building/Heavy, Class 07/B - 5/1/2010 $36.47 $20.31 $56.78
See Notes)
Operators (Building/Heavy, Class 07/B - 5/1/2011 $38.03 $21.40 $59.43
See Notes)
Operators (Building/Heavy, Class 07/8 - 51112012 $38.03 $23.04 $61.07
See Notes)
Operators (Building/Heavy, Class 07/B - 5/1/2013 $38.03 $24.67 $62.70
See Notes)
Operators (Building/Heavy, Class 07/B - 5/1/2014 $38.80 $25.57 $64.37
See Notes)
Painters Class 1 (see notes) 6/112014 $25.95 $16.12 $42.07
Painters Class 2 (see notes) 5/1/2014 $27.95 $16.12 $44.07
Painters Class 3 (see notes) 6/1/2014 $32.25 $16.12 $48.37
Pile Driver Divers (Building, Heavy, 1/1/2010 $44.39 $12.25 $56.64
Highway)
Pile Driver Divers (Building, Heavy, 1112011 $45.53 $13.00 $58.53
Highway)
Pile Driver Divers (Building, Heavy, 1/1/2012 $46.28 $13.60 $59.88
Highway)
Pile Driver Divers (Building, Heavy, 1/1/2013 $47.18 $14.10 $61.28
Highway)
Plasterers 6/1/2013 $31.74 $8.97 $40.71
Plasterers 6/1/2014 $31.74 $9.72 $41.46
Plumbers and Steamfitters 6/1/2008 $33.80 $16.81 $50.61
Plumbers and Steamfitters 6/1/2009 $35.40 $17.56 $52.96
Plumbers and Steamfitters 6/1/2010 $37.15 $18.26 $55.41
Plumbers and Steamfitters 6/172011 $38.89 $17.76 $56.65
Plumbers and Steamfitters 6/1/2012 $39.39 $18.36 $57.75
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Plumbers and Steamfitters 6/1/2013 $39.89 $19.01 $58.90
Roofers (Composition) 5/1/2014 $32.15 $28.65 $60.80
Roofers (Shingle, Slate, Tile) 5/1/2014 $24.50 $17.37 $41.87
Sheet Metal Workers 5/1/2011 $28.93 $18.78 $47.71
Sheet Metal Workers 5/1/2012 $29.42 $19.29 $48.71
Sheet Metal Workers 1112012 $29.80 $19.31 $49.11
Sheet Metal Workers 5/1/12013 $29.89 $19.97 $49.86
Shest Metal Workers 5/1/2014 $30.17 $20.44 $50.61
Sprinklerfitters 1/1/12010 $33.85 $17.60 $51.45
Sprinklerfitters 17112011 $33.35 $18.45 $51.80
Sprinklerfitters 4/1/12011 $34.18 $18.45 $52.63
Sprinklerfitters 1112012 $34.18 $18.60 $52.78
Sprinklerfitters | 4/1/2012 $35.21 $18.65 $53.86
Sprinklerfitters 1/1/2013 $35.21 $18.80 $54.01
Sprinklerfitters 4/1/12013 $33.03 $20.12 $53.15
Sprinklerfitters 71112013 $33.69 $20.12 $53.81
Sprinklerfitters 4/1/12014 $34.36 $20.47 $54.83
Sprinklerfitters 4/1/2015 $35.05 $20.62 $55.67
Terrazzo Finisher 51112013 $29.13 $14.58 $43.71
Terrazzo Finisher 5/1/2014 . $29.47 $14.99 $44.46
Terrazzo Setter 5/1/2013 $28.39 $17.54 $45.93
Terrazzo Setter 5/1/2014 $28.67 $18.01 $46.68
Tile & Marble Finisher 5112013 $24.24 $13.45 $37.69
Tile & Marble Finisher 5/1/2014 $24.50 $13.89 $38.39
Tile & Marble Finisher 51112015 $25.11 $14.08 $39.19
Tile & Marble Finisher 5/1/2016 $25.71 $14.38 $40.09
Tile & Marble Layer 5/1/2011 $26.31 $156.22 $41.53
Tile & Marble Layer . 5/1/2012 $26.91 $15.80 $42.71
Tile & Marble Layer 5/1/2013 $27.23 $16.08 $43.31
Tile & Marble Layer 5/1/2014 $27.41 $16.60 $44.01
Tile & Marble Layer 5/1/2015 $27.94 $16.87 $44.81
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Building Effective  Expiration Hourly Fringe

Date  Date Rate Benefits Total
Tile & Marble Layer 5/1/2016 $28.52 $17.19 $45.71
Truckdriver class 1(see notes) 6/1/2010 $29.58 $0.00 $29.58
Truckdriver class 1(see notes) 5/1/2011 $30.73 $0.00 $30.73
Truckdriver class 1(see notes) 51112012 $30.98 $0.00 $30.98
Truckdriver class 2 (see notes) 5/1/2010 $29.65 $0.00 $29.65
Truckdriver class 2 (see notes) 5/1/2011 $30.80 $0.00 $30.80
Truckdriver class 2 (see notes) 5/1/2012 $31.05 $0.00 $31.05
Truckdriver class 3 (see notes) 5/1/2010 $30.14 $0.00 $30.14
Truckdriver class 3 (see notes) 5/1/2011 $31.29 $0.00 $31.29
Truckdriver class 3 (see notes) 5/1/2012 $31.54 $0.00 $31.54
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semihuay recive. Doaton flouty Fge o
Carpenters 5/1/2009 $25.30 $9.86 $35.16
Carpenters 5/1/2010 ° $25.98 $10.83 $36.81
Carpenters 5/1/2011 $27.03 $11.43 $38.46
Carpenters 5/1/2012 $27.18 $12.38 $39.56
Carpenters . 5/1/2013 $27.92 $12.84 $40.76
Carpenters 5/1/2014 $28.72 $13.24 $41.96
Iron Workers (Bridge, Structural Steel, 7/1/12013 $28.42 $25.78 $54.20
Ormamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 7/1/2014 $28.92 $27.28 $56.20
Omamental, Precast, Reinforcing)

Iron Workers (Highway Reinforcing) 7/112010 $28.17 $23.28 $51.45
Laborers (Class 01 - See notes) 5/1/2009 $16.22 $11.03 $27.25
Laborers (Class 01 - See notes) 5/1/2010 $16.77 $11.88 $28.65
Laborers (Class 01 - See notes) 5/1/2011 $17.32 $12.78 $30.10
Laborers (Class 01 - See notes) 5/1/2012 $17.71 © $13.39 $31.10
Laborers (Class 01 - See notes) 6/1/2013 $18.16 $14.04 $32.20
Laborers (Class 01 - See notes) 51112014 $18.66 $14.69 $33.35
Laborers (Class 01 - See notes) 51112015 $19.21 $15.34 $34.55
Laborers (Class 02 - See notes) 5/1/2009 $22.84 $11.03 $33.87
Laborers (Class 02 - See notes) 5/1/2010 $23.39 $11.88 $35.27
Laborers (Class 02 - See notes) 5/1/2011 $23.94 $12.78 $36.72
Laborers (Class 02 - See notes) 5/1/2012 $24.33 $13.39 $37.72
Laborers (Class 02 - See notes) 5/1/2013 $24.78 $14.04 $38.82
Laborers (Class 02 - See notes) 5/1/2014 $25.28 $14.69 $39.97
Laborers (Class 02 - See notes) 5/1/2015 $25.83 $15.34 $41.17
Laborers (Class 03 - See notes) 5/1/2009 $19.83 $11.03 $30.86
Laborers (Class 03 - Ses notes) 5/1/2010 $20.38 $11.88 $32.26
Laborers (Class 03 - See notes) 5/1/2011 $20.93 $12.78 $33.71
Laborers (Class 03 - See notes) 5/1/2012 $21.32 $13.39 $34.71
Laborers (Class 03 - See notes) 5/1/2013 $21.77 $14.04 $35.81
Laborers (Class 03 - See notes) 5/1/2014 $22.27 $14.69 $36.86
Laborers (Class 03 - See notes) 5/1/12015 $22.82 $15.34 $38.16
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— oo Emin fouy  rie 1
Laborers (Class 04 - See notes) 5/1/2009 $20.18 $11.03 $31.21
Laborers (Class 04 - See notes) 5/1/2010 $20.73 $11.88 $32.61
Laborers (Cléss 04 - See notes) 5/1/2011 $21.28 $12.78 $34.06
Laborers (Class 04 - See notes) 5/1/2012 $21.67 $13.39 $35.06
Laborers (Class 04 - See notes) 5/1/2013 $22.12 $14.04 $36.16
Laborers (Class 04 - See notes) 5/1/2014 $22.62 $14.69 $37.31
Laborers (Class 04 - See notes) 5/1/2015 $23.17 $15.34 $38.51
Laborers (Class 05 - See notes) 5/1/2008 $20.85 $11.03 $31.88
Laborers (Class 05 - See notes) 5/1/2010 $21.40 $11.88 $33.28
Laborers (Class 05 - See notes) 5/1/2011 $21.95 $12.78 $34.73
Laborers (Class 05 - See notes) 5/1/2012 $22.34 $13.39 $35.73
Laborers (Class 05 - See notes) 5/1/2013 $22.79 $14.04 $36.83
Laborers (Class 05 - See notes) 5/1/2014 $23.29 $14.69 $37.98
Laborers (Class 05 - See notes) 5M1/2015 $23.84 $15.34 $39.18
Laborers (Class 06 - See notes) 5/1/2009 $20.27 $11.03 $31.30
Laborers (Class 06 - See notes) 5/1/2010 $20.82 $11.88 $32.70
Laborers (Class 06 - See notes) 51112011 $21.37 $12.78 $34.15
Laborers (Class 06 - See notes) 5/1/2012 $21.76 $13.39 $35.15
Laborers (Class 06 - See notes) 5M1/2013 $22.21 $14.04 $36.25
Laborers (Class 06 - See notes) 5/1/2014 $22.71 $14.69 $37.40
Laborers (Class 06 - See notes) 5/1/2015 $23.26 $15.34 $38.60
Laborers (Class 07 - See notes) 5/1/2009 $20.56 $11.03 $31.59
Laborers (Class 07 - See notes) 5/1/2010 $21.11 $11.88 $32.99
Laborers (Class 07 - See notes) 5112011 $21.66 $12.78 $34.44
Laborers (Class 07 - See notes) 5/1/12012 $22.05 $13.39 $35.44
Laborers (Class 07 - See notes) 51112013 $22.50 $14.04 $36.54
Laborers (Class 07 - See notes) 5/1/2014 $23.00 $14.69 $37.69
Laborers (Class 07 - See notes) 5/1/2015 $23.55 $15.34 $38.89
Laborers (Class 08 - See notes) 5172009 $21.04 $11.03 $32.07
Laborers (Class 08 - See notes) 5/1/2010 $21.59 $11.88 $33.47
Laborers (Class 08 - See notes) 5/1/2011 $22.14 $12.78 ‘ $34.92
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Heavy/Highway

Laborers (Class 08 - See notes)
Laborers (Class 08 - See notes)
Laborers (Class 08 - See notes)
Laborers (Class 08 - See notes)

Operators (Highway, Class 01 - See
Notes)
Operators (Highway, Class 01 - See
Notes)
Operators (Highway, Class 01 - See
Notes) -
Operators (Highway, Class 01 - See
Notes)
Operators (Highway, Class 01 - See
Notes)
Operators (Highway, Class 01 - See
Notes)
Operators (Highway, Class O1a - See
Notes)
Operators (Highway, Class O1a - See
Notes)
Operators (Highway, Class 01a - See
Notes)
Operators (Highway, Class 01a - See
Notes)
Operators (Highway, Class 01a - See
Notes)
Operators (Highway, Class 01a - See
Notes)
Operators (Highway, Class 02 - See
Notes)
Operators (Highway, Class 02 - See
Notes)
Operators (Highway, Class 02 - See
Notes)
Operators (Highway, Class 02 - See
Notes)
Operators (Highway, Class 02 - See

" Notes)
Operators (Highway, Class 02 - See
Notes)
Operators (Highway, Class 03 - See
Notes)
Operators (Highway, Class 03 - See
Notes)
Operators (Highway, Class 03 - See
Notes)
Operators (Highway, Class 03 - See
Notes)
Operators (Highway, Class 03 - See
Notes)
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Effective
Date

5/1/2012
5112013
5/1/12014
5/1/2015
5/1/2009

5/1/2010

5112011

511/2012

6/1/2013

5/1/2014

5/1/2009

5/1/12010

5112011

51/2012

5112013

5/1/2014

5172009

611/2010

5/1/2011

5112012

5/1/12013

5112014

6/1/2009

5/1/2010

5/1/2011

5M1/2012

612013

Expiration
Date

Hourly
Rate

$22.53
$22.98
$23.48
$24.03
$27.45

$28.79
$30.09
$30.09
$30.09
$30.38
$29.70
$31.04
$32.34
$32.34
$32.34
$32.63
$26.27
$27.61
$28.91
$28.91
$28.91
$29.21
$25.58
$26.91
$28.21
$28.21

$28.21

Fringe
Benefits

$13.39
$14.04
$14.69
$15.34

$16.30
$17.26
$18.26
$19.51
$20.76
$21.72
$16.98
$17.94
$18.94
$20.19
$21.44
$22.40
$15.96
$16.92
$17.92
$18.17
$20.42
$21.37
$15.75
$16.72
$17.72
$18.97

$20.22

Total

$35.92
$37.02
$38.17
$39.37
$43.75

$46.05
$48.35
$49.60
$50.85
$52.10
$46.68
$48.98
$51.28
$52.53
$53.78
$55.03
$42.23
$44.53
$46.83
$48.08
$49.33
$50.58
$41.33
$43.63
$45.93
$47.18

$48.43
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Heavy/Highway

Operators (Highway, Class 03 - See
Notes)

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 05 - See
Notes)

Operators (Highway, Class 05 - See
Notes)

Operators (Highway, Class 05 - See
Notes)

Operators (Highway, Class 05 - See
Notes)

Operators (Highway, Class 05 - See
Notes)

Operators (Highway, Class 05 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators (Highway, Class 06/A - See
Notes)

Operators (Highway, Class 06/A - See
Notes)

Operators (Highway, Class 06/A - See
Notes)

Operators (Highway, Class 06/A - See
Notes)

Operators (Highway, Class 06/A - See
Notes)

Operators (Highway, Class 06/A - See
Notes)

Operators (Highway, Class 07/A - See
Notes)
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Effective
Date
51112014
5/1/2009
5/1/12010
5/1/2011
5M1/2012
5/1/12013
5/1/2014
§/1/2009
5/1/2010
5/1/2011
5/1/2012
5/1/2013
5/1/2014
5/1/2009
51112010
5/1/2011
6/1/2012
5/1/2013
6/1/2014
5/1/2009
5/1/2010
51172011
6/1/2012
5/1/2013
§/1/2014

5/1/2009

Expiration
Date

Hourly
Rate

$28.50
$25.13
$26.46
$27.78
$27.75
$27.75
$28.05
$24.62
$25.95
$27.25
$27.256
$27.25
$27.54
$27.69
$29.03
$30.33
$30.33
$30.33
$30.62
$29.94
$31.28
$32.58
$32.59
$32.58
$32.87

$32.94

Fringe
Benefits

$21.18
$15.62
$16.59
$17.59
$18.85
$20.10
$21.05
$15.47
$16.44
$17.44
$18.69
$19.94
$20.90
$16.36
$17.32
$18.32
$19.57
$20.82
$21.78
$17.02
$17.98
$18.98
$20.23
$21.48
$22.44

$18.67

Total

$49.68
$40.75
$43.05
$45.35
$46.60
$47.85
$49.10
$40.09
$42.39
$44.69
$45.94
$47.19
$48.44
$44.05
$46.35
$48.65
$49.90
$51.15
$62.40
$46.96
$49.26
$51.56
$52.82
$54.06
$65.31

$51.61
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Effective  Expiration Hourly Fringe
Heavy/Highwa 9
vylrlighway Date Date Rate Benefits Total
Operators (Highway, Class 07/A - See 5/1/2010 ) $34.55 $19.72 $54.27
Notes)
Operators (Highway, Class 07/A - See 5/1/2011 $36.10 $20.83 $56.93
Notes)
Operators (Highway, Class 07/A - See 61112012 $36.10 $22.28 $58.38
Notes)
Operators (Highway, Class 07/A - See 5/1/2013 $36.10 $23.73 $59.83
Notes)
Operators (Highway, Class 07/A - See 5/1/2014 $36.45 $24.88 $61.33
Notes)
Operators (Highway, Class 07/B - See 5/1/2009 $31.53 $18.25 $40.78
Notes)
Operators (Highway, Class 07/B - See 5/1/2010 $33.13 $19.31 $52.44
Notes) ’
Operators (Highway, Class 07/B - See 5/1/2011 $34.69 $20.41 $55.10
Notes)
Operators (Highway, Class 07/B - See 5/1/2012 $34.69 $21.86 $56.55
Notes)
Operators (Highway, Class 07/B - See 5/1/2013 $34.69 $23.31 $58.00
Notes)
Operators (Highway, Class 07/B - See 5/1/12014 $35.04 $24.46 $59.50
Notes)
Piledrivers ’ 5/1/2009 $25.30 $9.86 $35.16
Piledrivers 5/1/2010 $25.98 $10.83 $36.81
Piledrivers 5/1/2011 $27.03 $11.43 $38.46
Steamfitters (Heavy and Highway - Gas 5/1/2010 $30.27 $26.09 $56.36
Distribution) .
Steamfitters (Heavy and Highway - Gas 5/1/2012 $34.87 $26.86 . $61.73
Distribution)
Steamfitters (Heavy and Highway - Gas 5112013 $36.02 $27.73 $63.756
Distribution)
Steamfitters (Heavy and Highway - Gas 5/1/2014 $37.19 $28.83 $66.02
Distribution) .
Truckdriver class 1(see notes) 51112010 $29.68 $0.00 $29.58
Truckdriver class 1(see notes) 5/1/2011 $30.73 $0.00 $30.73
Truckdriver class 1(see notes) 5/1/2012 $30.98 $0.00 $30.98
Truckdriver class 2 (see notes) 5/1/2010 $29.65 $0.00 $29.65
Truckdriver class 2 (see notes) 5/1/2011 $30.80 $0.00 $30.80
Truckdriver class 2 (see notes) 51112012 $31.05 $0.00 $31.05
Truckdriver class 3 (see notes) 5/1/2010 $30.14 $0.00 $30.14
Truckdriver class 3 (see notes) 5/1/2011 $31.29 $0.00 $31.29
Truckdriver class 3 (see notes) . - &1/2012 $31.54 $0.00 $31.54
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PREVAILING WAGES PROJECT RATES

Effective Expiration Hourly Fringe

Heavy/Highway Date Date Rate Benefits

Total
Notss:
If you can not find a classification under Heavy/Highway please refer to the Building classifications.

The Bureau of Labor Law Compliance updated its Pennsylvania Building Journeypsrscn Laborer Notes to clarify existing
tasks performed throughout the Commonwealth. The “Building Laborer Notes” link on the Bureau’ s website provides a list
of those tasks that should be read in conformity with custom and usage of the construction industry in the geographic

region in which they are utilized.

For further information on construction types review the “Notes as Referenced in Predeterminations"

on the Labor and Industry Website. Go to www.dli.state.pa.us, scroll down to the picture labeled "Labor Law Compliance"”
and click the picture. Then scroll down on the left menu and click on the "Prevailing Wage" link.
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