

Total where Graffiti >15' High, >10' Shoulder Est Sq Ft
--

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Est Sq Ft	Est Sq Ft	Est Sq Ft

Graffiti Survey Route List

1. I-95 from Delaware State Line to Woodhaven Road

Northbound	1,425
Southbound	310
Total	1,735

1,425	0	0
310	0	0
1,735	0	0

2. I-76 from Passyunk to Green Lane

Eastbound	320
Westbound	0
Total	320

290	0	30
0	0	0
290	0	30

3. I-676 from I-95 to I-676

Eastbound	0
Westbound	0
Total	0

0	0	0
0	0	0
0	0	0

4. US-1 from I-76 to 9th Street

Northbound	50
Southbound	85
Total	135

20	0	30
85	0	0
105	0	30

5. I-76 from Green Lane to King of Prussia

Eastbound	425
Westbound	25
Total	450

425	0	0
25	0	0
450	0	0

6. I-95 from Woodhaven to NJ State Line (I-295)

Northbound	420
Southbound	0
Total	420

420	0	0
0	0	0
420	0	0

7. PA-309 from Cheltenham Avenue to Welsh Road

Northbound	1,215
Southbound	15
Total	1,230

1,215	0	0
15	0	0
1,230	0	0

8. Stadium Area

Total	1,815
--------------	--------------

970	0	845
-----	---	-----


Overall

Total Graffiti	6,105
-----------------------	--------------

5,200	0	905
--------------	----------	------------

All values estimated square feet of graffiti

1. I-95 from Delaware State Line to Woodhaven Road























1. I-95 from Delaware State Line to Woodhaven Road

County	
Bucks	0
Delaware	1,070
Montgomery	0
Philadelphia	665
Total	1,735


Total where Graffiti >15' High, >10' Shoulder	
Sq Ft	
NB	1,425
SB	310
Total	1,735

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
1,425	0	0
310	0	0
1,735	0	0

All values estimated square feet of graffiti

Route	Direction	Spilt	Slide	Latitude	Longitude	Shoulder 10'	Google Street View		Paint Color	Est sq footage	Overhead Sign	County
							Date	Type/Description				
I-95	NB	DE2WH	2	39.86724	-75.34330	Yes	November 2024	Abutment I-95N to I-676W	Concrete	400	0	Delaware
I-95	NB	DE2WH	3	39.87086	-75.32321	Yes	November 2024	Abutment Wall	Concrete	300	0	Delaware
I-95	NB	DE2WH	4	39.87067	-75.30120	Yes	November 2024	Abutment Wall	Concrete	210	0	Delaware
I-95	NB	DE2WH	5	39.94238	-75.14271	Yes	October 2025	Retaining Wall	Concrete	500	0	Philadelphia
I-95	NB	DE2WH	###	39.98725	-75.08944	Yes	October 2025	Bridge Beam on Ramp	Concrete	15	0	Philadelphia
I-95	SB	DE2WH	###	39.95567	-75.14160	Yes	October 2025	Abutment	Concrete	20	0	Philadelphia
I-95	SB	DE2WH	###	39.94534	-75.14256	Yes	October 2025	Overpass	Concrete	30	0	Philadelphia
I-95	SB	DE2WH	###	39.94336	-75.14310	Yes	October 2025	Overpass	Concrete	100	0	Philadelphia
I-95	SB	DE2WH	###	39.87097	-75.30163	Yes	October 2024	Abutment	Concrete	60	0	Delaware
I-95	SB	DE2WH	###	39.87112	-75.32341	Yes	October 2024	Abutment	Concrete	100	0	Delaware

2. I-76 from Passyunk to Green Lane















2. I-76 from Passyunk to Green Lane

County	
Bucks	0
Delaware	0
Montgomery	250
Philadelphia	70
Total	320

Total where Graffiti >15' High, >10' Shoulder Sq Ft	
EB	320
WB	0
Total	320

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
290	0	30
0	0	0
290	0	30


All values estimated square feet of graffiti

Route	Direction	Spill	Slide	Latitude	Longitude	Shoulder 10'	Google Street View Date	Type/Description	Paint Color	Est sq footage	Overhead Sign
I-76	EB	GL2PASS	2	40.02421	-75.22658	Yes	August 2025	Various parts of Bridge	Concrete	250	0
I-76	EB	GL2PASS	5	39.97740	-75.20064	Yes	September 2025	Retaining Wall	Concrete	5	0
I-76	EB	GL2PASS	6	39.97549	-75.19487	Yes	September 2025	Overpass	Green Steel	5	0
I-76	EB	GL2PASS	7	39.97481	-75.19448	Yes	August 2025	Overpass	Green Steel	25	0
I-76	EB	GL2PASS	8	39.97410	-75.19424	Yes	August 2025	Overpass	Concrete	10	0
I-76	EB	GL2PASS	9	39.96378	-75.18444	Yes	September 2025	Overpass	Concrete	25	0

County


Montgomery
Philadelphia
Philadelphia
Philadelphia
Philadelphia

3. I-676 from I-95 to I-676




No Graffiti Locations >15' with a greater than 10' shoulder were identified.

4. US-1 from I-76 to 9th Street













4. US-1 from I-76 to 9th Street

County	
Bucks	0
Delaware	0
Montgomery	0
Philadelphia	135
Total	135

Total where Graffiti >15' High, >10' Shoulder Sq Ft	
NB	50
SB	85
Total	135

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
20	0	30
85	0	0
105	0	30


All values estimated square feet of graffiti

Route	Direction	Spilt	Slide	Latitude	Longitude	Shoulder 10'	Google Street View Date	Type/Description	Paint Color	Est sq footage	Overhead Sign
US-1	NB		2	40.00556	-75.19449	Yes	August 2024	Overpass	Green Steel	30	0
US-1	NB		3	40.02001	-75.15123	Yes	May 2025	Retaining Wall	Concrete	20	0
US-1	SB		4	40.01035	-75.18551	Yes	April 2025	Overpass	Concrete	10	0
US-1	SB		5	40.01024	-75.18585	Yes	April 2025	Abutment	Concrete	25	0
US-1	SB		6	40.02010	-75.15090	Yes	July 2025	Retaining Wall	Concrete	50	0

County

Philadelphia
Philadelphia
Philadelphia
Philadelphia
Philadelphia

5. I-76 from Green Lane to King of Prussia







× Clear search results





5. I-76 from Green Lane to King of Prussia

County	
Bucks	0
Delaware	0
Montgomery	450
Philadelphia	0
Total	450

Total where Graffiti >15' High, >10' Shoulder Sq Ft	
EB	425
WB	25
Total	450

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
425	0	0
25	0	0
450	0	0


All values estimated square feet of graffiti

Route	Direction	Spilt	Slide	Latitude	Longitude	Shoulder 10'	Google Street View Date	Type/Description	Paint Color	Est sq footage	Overhead Sign
I-76	EB	KOP2GL	2	40.07183	-75.34563	Yes	May 2025	Overpass	Concrete	25	0
I-76	EB	KOP2GL	3	40.06384	-75.32382	Yes	September 2025	Abutment wall	Concrete	100	0
I-76	EB	KOP2GL	4	40.06420	-75.32212	Yes	September 2025	Abutment wall	Concrete	300	0
I-76	WB	KOP2GL	5	40.07218	-75.34588	Yes	October 2025	Overpass	Concrete	25	0

County

Montgomery
Montgomery
Montgomery
Montgomery

6. I-95 from Woodhaven to NJ State Line (I-295)











6. I-95 from Woodhaven to NJ State Line (I-295)

County	
Bucks	420
Delaware	0
Montgomery	0
Philadelphia	0
Total	420


Total where Graffiti >15' High, >10' Shoulder Sq Ft	
NB	420
SB	0
Total	420


Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
420	0	0
0	0	0
420	0	0

All values estimated square feet of graffiti

Route	Direction	Spilt	Slide	Latitude	Longitude	Shoulder 10'	Google Street View Date	Type/Description	Paint Color	Est sq footage	Overhead Sign	County
I-95	NB	WH2NJ	2	40.11086	-74.89099	Yes	May 2025	Bridge Abutment	Concrete	300	0	Bucks
I-95	NB	WH2NJ	3	40.12073	-74.88774	Yes	December 2025	Bridge Barrier	Concrete	20	0	Bucks
I-95	NB	WH2NJ	4	40.16619	-74.89981	Yes	October 2018	Bridge Abutment	Concrete	50	0	Bucks
I-95	NB	WH2NJ	5	40.18573	-74.88759	Yes	October 2018	Bridge Abutment	Concrete	50	0	Bucks

7. PA-309 from Cheltenham Avenue to Welsh Road









7. PA-309 from Cheltenham Avenue to Welsh Road

County	
Bucks	0
Delaware	0
Montgomery	1,230
Philadelphia	0
Total	1,230

Total where Graffiti >15' High, >10' Shoulder	
	Sq Ft
NB	1,215
SB	15
Total	1,230

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
1,215	0	0
15	0	0
1,230	0	0


All values estimated square feet of graffiti

Route	Direction	Spilt	Slide	Latitude	Longitude	Shoulder 10'	Google Street View Date	Type/Description	Paint Color	Est sq footage	Overhead Sign
PA-309	NB		2	40.09925	-75.17986	Yes	June 2025	Abutment	Concrete	15	0
PA-309	NB		3	40.09974	-75.18067	Yes	June 2025	Soundwall	Concrete	1,200	0
PA-309	SB		4	40.09917	-75.18010	Yes	May 2025	Abutment	Concrete	15	0

County

Montgomery
Montgomery
Montgomery

8. Stadium Area























8. Stadium Area

County	
Bucks	0
Delaware	0
Montgomery	0
Philadelphia	1,815
Total	1,815

	Total where Graffiti >15' High, >10' Shoulder Sq Ft
Stadium	1,815
	0
Total	1,815

Based on All Graffiti >15' High, >10' Shoulder		
Proposed Paint Colors		
Concrete	Silver	Green Steel
Sq Ft	Sq Ft	Sq Ft
970	0	845
0	0	0
970	0	845

All values estimated square feet of graffiti

Route	Direction	Spilt	Slide	Latitude	Longitude	Shoulder 10'	Google Street View Date	Type/Description	Paint Color	Est sq footage	Overhead Sign	County
Stadium			2	39.89864	-75.17905	Yes	October 2025	Bridge Piers FDR Skatepark under I95	Concrete	180	0	Philadelphia
Stadium			3	39.89884	-75.17879	Yes	October 2025	Bridge Beam above FDR Skatepark	Green Steel	25	0	Philadelphia
Stadium			4	39.89901	-75.17770	Yes	October 2025	Bridge Piers FDR Skatepark under I95, Westside of Pier	Concrete	30	0	Philadelphia
Stadium			5	39.89901	-75.17770	Yes	October 2025	Bridge Piers FDR Skatepark under I95, Eastside of Pier	Concrete	45	0	Philadelphia
Stadium			6	39.89929	-75.17776	Yes	October 2025	Bridge Piers FDR Skatepark under I95, Eastside of Pier	Concrete	20	0	Philadelphia
Stadium			7	39.89912	-75.17743	Yes	October 2025	Bridge Piers FDR Skatepark under I95, Eastside of Pier	Concrete	20	0	Philadelphia
Stadium			8	39.89934	-75.17749	Yes	November 2025	Side of Southbound bridge beam	Green Steel	20	0	Philadelphia
Stadium			9	39.89894	-75.17766	Yes	November 2025	Northside of 95N to Broad ramp	Concrete	640	0	Philadelphia
Stadium			10	39.89940	-75.17771	Yes	October 2025	Southside of Broad to 95S	Green Steel	800	0	Philadelphia
Stadium			11	39.89901	-75.17895	Yes	October 2025	Northside of bridge Pier	Concrete	35	0	Philadelphia