Part 1V - Statement of Work
PART IV - STATEMENT OF WORK
IV.1WORK STATEMENT

Part IV, Statement of Work, is attached and made part of this RFP.
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PART V - CONTRACT TERMS and CONDITIONS
V.1 CONTRACT-001.1a Contract Termsand Conditions (Nov 30 2006)

The Contract with the selected offeror (who shall become the "Contractor") shall include the following terms and
conditions:

V.2 CONTRACT-002.1b Term of Contract — PO (July 2015)

The term of the Contract created by the issuance of the Purchase Order shall commence on the Original PO
Effective Date, which will be printed on the Purchase Order output form after the Solicitation Response or Purchase
Order has been signed and returned by the contractor, electronically signed by the Commonwealth and approved as
required by Commonwealth contracting procedures. If the Purchase Order output form does not have "Fully
Executed” at the top of the first page and does not have the name of the Purchasing Agent printed in the appropriate
box, the Purchase Order has not been fully executed. Subject to the other provisions of the Contract, the Contract
shall end on the later of: @) complete delivery and acceptance of the awarded item(s); b) the expiration of any
specified warranty and maintenance period; ¢) payment by the Commonwealth for the item or items received; or d)
any Expiration Date identified in the Purchase Order.

V.3 CONTRACT-002.3 Extension of Contract Term (Nov 30 2006)

The Commonwealth reserves the right, upon notice to the Contractor, to extend any single term of the Contract for
up to three (3) months upon the same terms and conditions.

V.4 CONTRACT-003.1d Signatures - PO (July 2015)

The Contract shall not be alegally binding contract until the fully-executed Purchase Order has been sent to the

Contractor. No Commonwealth employee has the authority to verbally direct the commencement of any work or
delivery of any supply under this Purchase Order prior to the Original PO Effective Date. The Contractor hereby
waives any claim or cause of action for any service or work performed prior to the Original PO Effective Date.

The Purchase Order may be signed in counterparts. The Contractor shall sign the Solicitation Response or Purchase
Order and return it to the Commonwealth. After the Solicitation Response or Purchase Order is signed by the
Contractor and returned to the Commonwealth, it will be processed for Commonwealth signatures and approvals.
When the Purchase Order has been electronically signed and approved by the Commonwealth as required by
Commonwealth contracting procedures, it shall: 1) clearly indicate "Fully executed" at the top of the form; 2)
include a printed Original PO Effective Date and 3) include the printed name of the Purchasing Agent indicating that
the document has been electronically signed and approved by the Commonwealth. Until the Contractor receives the
Purchase Order output form with this information on the Purchase Order output form, thereisno legally binding
contract between the parties.

The fully-executed Purchase Order may be sent to the Contractor electronically or through facsimile equipment. The
electronic transmission of a Purchase Order shall require acknowledgement of receipt of the transmission by the
Contractor. Receipt of the electronic or facsimile transmission of the Purchase Order shall constitute receipt of the
fully-executed Purchase Order.

The Commonwealth and the Contractor specifically agree as follows:

a. No handwritten signature shall be required in order for the Purchase Order to be legally enforceable.

b. The parties agree that no writing shall be required in order to make the Purchase Order legally binding,
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notwithstanding contrary requirementsin any law. The parties hereby agree not to contest the validity or
enforceability of a genuine Purchase Order or acknowledgement issued electronically under the provisions of a
statute of frauds or any other applicable law relating to whether certain agreements be in writing and signed by the
party bound thereby. Any genuine Purchase Order or acknowledgement issued electronically, if introduced as
evidence on paper in any judicial, arbitration, mediation, or administrative proceedings, will be admissible as
between the parties to the same extent and under the same conditions as other business records originated and
maintained in documentary form. Neither party shall contest the admissibility of copies of a genuine Purchase Order
or acknowledgements under either the business records exception to the hearsay rule or the best evidence rule on the
basis that the Purchase Order or acknowledgement were not in writing or signed by the parties. A Purchase Order or
acknowledgment shall be deemed to be genuine for al purposesif it istransmitted to the location designated for
such documents.

c. Each party will immediately take steps to verify any document that appears to be obviously garbled in
transmission or improperly formatted to include re-transmission of any such document if necessary.

V.5 CONTRACT-004.1a Definitions (Oct 2013)

Asused in this Contract, these words shall have the following meanings:

a Adgency: The department, board, commission or other agency of the Commonwealth of Pennsylvania listed
asthe Purchasing Agency. If a COSTARS entity or external procurement activity has issued an order against this
contract, that entity shall also beidentified as"Agency".

b. Contracting Officer: The person authorized to administer this Contract for the Commonwesalth and to make
written determinations with respect to the Contract.

C. Days: Unless specifically indicated otherwise, days mean calendar days.

d. Developed Works or Developed Materials. All documents, sketches, drawings, designs, works, papers, files,
reports, computer programs, computer documentation, data, records, software, samples or any other tangible
material without limitation authored or prepared by Contractor as the work product covered in the scope of work for
the Project.

e Documentation: All materials required to support and convey information about the services required by this
Contract. It includes, but is not necessarily restricted to, written reports and analyses, diagrams, maps, logical and
physical designs, system designs, computer programs, flow charts, disks, and/or other machine-readable storage
media

f. Services: All Contractor activity necessary to satisfy the Contract.
V.6 CONTRACT-004.2 Defintions (February 2024)

Capitalized terms used in these Commonwealth standard terms and conditions that are not otherwise defined in these
provisions have the meanings specified in the contract to which it is attached.

V.7 CONTRACT-006.1 Independent Prime Contractor (Oct 2006)

In performing its obligations under the Contract, the Contractor will act as an independent contractor and not as an
employee or agent of the Commonwealth. The Contractor will be responsible for all servicesin this Contract
whether or not Contractor provides them directly. Further, the Contractor is the sole point of contact with regard to
all contractual matters, including payment of any and all charges resulting from the Contract.

V.8 CONTRACT-008.1a Warranty (Oct 2006)
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When an item is replaced, it shall be replaced with an item of equivalent or superior quality without any additional
cost to the Commonwealth.

V.9 CONTRACT-009.1c Patent, Copyright, and Trademark Indemnity (Oct 2013)

The Contractor warrants that it is the sole owner or author of, or has entered into a suitable legal agreement
concerning either: @) the design of any product or process provided or used in the performance of the Contract which
is covered by a patent, copyright, or trademark registration or other right duly authorized by state or federal law or
b) any copyrighted matter in any report, document or other material provided to the Commonwealth under the
contract.

The Contractor shall defend any suit or proceeding brought against the Commonwealth on account of any alleged
patent, copyright or trademark infringement in the United States of any of the products provided or used in the
performance of the Contract.

Thisis upon condition that the Commonwealth shall provide prompt notification in writing of such suit or
proceeding; full right, authorization and opportunity to conduct the defense thereof; and full information and all
reasonable cooperation for the defense of same.

As principles of governmental or public law are involved, the Commonwealth may participate in or choose to
conduct, in its sole discretion, the defense of any such action.

If information and assistance are furnished by the Commonwealth at the Contractor's written request, it shall be at
the Contractor's expense, but the responsibility for such expense shall be only that within the Contractor's written
authorization.

The Contractor shall indemnify and hold the Commonwealth harmless from all damages, costs, and expenses,
including attorney's fees that the Contractor or the Commonwealth may pay or incur by reason of any infringement
or violation of the rights occurring to any holder of copyright, trademark, or patent interests and rightsin any
products provided or used in the performance of the Contract.

If any of the products provided by the Contractor in such suit or proceeding are held to constitute infringement and
the use is enjoined, the Contractor shall, at its own expense and at its option, either procure the right to continue use
of such infringement products, replace them with non-infringement equal performance products or modify them so
that they are no longer infringing.

If the Contractor is unable to do any of the preceding, the Contractor agrees to remove all the equipment or software
which are obtained contemporaneously with the infringing product, or, at the option of the Commonwealth, only
those items of equipment or software which are held to be infringing, and to pay the Commonwealth: 1) any
amounts paid by the Commonwealth towards the purchase of the product, less straight line depreciation; 2) any
license fee paid by the Commonwealth for the use of any software, less an amount for the period of usage; and 3) the
pro rata portion of any maintenance fee representing the time remaining in any period of maintenance paid for. The
obligations of the Contractor under this paragraph continue without time limit. No costs or expenses shall be
incurred for the account of the Contractor without its written consent.

V.10 CONTRACT-009.1d Ownership Rights (Oct 2006)

The Commonwealth shall have unrestricted authority to reproduce, distribute, and use any submitted report, data, or
material, and any software or modifications and any associated documentation that is designed or developed and
delivered to the Commonwealth as part of the performance of the Contract.

V.11 CONTRACT-010.2 Product Conformance (March 2012)

The Commonwealth reserves the right to require any and all Contractors to:

1. Provide certified data from laboratory testing performed by the Contractor, or performed by an independent
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laboratory, as specified by the Commonwealth.
2. Supply published manufacturer product documentation.

3. Permit a Commonwealth representative to witness testing at the Contractor's location or at an independent
|aboratory.

4. Complete asurvey/questionnaire relating to the bid requirements and specifications.
5. Provide customer references.

6. Provide a product demonstration at alocation near Harrisburg or the using agency location.
V.12 CONTRACT-010.3 Rejected Material Not Considered Abandoned (Oct 2013)

The Commonwealth shall have the right to not regard any rejected material as abandoned and to demand that the
Contractor remove the rejected material from the premises within thirty (30) days of notification. The Contractor
shall be responsible for removal of the rejected material as well as proper clean-up. If the Contractor fails or
refuses to remove the rejected material as demanded by the Commonwealth, the Commonwealth may seek payment
from, or set-off from any payments due to the Contractor under this or any other Contract with the Commonwealth,
the costs of removal and clean-up. This is in addition to all other rights to recover costs incurred by the
Commonwealth.

V.13 CONTRACT-011.1a Compliance With Law (Oct 2006)

The Contractor shall comply with all applicable federal and state laws and regulations and local ordinancesin the
performance of the Contract.

V.14 CONTRACT-013.1 Environmental Provisions (Oct 2006)

In the performance of the Contract, the Contractor shall minimize pollution and shall strictly comply with all
applicable environmental laws and regulations, including, but not limited to: the Clean Streams Law Act of June
22,1937 (P.L. 1987, No. 394), as amended 35 P.S. Section 691.601 et seq.; the Pennsylvania Solid Waste
Management Act, Act of July 7, 1980 (P.L. 380, No. 97), as amended, 35 P.S. Section 6018.101 et seq.; and the
Dam Safety and Encroachment Act, Act of November 26, 1978 (P.L. 1375, No. 325), as amended, 32 P.S. Section
693.1.

V.15 CONTRACT-014.1 Post-Consumer Recycled Content (June 2016)

Except as specifically waived by the Department of General Servicesin writing, any products which are provided to
the Commonwealth as a part of the performance of the Contract must meet the minimum percentage levels for total
recycled content as specified by the Environmental Protection Agency in its Comprehensive Procurement
Guidelines, which can be found at https.//www.epa.gov/smm/comprehensi ve-procurement-gui deline-cpg-program.
V.16 CONTRACT-014.3 Recycled Content Enfor cement (Feb 2009)

The Contractor may be required, after delivery of the Contract item(s), to provide the Commonwealth with
documentary evidence that the item(s) was in fact produced with the required minimum percentage of
post-consumer and recovered material content.

V.17 CONTRACT-016.2 Automated Clearing House (ACH) Payments (February 2024)

a. Payment Method. The Commonwealth shall make contract payments through the Automated Clearing House

(ACH). Within 10 days of award of the contract or purchase order, the Contractor must submit or must have
submitted its ACH information within its user profile in the Commonwealth's procurement system (SRM).
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b. Unique I dentifier. The Contractor must submit a unique invoice number with each invoice submitted. The
Commonwealth shall list the Contractor’s unique invoice number on its ACH remittance advice to enable the
Contractor to properly apply the state agency’s payment to the invoice submitted.

¢. ACH Information in SRM. The Contractor shall ensure that the ACH information contained in SRM is accurate
and complete. The Contractor’ s failure to maintain accurate and complete information may result in delaysin
payments.

V.18 CONTRACT-017.1 Taxes (Dec 5 2006)

The Commonwealth is exempt from all excise taxes imposed by the Internal Revenue Service and has accordingly
registered with the Internal Revenue Service to make tax free purchases under Registration No. 23-23740001-K .
With the exception of purchases of the following items, no exemption certificates are required and none will be
issued: undyed diesel fudl, tires, trucks, gas guzzler emergency vehicles, and sports fishing equipment. The
Commonwealth is also exempt from Pennsylvania state sales tax, local sales tax, public transportation assistance
taxes and fees and vehicle rental tax. The Department of Revenue regulations provide that exemption certificates are
not required for sales made to governmental entities and none will be issued. Nothing in this paragraph is meant to
exempt a construction contractor from the payment of any of these taxes or fees which are required to be paid with
respect to the purchase, use, rental, or lease of tangible personal property or taxable services used or transferred in
connection with the performance of a construction contract.

V.19 CONTRACT-018.1 Assignment of Antitrust Claims (Oct 2006)

The Contractor and the Commonwealth recognize that in actual economic practice, overcharges by the Contractor's
suppliers resulting from violations of state or federal antitrust laws are in fact borne by the Commonwealth. As part
of the consideration for the award of the Contract, and intending to be legally bound, the Contractor assigns to the
Commonwealth al right, title and interest in and to any claims the Contractor now has, or may acquire, under state
or federal antitrust laws relating to the products and services which are the subject of this Contract.

V.20 CONTRACT-019.1 Indemnification (February 2024)

a. Contractor Obligations. The Contractor shall indemnify the Commonwealth against al third-party claims, suits,
demands, losses, damages, costs, and expenses, including without limitation, litigation expenses, attorneys fees, and
liahilities, arising out of or in connection with any activities performed by the Contractor or its employees and
agents that are related to this contract, as determined by the Commonwealth in its sole discretion.

b. Commonwealth Attorneys Act. The Commonwealth shall provide the Contractor with prompt notice of any
claim or suit of which it learns. Pursuant to the Commonwealth Attorneys Act (71 P.S. Section 732-101, et seq.), the
Office of Attorney General (OAG) has the sole authority to represent the Commonwealth in actions brought against
the Commonwealth. The OAG may, however, in its sole discretion and under any terms as it deems appropriate,
delegate itsright of defense. |If OAG delegates the defense to the Contractor, the Commonwealth will cooperate
with all reasonable requests of Contractor made in the defense of such suits.

c. Settlement. Notwithstanding the above, neither party may enter into a settlement of any claim or suit without the
other party's written consent, which will not be unreasonably withheld. The Commonwealth may, in its sole
discretion, allow the Contractor to control the defense and any related settlement negotiations.

V.21 CONTRACT-020.1 Audit Provisions (Oct 2006)

The Commonwealth shall have the right, at reasonable times and at a site designated by the Commonwealth, to audit
the books, documents and records of the Contractor to the extent that the books, documents and records relate to
costs or pricing data for the Contract. The Contractor agrees to maintain records which will support the prices
charged and costs incurred for the Contract. The Contract shall preserve books, documents and records that relate to
costs or pricing data for the Contract for a period of three (3) years from the date of final payment. The Contractor
shall give full and free accessto all records to the Commonwealth and/or their authorized representatives.

V.22 CONTRACT-021.1 Default (Oct 2013)
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a. The Commonwealth may, subject to the Force Mgjeure provisions of this Contract, and in addition to its other
rights under the Contract, declare the Contractor in default by written notice thereof to the Contractor, and terminate
(as provided in the Termination Provisions of this Contract) the whole or any part of this Contract or any Purchase
Order for any of the following reasons:

1) Failureto begin work within the time specified in the Contract or Purchase Order or as otherwise specified;

2) Failure to perform the work with sufficient labor, equipment, or material to ensure the completion of the
specified work in accordance with the Contract or Purchase Order terms;

3) Unsatisfactory performance of the work;

4) Failure to deliver the awarded item(s) within the time specified in the Contract or Purchase Order or as otherwise
specified;

5) Improper delivery;

6) Failureto provide an item(s) which isin conformance with the specifications referenced in the Contract or
Purchase Order;

7) Delivery of adefectiveitem;

8) Failure or refusal to remove material, or remove and replace any work rejected as defective or unsatisfactory;
9) Discontinuance of work without approval;

10) Failure to resume work, which has been discontinued, within a reasonable time after notice to do so;

11) Insolvency or bankruptcy;

12) Assignment made for the benefit of creditors;

13) Failure or refusal within 10 days after written notice by the Contracting Officer, to make payment or show cause
why payment should not be made, of any amounts due for materials furnished, labor supplied or performed, for
equipment rentals, or for utility services rendered;

14) Failureto protect, to repair, or to make good any damage or injury to property;

15) Breach of any provision of the Contract;

16) Failureto comply with representations made in the Contractor's bid/proposal; or

17) Failureto comply with applicable industry standards, customs, and practice.

b. Inthe event that the Commonwealth terminates this Contract or any Purchase Order in whole or in part as
provided in Subparagraph a. above, the Commonwealth may procure, upon such terms and in such manner as it
determines, items similar or identical to those so terminated, and the Contractor shall be liable to the
Commonwealth for any reasonable excess costs for such similar or identical items included within the terminated
part of the Contract or Purchase Order.

c. If the Contract or a Purchase Order is terminated as provided in Subparagraph a. above, the Commonwealth, in
addition to any other rights provided in this paragraph, may require the Contractor to transfer title and deliver
immediately to the Commonwealth in the manner and to the extent directed by the Contracting Officer, such
partially completed items, including, where applicable, reports, working papers and other documentation, as the
Contractor has specifically produced or specifically acquired for the performance of such part of the Contract or

Purchase Order as has been terminated. Except as provided below, payment for completed work accepted by the
Commonwealth shall be at the Contract price. Except as provided below, payment for partially completed items
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including, where applicable, reports and working papers, delivered to and accepted by the Commonwealth shall be
in an amount agreed upon by the Contractor and Contracting Officer. The Commonweal th may withhold from
amounts otherwise due the Contractor for such completed or partially completed works, such sum as the Contracting
Officer determinesto be necessary to protect the Commonwealth against loss.

d. Therights and remedies of the Commonwealth provided in this paragraph shall not be exclusive and arein
addition to any other rights and remedies provided by law or under this Contract.

e. The Commonwedlth's failure to exercise any rights or remedies provided in this paragraph shall not be construed
to be awaiver by the Commonwealth of its rights and remedies in regard to the event of default or any succeeding
event of default.

f. Following exhaustion of the Contractor's administrative remedies as set forth in the Contract Controversies
Provision of the Contract, the Contractor's exclusive remedy shall be to seek damagesin the Board of Claims.

V.23 CONTRACT-022.1 Force M ajeur e (Oct 2006)

Neither party will incur any liability to the other if its performance of any obligation under this Contract is prevented
or delayed by causes beyond its control and without the fault or negligence of either party. Causes beyond a partK‘s
control may include, but aren't limited to, acts of God or war, changes in controlling law, regulations, orders or the
requirements of any governmental entity, severe weather conditions, civil disorders, natural disasters, fire, epidemics
and quarantines, general strikes throughout the trade, and freight embargoes.

The Contractor shall notify the Commonwealth orally within five (5) days and in writing within ten (10) days of the
date on which the Contractor becomes aware, or should have reasonably become aware, that such cause would
prevent or delay its performance. Such notification shall (i) describe fully such cause(s) and its effect on
performance, (i) state whether performance under the contract is prevented or delayed and (iii) if performance is
delayed, state a reasonable estimate of the duration of the delay. The Contractor shall have the burden of proving
that such cause(s) delayed or prevented its performance despite its diligent efforts to perform and shall produce such
supporting documentation as the Commonwealth may reasonably request. After receipt of such notification, the
Commonwealth may elect to cancel the Contract, cancel the Purchase Order, or to extend the time for performance
as reasonably necessary to compensate for the Contractor's delay.

In the event of a declared emergency by competent governmental authorities, the Commonwealth by notice to the
Contractor, may suspend all or a portion of the Contract or Purchase Order.

V.24 CONTRACT-023.1a Termination Provisions (Oct 2013)

The Commonwealth has the right to terminate this Contract or any Purchase Order for any of the following reasons.
Termination shall be effective upon written notice to the Contractor.

a. TERMINATION FOR CONVENIENCE: The Commonwealth shall have the right to terminate the Contract or
a Purchase Order for its convenience if the Commonwealth determines termination to be in its best interest. The
Contractor shall be paid for work satisfactorily completed prior to the effective date of the termination, but in no
event shall the Contractor be entitled to recover loss of profits.

b. NON-APPROPRIATION: The Commonwealth's obligation to make payments during any Commonwealth
fiscal year succeeding the current fiscal year shall be subject to availability and appropriation of funds. When funds
(state and/or federal) are not appropriated or otherwise made available to support continuation of performancein a
subsequent fiscal year period, the Commonwealth shall have the right to terminate the Contract or a Purchase Order.
The Contractor shall be reimbursed for the reasonable value of any nonrecurring costs incurred but not amortized in
the price of the supplies or services delivered under the Contract. Such reimbursement shall not include loss of
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profit, loss of use of money, or administrative or overhead costs. The reimbursement amount may be paid from any
appropriations available for that purpose.

¢c. TERMINATION FOR CAUSE: The Commonwealth shall have the right to terminate the Contract or a
Purchase Order for Contractor default under the Default Clause upon written notice to the Contractor. The
Commonwealth shall also have the right, upon written notice to the Contractor, to terminate the Contract or a
Purchase Order for other cause as specified in the Contract or by law. If it islater determined that the
Commonwealth erred in terminating the Contract or a Purchase Order for cause, then, at the Commonwealth's
discretion, the Contract or Purchase Order shall be deemed to have been terminated for convenience under the
Subparagraph a.

V.25 CONTRACT-024.1 Contract Controversies (Oct 2011)

a. Intheevent of acontroversy or claim arising from the Contract, the Contractor must, within six months after
the cause of action accrues, file awritten claim with the contracting officer for a determination. The claim shall
state all grounds upon which the Contractor asserts a controversy exists. If the Contractor failsto fileaclaim or
files an untimely claim, the Contractor is deemed to have waived itsright to assert aclaim in any forum. At the
timethe claim isfiled, or within sixty (60) days thereafter, either party may request mediation through the
Commonwealth Office of General Counsel Dispute Resolution Program.

b. If the Contractor or the contracting officer requests mediation and the other party agrees, the contracting
officer shall promptly make arrangements for mediation. Mediation shall be scheduled so as to not delay the
issuance of the final determination beyond the required 120 days after receipt of the claim if mediationis
unsuccessful. If mediation is not agreed to or if resolution is not reached through mediation, the contracting
officer shall review timely-filed claims and issue afinal determination, in writing, regarding the claim. The final
determination shall be issued within 120 days of the receipt of the claim, unless extended by consent of the
contracting officer and the Contractor. The contracting officer shall send his/her written determination to the
Contractor. If the contracting officer failsto issue afinal determination within the 120 days (unless extended by
consent of the parties), the claim shall be deemed denied. The contracting officer's determination shall be the
final order of the purchasing agency.

c. Within fifteen (15) days of the mailing date of the determination denying a claim or within 135 days of filing
aclaimif, no extension is agreed to by the parties, whichever occurs first, the Contractor may file a statement of
claim with the Commonwealth Board of Claims. Pending afinal judicial resolution of a controversy or claim,
the Contractor shall proceed diligently with the performance of the Contract in a manner consistent with the
determination of the contracting officer and the Commonwealth shall compensate the Contractor pursuant to the
terms of the Contract.

V.26 CONTRACT-025.1 Assignability and Subcontracting (Oct 2013)

a Subject to the terms and conditions of this paragraph, this Contract shall be binding upon the parties and
their respective successors and assigns.

b. The Contractor shall not subcontract with any person or entity to perform all or any part of the work to be
performed under this Contract without the prior written consent of the Contracting Officer, which consent may be
withheld at the sole and absol ute discretion of the Contracting Officer.

C. The Contractor may not assign, in whole or in part, this Contract or its rights, duties, obligations, or
responsibilities hereunder without the prior written consent of the Contracting Officer, which consent may be
withheld at the sole and absol ute discretion of the Contracting Officer.

d. Notwithstanding the foregoing, the Contractor may, without the consent of the Contracting Officer, assign
its rights to payment to be received under the Contract, provided that the Contractor provides written notice of such
assignment to the Contracting Officer together with a written acknowledgement from the assignee that any such
payments are subject to al of the terms and conditions of this Contract.

e For the purposes of this Contract, the term "assign” shall include, but shall not be limited to, the sale, gift,
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assignment, pledge, or other transfer of any ownership interest in the Contractor provided, however, that the term
shall not apply to the sale or other transfer of stock of a publicly traded company.

f. Any assignment consented to by the Contracting Officer shall be evidenced by a written assignment
agreement executed by the Contractor and its assignee in which the assignee agrees to be legally bound by al of the
terms and conditions of the Contract and to assume the duties, obligations, and responsibilities being assigned.

g. A change of name by the Contractor, following which the Contractor's federal identification number
remains unchanged, shall not be considered to be an assignment hereunder. The Contractor shall give the
Contracting Officer written notice of any such change of hame.

V.27 CONTRACT-026.1 Other Contractors (Oct 2006)

The Commonwealth may undertake or award other contracts for additional or related work, and the
Contractor shall fully cooperate with other contractors and Commonwealth employees, and coordinate its
work with such additional work as may be required. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any other contractor or by Commonwealth employees.
This paragraph shall be included in the Contracts of all contractors with which this Contractor will be
reguired to cooperate. The Commonwealth shall equitably enforce this paragraph asto all contractorsto
prevent the imposition of unreasonable burdens on any contractor.

V.28 CONTRACT-027.1 Nondiscrimination/Sexual Har assment (February 2024)

a. Representations. The Contractor representsthat it is presently in compliance with and will remain in compliance
with all applicable federal, state, and local laws, regulations, and policies relating to nondiscrimination and sexual
harassment for the term of the contract. The Contractor shall, upon request and within the time periods requested by
the Commonwealth, furnish all necessary employment documents and records, including EEO-1 reports, and permit
access to its books, records, and accounts by the Commonwealth for the purpose of ascertaining compliance with
provisions of this Nondiscrimination/Sexual Harassment Clause.

b. Nondiscrimination/Sexual Harassment Obligations. The Contractor shall not:

i. in any manner discriminate in the hiring of any employee(s) for the manufacture of supplies, performance of
work, or any other activity required under this contract or any subcontract, by reason of race, gender, creed,
color, sexual orientation, gender identity or expression, or in violation of the Pennsylvania Human Relations
Act (“PHRA™) and applicable federal laws, against any citizen of this Commonwealth who is qualified and
available to perform the work to which the employment relates.

ii. in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or
expression, or in violation of the PHRA and applicable federal laws, against or intimidate any employee
involved in the manufacture of supplies, the performance of work, or any other activity required under this
contract.

iii. in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or
expression, or in violation of the PHRA and applicable federal laws, in the provision of services under this
contract.

iv. in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or
expression, or in violation of PHRA and applicable federal laws, against any subcontractor or supplier who is
qualified to perform the work to which this contract relates.

v. in any manner discriminate against employees by reason of participation in or decision to refrain from
participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities charged
with such Acts' enforcement and shall comply with any provision of law establishing organizations as
employees’ exclusive representatives.
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c. Establishment of Contractor Palicy. The Contractor shall establish and maintain a written nondiscrimination
and sexual harassment policy that complies with the applicable law and these Nondiscrimination/Sexual Harassment
provisions and shall inform its employees in writing of the policy. The policy must contain a provision that states
that sexual harassment will not be tolerated and employees who practice it will be disciplined. For the entire period
of the contract, the Contractor shall: (1) post its written nondiscrimination and sexual harassment policy or these
Nondiscrimination/Sexual Harassment provisions conspicuously in easily accessible and well-lighted places
customarily frequented by employees at or near where the contracted services are performed; or (2) provide
electronic notice of the policy or this clause to its employees not less than annually.

d. Notification of Violations. The Contractor’s obligations pursuant to these provisions are ongoing from the
effective date and through the termination date of the contract. Accordingly, the Contractor shall notify the
Commonwedlth if, at any time during the term of this contract, it becomes aware of any actions or occurrences that
would result in violation of these provisions.

e. Cancellation or Termination of Contract. The Commonwealth may cancel or terminate this contract and all
money due or to become due under this contract may be forfeited for a violation of the terms and conditions of these
Nondiscrimination/Sexual Harassment provisions. In addition, the agency may proceed with debarment or
suspension and may place the Contractor in the Contractor Responsihility File.

f. Subcontracts. The Contractor shall include these Nondiscrimination/Sexual Harassment provisionsin its
contracts with all subcontractors providing goods or services under this contract. The incorporation of these
provisions in the Contractor’ s subcontracts does not create privity of contract between the Commonwealth and any
subcontractor, and no third-party beneficiaries are created by those provisions. If the Contractor becomes aware of a
subcontractor’ s violation of this clause, the Contractor shall use its best efforts to ensure the subcontractor’s
compliance with these provisions.

V.29 CONTRACT-028.1 Contractor Integrity (February 2024)

a. Definitions. For purposes of these Contractor Integrity Provisions, the following definitions apply:

i. “Affiliate” meanstwo or more entities where (a) a parent entity owns more than 50% of the voting stock of
each of the entities; (b) a common shareholder or group of shareholders owns more than 50% of the voting
stock of each of the entities; or (c) the entities have a common proprietor or general partner.

ii. “Contractor” meansthe individual or entity, that has entered into this contract with the Commonwealth.

iii. “Contractor Related Parties’ means any Affiliates of the Contractor and the Contractor’ s executive officers,
Pennsylvania officers and directors, or owners of five percent or more interest in the Contractor.

iv. “Financial Interest” means ownership of more than afive percent interest in any business or holding a
position as an officer, director, trustee, partner, employee, or holding any position of management.

v. “Gratuity” means tendering, giving, or providing anything of more than nominal monetary value including,
but not limited to, cash, travel, entertainment, gifts, meals, lodging, loans, subscriptions, advances, deposits of
money, services, employment, or contracts of any kind. The exceptions set forth in the Governor’s Code of
Conduct, Executive Order 1980-18, as may be amended, 4 Pa. Code §7.153(b), apply.

vi. “Non-bid Basis’ means a contract awarded or executed by the Commonwealth with Contractor without
seeking bids or proposals from any other potential bidder or offeror.

b. Representations and Warranties.

i. Contractor Representation and Warranties. The Contractor represents, to the best of its knowledge and belief,
and warrants that within the last five years neither the Contractor nor Contractor Related Parties have:

1. been indicted or convicted of a crime involving moral turpitude or business honesty or integrity in any
jurisdiction;
2. been suspended, debarred, or otherwise disqualified from entering into any contract with any
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governmental agency;

3. had any business license or professional license suspended or revoked;

4. had any sanction or finding of fact imposed as a result of ajudicial or administrative proceeding related
to fraud, extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust; and

5. been, and are not currently, the subject of acriminal investigation by any federal, state or local
prosecuting or investigative agency or civil anti-trust investigation by any federal, state, or local
prosecuting or investigative agency.

ii. Contractor Explanation. If the Contractor cannot make the representations and warranties set forth above at
the time of its submission of its bid or proposal or if this contract is awarded on anon-bid basis at the time of
the execution of the contract, the Contractor shall submit awritten explanation outlining the reasons why it
cannot make those representations and warranties. The Commonwealth may, based on its evaluation of the
explanation provided, determine whether it isin the Commonwealth’s best interest to execute the contract.

iii. Further Representations. By submitting any bills, invoices, or requests for payment pursuant to this contract,
the Contractor further represents that it has not violated any of these Contractor Integrity Provisions during the
term of the contract.

iv. Notice. The Contractor shall immediately notify the Commonwealth, in writing, if at any time during the
term of the contract it becomes aware of any event that would cause the Contractor's certification or
explanation to change. The Contractor acknowledges that the Commonwealth may, in its sole discretion,
terminate the contract for cause if it learns that any of the certifications made in these provisions are currently
false or misleading due to intervening factual circumstances or were false or misleading or should have been
known to be false or misleading when entering into the contract.

c. Contractor Responsibilities. During the term of this contract, the Contractor shall:
i. maintain the highest standards of honesty and integrity.

ii. take no action in violation of any applicable laws, regulations, or other requirements applicable to the
Contractor that govern Commonwealth contracting and procurement.

iii. establish and implement a written business integrity policy that includes, at a minimum, the requirements of
these provisions as they relate to the Contractor’ s activity with the Commonwealth and Commonwealth
employees and ensure that its employees comply with the policy.

iv. not accept, agree to give, offer, confer, agree to confer, or promise to confer, directly or indirectly, any
gratuity or pecuniary benefit to any person, or to influence or attempt to influence any person in violation of
any federal or state law, regulation, executive order, statement of policy, management directive, or bulletin
applicable to the provision of goods or services under this contract.

v. not have afinancial interest in any other contractor, subcontractor, or supplier providing services, labor, or
material under this contract, unless the financial interest is disclosed to the Commonwealth in writing and the
Commonwealth consents to Contractor’s financial interest. The Contractor must disclose the financial interest
to the Commonweslth at the time of bid or proposal submission, or if no bids or proposals are solicited, no later
than the date the Contractor signs the contract. The Commonwealth shall be deemed to have consented if the
required disclosure is received and all of the required Commonwealth signatures are affixed.

vi. comply with the requirements of the Lobbying Disclosure Act (65 Pa.C.S. 813A01 et seq.) regardless of the
method of award.

vii. comply with the requirements of Section 1641 of the Pennsylvania Election Code (25 P.S. §3260a) if this
contract was awarded on aNon-bid Basis.

viii. immediately notify the Commonwealth contracting officer or the Office of the State Inspector General, in
writing, when the Contractor has reason to believe that any breach of ethical standards as set forth in law, the
Governor’'s Code of Conduct, or these Contractor Integrity Provisions has occurred or may occur, including,
but not limited to, contact by a Commonwealth officer or employee, which, if acted upon, would violate the
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ethica standards.
d. Investigations. If a State Inspector General investigation isinitiated, the Contractor shall:

i. reimburse the Commonwealth for the reasonable costs of investigation incurred by the Office of the State
Inspector General for investigations of the Contractor’ s compliance with the terms of this or any other
agreement between the Contractor and the Commonwealth that resultsin the suspension or debarment of the
Contractor. The Contractor shall not be responsible for investigative costs for investigations that do not result
in the Contractor’ s suspension or debarment.

ii. cooperate with the Office of the State Inspector General in itsinvestigation of any aleged Commonwealth
agency or employee breach of ethical standards and any alleged Contractor non-compliance with these
Contractor Integrity Provisions and make identified Contractor employees available for interviews at
reasonable times and places.

iii. upon the inquiry or request of an Inspector General, provide, or if appropriate, make promptly available for
inspection or copying, any information of any type or form deemed relevant by the Office of the State Inspector
General to Contractor's integrity and compliance with these provisions. This information may include, but is
not limited to, Contractor's business or financial records, documents or files of any type or form that refer to or
concern this contract.

e. Termination. For violation of any of these Contractor Integrity Provisions, the Commonweslth may terminate
this and any other contract with the Contractor, claim liquidated damages in an amount equal to the value of
anything received in breach of these Contractor Integrity provisions, claim damages for all additional costs and
expenses incurred in obtaining another contractor to complete performance under this contract, and debar and
suspend the Contractor from doing business with the Commonwealth. These rights and remedies are cumulative, and
the use or non-use of any one does not preclude the use of all or any other. These rights and remedies are in addition
to those the Commonwealth may have under law, statute, regulation, or contract.

f. Subcontracts. The Contractor shall include these Contractor Integrity Provisionsin its contracts with all
subcontractors providing goods or services under this contract. The incorporation of this provisionin the

Contractor’ s subcontracts does not create privity of contract between the Commonwealth and any subcontractor, and
no third-party beneficiaries are created by the inclusion of these provisions. If the Contractor becomes aware of a
subcontractor’ s violation of these provisions, the Contractor shall use its best efforts to ensure the subcontractor’s
compliance with these provisions.

V.30 CONTRACT-029.1 Contractor Responsibility (February 2024)

a. Definitions. For the purpose of these provisions, the term “Contractor” means as any person, including, but not
limited to, a bidder, offeror, loan recipient, grantee or lessor, who has furnished or performed or seeks to furnish or
perform, goods, supplies, services, leased space, construction or other activity, under a contract, grant, lease,
purchase order or reimbursement agreement with the Commonwealth. The term also includes a permittee, licensee,
or any agency, political subdivision, instrumentality, public authority, or other public entity in the Commonwealth.

b. Contractor Representations.

i. The Contractor represents for itself and its subcontractors required to be disclosed or approved by the
Commonwealth, that as of the date of its execution of this contract, that neither the Contractor, nor any such
subcontractors, are under suspension or debarment by the Commonwealth or any governmental entity,
instrumentality, or authority and, if the Contractor cannot make this representation, the Contractor shall submit,
along with its contract, a written explanation of why such certification cannot be made.

ii. The Contractor represents that as of the date of its execution of this contract it has no tax liabilities or other
Commonwealth obligations, or has filed atimely administrative or judicial appeal if such liabilities or
obligations exist, or is subject to aduly approved deferred payment plan if such liabilities exist.

c. Natification. The Contractor shall notify the Commonwealth if, at any time during the term of this contract, it
becomes delinquent in the payment of taxes, or other Commonwealth obligations, or if it or, to the best of its
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knowledge, any of its subcontractors are suspended or debarred by the Commonwealth, the federal government, or
any other state or governmental entity. The Contractor shall provide this notification within 15 days of the date of
suspension or debarment.

d. Default. The Contractor’ s failure to notify the Commonwealth of its suspension or debarment by the
Commonwealth, any other state, or the federal government constitutes an event of default of the contract with the
Commonweadlth.

e. Reimbur sement. The Contractor shall reimburse the Commonwealth for the reasonable costs of investigation
incurred by the Office of State Inspector General for investigations of the Contractor's compliance with the terms of
this contract or any other agreement between the Contractor and the Commonwealth that results in the suspension or
debarment of the Contractor. These costs include, but are not limited to, salaries of investigators, including
overtime; travel and lodging expenses; and expert witness and documentary fees. The Contractor shall not be
responsible for investigative costs for investigations that do not result in the Contractor's suspension or debarment.

f. Suspension and Debarment List. The Contractor may obtain a current list of suspended and debarred
Commonwealth contractors by visiting the eMarketplace website at  http://www.emarketplace.state.pa.us and
clicking the Debarment list tab.

V.31 CONTRACT-029.2 Offset (February 2024)

The Commonwealth may set off the amount of any state tax liability or other obligation of the Contractor, or its
subsidiaries, owed to the Commonwealth against any payments due the Contractor under any contract between the
Commonwealth and Contractor.

V.32 CONTRACT-030.1 Americanswith Disabilities Act (February 2024)

a No Exclusion. Pursuant to the Americans with Disabilities Act, 42 U.S. Code § 12101, et seqg., no qualified
individual with adisability may, on the basis of the disability, be excluded from participation in this contract or from
activities provided for under this contract.

b. Compliance. For all goods and services provided pursuant to this contract, the Contractor shall comply with Title
Il of the Americans with Disabilities Act, the "General Prohibitions Against Discrimination” set forthin 28 C. F. R.
§ 35.130, and al other regulations promulgated under Title |1 of the Americans with Disabilities Act that apply to
state and local governments.

c. Indemnification. The Contractor shall indemnify the Commonwealth against all third-party claims, suits,
demands, losses, damages, costs, and expenses, including without limitation, litigation expenses, attorneys fees, and
liahilities, arising out of or in connection with the Contractor's failure or its employee’ s or agent’ s failure to comply
with the provisions of paragraph a, as determined by the Commonwesalth in its sole discretion.

V.33 CONTRACT-032.1 Covenant Against Contingent Fees (Oct 2006)

The Contractor warrants that no person or selling agency has been employed or retained to solicit or secure the
Contract upon an agreement or understandi erg; for a commission, percentage, brokerage, or contingent fee, except
bona fide employees or bona fide established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach or violation of this warranty, the Commonwealth shall have the right to
terminate the Contract without liability or in its discretion to deduct from the Contract price or consideration, or
otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee.

V.34 CONTRACT-033.1 Applicable Law and Forum (February 2024)
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This contract is governed by and must be interpreted and enforced in accordance with the laws of the
Commonwealth of Pennsylvania (without regard to any conflict of laws provisions) and the decisions of the
Pennsylvania courts. The Contractor consents to the jurisdiction of any court of the Commonwealth of Pennsylvania
and any federal courtsin Pennsylvania, and waives any claim or defense that such forum is not convenient or proper.
Any Pennsylvania court or tribunal hasin personam jurisdiction over the Contractor, and the Contractor consents to
service of processin any manner authorized by Pennsylvanialaw. This provision may not be interpreted as a waiver
or limitation of the Commonwealth’s rights or defenses.

V.35 CONTRACT-034.2a Order of Precedence - RFP (Dec 12 2006)

In the event there is a conflict among the documents comprising this Contract, the Commonwealth and the
Contractor agree on the following order of precedence: the Contract; the RFP, the Best and Final Offer, if any; the
Contractor's Proposal in Response to the RFP.

V.36 CONTRACT-034.3 Controlling Termsand Conditions (Aug 2011)

The terms and conditions of this Contract shall be the exclusive terms of agreement between the Contractor and the
Commonwealth. All quotations requested and received from the Contractor are for obtaining firm pricing only.
Other terms and conditions or additional terms and conditions included or referenced in the Contractor's quotations,
invoices, business forms, or other documentation shall not become part of the parties’ agreement and shall be
disregarded by the parties, unenforceable by the Contractor and not binding on the Commonwealth.

V.37 CONTRACT-035.1a Changes (Oct 2006)

The Commonwealth reserves the right to make changes at any time during the term of the Contract or any renewals
or extensions thereof: 1) to increase or decrease the quantities resulting from variations between any estimated
guantities in the Contract and actual quantities; 2) to make changes to the services within the scope of the Contract;
3) to notify the Contractor that the Commonwealth is exercising any Contract renewal or extension option; or 4) to
modify the time of performance that does not alter the scope of the Contract to extend the completion date beyond
the Expiration Date of the Contract or any renewals or extensions thereof. Any such change shall be made by the
Contracting Officer by notifying the Contractor in writing. The change shall be effective as of the date of the
change, unless the notification of change specifies alater effective date. Such increases, decreases, changes, or
modifications will not invalidate the Contract, nor, if performance security is being furnished in conjunction with the
Contract, release the security obligation. The Contractor agrees to provide the service in accordance with the
change order. Any disgute by the Contractor in regard to the performance required by any notification of change
shall be handled through Contract Controversies Provision.

V.38 CONTRACT-041.1 Contract Requirements-Small Diver se Business and Small Business Participation
(July 2016)

The provisions contained in the RFP concerning Contract Requirements - Small Diverse Business and Small
Business Participation are incorporated by reference herein.

V.39 CONTRACT-045.1 Insurance - General (Dec 12 2006)

The Contractor is required to have in place during the term of the Contract and any renewals or extensions thereof ,
the following types of insurance, issued by companies acceptable to the Commonwealth and authorized to conduct
such business under the laws of the Commonwealth of Pennsylvania:

A. Worker's Compensation Insurance for all of the Contractor's employees and those of any subcontractor,
engaged in work at the site of the project as required by law.
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B. Public Liability and Property Damage | nsurance to protect the Commonwealth, the Contractor, and any
and all subcontractors from claims for damages for personal injury (including bodily injury), sickness or
disease, accidental death and damage to property including the loss of use resulting from any property
damage, which may arise from the activities performed under the Contract or the failure to perform under the
Contract, whether such performance or non-performance be by the Contractor, by any subcontractor, or by
anyone directly or indirectly employed by either. The minimum amounts of coverage shall be $250,000 per
person and $1,000,000 per occurrence for bodily injury, including death, and $250,000 per person and
$1,000,000 per occurrence for property damage. Such policies shall be occurrence rather than claims-made
policies and shall not contain any endorsements or any other form designated to limit and restrict any action
by the Commonwealth, as an additional insured, against the insurance coverage in regard to work performed
for the Commonwealth.

Prior to commencement of the work under the Contract and at each insurance renewal date during the term of the
Contract, the Contractor shall provide the Commonwealth with current certificates of insurance. These certificates
or policies shall name the Commonwealth as an additional insured and shall contain a provision that the
coverage's afforded under the policies will not be cancelled or changed until at least thirty (30) days written notice
has been given to the Commonwealth.

The Commonwealth shall be under no obligation to obtain such certificates from the Contractor(s). Failure by the
Commonwealth to obtain the certificates shall not be deemed awaiver of the Contractor's obligation to obtain and
furnish certificates. The Commonwealth shall have the right to inspect the original insurance policies.

V.40 CONTRACT-048.3 Commencement of Work (Oct 2006)

The Contractor should not begin work until all required security and insurance certificates, if required, have been
submitted to and approved by the Commonwealth. If required security and insurance certificates are not submitted
within required time frames, the Commonwealth has the right to cancel this order and surcharge your company for
any increasein price.

V.41 CONTRACT-050.01a Steel Products Procurement Act “A” (Oct 2009)

In the performance of any contract awarded pursuant to this invitation to bid, the contractor and all subcontractors,
materialmen, and suppliers shall use only “steel products’ as defined in the Steel Products Procurement Act, Act of
March 3, 1978, P.L. 6, No. 3, 73 P.S. §§ 1881-1887 (“SPPA"), including products rolled, formed, shaped, drawn,
extruded, forged, cast, fabricated or otherwise similarly processed, or processed by a combination of two or more of
such operations, from steel made in the United States by the open hearth, basic oxygen, electric furnace, Bessemer
or other steel making process. The definition of steel products also includes cast iron products, as well as machinery
and equipment listed in United States Department of Commerce Standard Industrial Classification 25 (furniture and
fixture), 35 (machinery, except electrical) and 37 (transportation equipment) and made of, fabricated from, or
containing steel components. If a product contains both foreign and United States steel, such products shall be
determined to be a United States Steel product only if at least 75% of the cost of the articles, materials and supplies
have been mined, produced or manufactured, as the case may be, in the United States. Transportation equipment
shall be determined to be a United States steel product only if it complies with Section 165 of Public Law 97-424
(96 Stat. 2136).

The SPPA provides that, when a contractor supplies unidentified steel products for a public agency’s use as part of
any Public Works Project , before a public agency may authorize, provide for, or make payment, the Contractor
must provide documentation including, but not limited to, invoices, bills of lading and mill certification that the steel
was melted and manufactured in the United States before a public agency may authorize, provide for, or make
payment. If a steel product is identifiable on its face, the contractor must submit certification which satisfies the
purchasing agency that the contractor has fully complied with this provision.

If a purchasing agency has made any payment to the Contractor and later finds that the Contractor did not comply
with the SPPA’s requirements, the purchasing agency may recover such payment directly from the Contractor The
Contractor shall not deny repayment unless it can demonstrate that it has complied with the SPPA’ s requirements.

The SPPA aso provides that any person who willfully violates any of its provisions shall be prohibited from

submitting any bids to any public agency for aperiod of five years after the date of the determination that aviolation
has occurred. If the Contractor violates the SPPA, the public agency may debar the Contractor from performing any
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work or supplying any materials to a public agency for five years after the date of the determination that a violation
has occurred.

The Contractor shall include these provisions regarding the SPPA’s requirements in its subcontracts and supply
contracts, so that the SPPA’ s provisions of the Act shall be binding upon each subcontractor and supplier.

V.42 CONTRACT-050.02 Prohibition Against The Use of Certain Steel and Aluminum Products (Oct 2009)

In accordance with the Trade Practices Act of July 23, 1968 P.L. 686 (71 P.S. §773.101 et seq.), the Contractor
cannot and shall not use or permit to be used in the work any aluminum or steel products made in a foreign country
which is listed below as a foreign country which discriminates against aluminum or steel products manufactured in
Pennsylvania. The countries of Brazil , South Korea, Spain and Argentina have been found to discriminate
against certain products manufactured in Pennsylvania . Therefore, the purchase or use of those countries
products, as listed below, is not permitted.

1 BRAZIL: Welded carbon steel pipes and tubes; carbon steel wire rods; tool steel;
certain steel products, including hot-rolled stainless steel bar; stainless steel wire rod and
cold-formed stainless steel bar; pre-stressed concrete steel wire strand; hot-rolled carbon steel
plate in coil; hot-rolled carbon steel sheet and cold-rolled carbon steel sheet.

2. SPAIN: Certain stainless steel products, including stainless steel wire rod, hot-rolled
stainless steel bars and cold-formed stainless steel bars; pre-stressed concrete steel wire
strands; certain steel products, including hot-rolled steel plate, cold-rolled carbon steel plate,
carbon stedl structural shapes, galvanized carbon steel sheet, hot-rolled carbon steel bars and
cold-formed carbon steel bars.

3. SOUTH KOREA : Welded carbon steel pipes and tubes hot-rolled carbon steel plate;
hot-rolled carbon steel sheet and galvanized steel sheet.

4. ARGENTINA : Carbon steel wire rod and cold-rolled carbon steel sheet.

Penalties for violations of this paragraph may be found in the Trade Practices Act, which penalties include becoming
ineligible for public works contracts for a period of three years.

Note: This provision in no way relieves the Contractor of its responsibility to comply with those provisions of this
Agreement that prohibit the use of foreign-made steel and cast iron products.

V.43 CONTRACT-050.03 Separation for Plumbing, Heating, Ventilation and Electrical Work (Oct 2006)

The contract shall be subject to the provisions of the Act of May 1, 1913 (P.L. 155, No. 104); 71 P.S. Section
1618.

V.44 CONTRACT-050.04 Progr ess Payments (Oct 2006)

Based upon Applications for Payment submitted to the Agency by the Contractor, the Agency will make progress
payments on account of the Price to the Contractor, as provided below.

V.45 CONTRACT-050.05 Schedule of Progress Payments (Oct 2006)

Within thirty (30) days of the Effective Date of this Agreement and prior to the first Application for Payment, the
Contractor shall submit to the Agency for approval, adetailed Contract Breakdown Sheet, indicating a Schedule of
Progress Payments for all work, equipment, and materials required for the acquisition and installation of the Security
System (the "Work™). The total amount to be paid according to the Schedule of Progress Payments must equal the
Price. The progress payments on the Schedule must be divided so as to facilitate payments to subcontractors, and
be prepared in such form as specified by the Agency and supported by such data required by the Agency to
substantiate its correctness. Each item in the Schedule of Progress Payments shall include its proper share of any
overhead and profit. When more than one building or structure isincluded in a project, the contractor shall submit a
Contract Breakdown Sheet, indicating Unit Prices for all items of Work within the separate buildings or structures.
The Schedule of Progress Payments, when approved by the Agency, will be used as a basis for the Contractor's
Application for Payments. This schedule may also be used by the Agency to determine the cost or credit to the
Agency resulting from the changes in the Work.

V.46 CONTRACT-050.06 Application for Progress Payments (Oct 2006)

During the progress of the Work, in accordance with the Agreement, the Contractor shall prepare periodic estimates
of the value of the Work performed and shall submit to the Agency itemized Applications for Payment. The
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applications shall be supported by data, as required by the Agency substantiating the Contractor's right to payment.
V.47 CONTRACT-050.07 Stored Materials (Oct 2006)

Upon the determination of the Agency as to reasonableness, payments may be made to the Contractor on account of
materials or equipment not incorporated in the Work but delivered and suitably stored at the site, or at some other
location agreed upon in writing. Contractor shall remain responsible for al losses of materials and equipment,
which remain under its custody and control, regardless of the exclusions in the insurance policies.

Upon the determination of the Agency as to reasonableness, payments may be made to the Contractor on account of
materials or equipment not incorporated in the Work but delivered and suitably stored at the site, or at some other
location agreed upon in writing. Contractor shall remain responsible for all losses of materials and equipment,
which remain under its custody and control, regardless of the exclusions in the insurance policies.

V.48 CONTRACT-050.08 Contractor Warrants That Title To All Work, Equipment and M aterials
Associated with the Security System Passes Free of Liens (Oct 2006)

The Contractor warrants and guarantees that title to all Work covered by an Application for Payment, whether
incorporated in the Security System or not, will pass to the Agency upon the receipt of such payment by the
Contractor, free and clear of all liens, claims, security interests or encumbrances, hereinafter referred to in these
Sections as "liens"; and that no work, materials or equipment covered by an Application for Payment was acquired
by the Contractor, or by any other person performing the Work at the site of furnishing materials and equipment for
the Security System, subject to an agreement under which an interest therein or an encumbrance thereon is retained
by the seller or otherwise imposed by the Contractor or such other person.

V.49 CONTRACT-050.09 Neither Payment Nor Occupancy Accepts Work Not in Confor mance with
Contract Documents (Oct 2006)

No Application for Payment, nor any progress payment, nor any partial or entire use of occupancy of the Security
System by the Agency constitutes an acceptance of any Work not in accordance with the Agreement.

V.50 CONTRACT-050.10 Payments Withheld (Oct 2006)

The Agency may decline to approve an Application for Payment in whole or in part if the Work has not progressed
to the point indicated, or the quality and quantity of the Work is not in accordance with the Agreement. The
Agency may aso decline to approve any Applications for Payment, because of subsequently discovered evidence or
subsequent inspections, which may nullify the whole or any part of any Application for Payment previously issued
to such extent as may be necessary in its opinion to protect the agency from loss because of

(1) Defective work not remedied;

(2) Claimsfiled or reasonable evidence indicating probable filing of claims;

(3) Reasonable doubt that the work can be completed for the unpaid balance of the contract sum;

(4) Damagesto another prime contractor or subcontractor;

(5) Reasonable indication that the Work will not be completed within the contract time;

(6) Unsatisfactory prosecution of the Work by the Contractor, or

(7) Failure of the Contractor to pay subcontractors or suppliers. It iswithin the Agency's discretion to withhold
payment because of the Contractor's failure to pay subcontractors or suppliers. The failure to withhold
payment for this reason does not give rise to a cause of action on the part of the subcontractor or supplier.

(8) Failure of the Contractor to maintain insurance.

The Agency will notify the Contractor of the reason for withholding payment within fifteen (15) days of its receipt
of the Application for Payment.

V.51 CONTRACT-050.11 Payments M ade When Grounds Are Removed (Oct 2006)

When the grounds set out in the preceding subsection are removed, payment shall be made for amounts withheld
because of them.

V.52 CONTRACT-050.12 Retainage (Oct 2006)
In computing the amount payable in accordance with this Article on any current Application for Payment:
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(1) Ten percent (10%) [six percent (6%) for the Department of General Services] of the then total applications
for Payment shall be deducted and retained by the Agency until fifty percent (50%) of the Work called for by
the Agreement has been satisfactorily completed and all Contract obligations have been met as determined by
the Agency.

(2) Upon completion of fifty percent (50%) of the work called for by the Agreement, the Work having been
satisfactorily completed and all Agreement obligations having been met as determined by the Agency, the
retainage withheld by the Agency shall be reduced to three percent (3%) of the original Agreement sum.

V.53 CONTRACT-050.13 M oney Withheld Due To Claims of One Prime Based on Delay of Another (Oct
2006)

In the event a dispute arises between the Agency and another contractor, which dispute is based upon increased costs
claimed by the other contractor occasioned by delays or other actions of Contractor, additional retainage in the sum
of one and one-half (1-1/2) times the amount of any possible liability may be withheld from the Contractor until

such time asafinal resolution is agreed to by all parties directly or indirectly involved, unless the Contractor
furnishes a bond satisfactory to the Agency to indemnify the Agency against the claim.

V.54 CONTRACT-050.14 Failure of Payment (Oct 2006)

If the Agency fails to make payment to the Contractor within sixty (60) days after receipt of the Application for
Payment, the Contractor may file a claim with the Agency contracting officer. Contractor is not entitled to stop
work in any event.

V.55 CONTRACT-050.15 Occupancy (Oct 2006)

The Agency may use and occupy any completed or partially completed portions of the Work, whether or not the
time may have expired for completing the entire Work or said portions of Work. Such use or occupancy shall not
be deemed an acceptance of the portion of the Work so taken or used. Prior to such use or occupancy, an inspection
of the Work to be occupied by the Agency shall be made by the Agency to determineif it isin conformity with the
Agreement. Any damage subsequent to the inspection due solely to the use and occupancy of the completed
portion is not the responsibility of the Contractor.

V.56 CONTRACT-050.16 Final I nspection (Oct 2006)

When the Contractor submitsin writing to the Agency arequest for afina inspection and an application for final
payment, final inspection will be made within 30 days of the receipt of the request for final inspection and
application for final payment. If the Work is substantially completed, the Agency will issue a certificate of final
completion and final certificate for payment and the Agency will make payment in full within forty-five (45) days
except as set out in this Section, less one and one-half times the amount required to complete any then-remaining
uncompleted minor items.  The Agency shall list in detail each uncompleted item and a reasonable cost of
completion. Final payment of any amount withheld for the completion of minor items shall be paid upon
completion of theitemsin thelist. The Contractor shall complete all items (items to be corrected and/or compl eted)
within thirty (30) days after the date of final inspection or show just cause to the satisfaction of the Agency why they
cannot be completed. If the Contractor does not complete the punch list items within thirty (30) days, or show just
cause to the satisfaction of the Agency why they cannot be completed, the Agency may correct those items and
deduct the cost of completion from the amount retained.

V.57 CONTRACT-050.17 Final Payment (Oct 2006)

Final payment, constituting the entire unpaid balance of the Contract sum, will be paid by the Agency to the
Contractor within thirty (30) days after final inspection of the installed Security System, if the Contract has been
fully performed, and afinal application for payment has been submitted.

V.58 CONTRACT-050.18 When Work Cannot Be Completed Through No Fault of Contractor (Oct 2006)
When, upon final inspection, items of Work cannot be completed because of unseasonable considerations, such as
bituminous paving, etc., or, if the Agency agrees that particular items need not be completed until a subsequent date,
or, if the Agency delays the final Application for Payment for any unreasonable length of time, the Agency may
agree to release payment to the Contractor, less one and one-half (1-1-2) times the dollar value of uncompleted parts
of items of the type described in this subsection.

V.59 CONTRACT-050.19 Final Payment Not Due Until Conditions M et (Oct 2006)

Neither the final payment nor the remaining retained percentage becomes due until the Contractor submits to the
Agency:
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(1) Anaffidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the
Work for which the Agency or its property might in any way be responsible, have been paid or otherwise
satisfied;

(2) Statements of surety and the Contractor's certificate on forms satisfactory to the Agency as to Contractor's
payment of all claims for labor, materials, equipment rentals and public utility services; and

(3) If required by the Agency, other data establishing payment or satisfaction of all such obligations, such as
receipts, releases and waivers of liens arising out of the Agreement, to the extent and in such form asis
designated by the Agency.

If any subcontractor refuses to furnish arelease or waiver, as required by the Agency, the Contractor may furnish a
bond satisfactory to the Agency to indemnify the Agency against any such lien. If any such lien remains unsatisfied
after all payments are made, the Contractor shall refund to the Agency all moneys that the latter may be compelled
to pay in discharging such liens, including all costs and reasonable attorney's fees.

V.60 CONTRACT-050.20 Release of Funds Dueto Delay in Final Inspection Not Due to the Fault of the
Contractor (Oct 2006)

If, after final inspection of the work, final completion is materialy delayed through no fault of the Contractor, the
Agency shall make payment of the balance due for that portion of the Work fully completed and accepted. Such
payment will not terminate the Agreement. If the remaining balance of work not fully completed or corrected is
less than the retainage stipulated in Section 8.10, and, if bonds have been furnished as required, the Contractor must
submit to the Agency, prior to certification of the payment, the written consent of the surety to the payment of the
balance due for that portion of the work fully completed and accepted. Such payment shall be made under the
terms and conditions governing final payment, except that it does not constitute awaiver of any of the Agency's
claims against the Contractor.

V.61 CONTRACT-050.21 Final Payment as Waiver of Claims (Oct 2006)

The making of final payment constitutes awaiver of al claims by the Agency, except those arising from:
(1) Unsettled claims;
(2) Faulty or defective work or material;
(3) Failure of the work or material to comply with the requirements of the Contract Documents; or

(4) Terms of any specia guarantees required by the Contract Documents.

V.62 CONTRACT-050.22 Acceptance of Final Payment as Waiver of Claims (Oct 2006)

The acceptance of final payment by the Contractor constitutes awaiver of all claims by the Contractor.

V.63 CONTRACT-050.23 Subcontractor/Supplier Agreement (Oct 2006

All Work performed for the Contractor by a subcontractor or supplier of materials shall be pursuant to an
appropriate agreement between the Contractor and the subcontractor or supplier (and where appropriate between
subcontractor and sub-subcontractors). The agreement must be afully executed agreement and include the amount
of subcontractor, sub-subcontractor or supplier isto be paid for the work to be performed or for the materialsto be
supplied.

V.64 CONTRACT-050.24 No Contractual Relationship Between Agency and Subcontractor (Oct 2006)
Nothing contained in the Contract Documents creates any contractual relation between the Agency and any
subcontractor, sub-subcontractor or supplier.

V.65 CONTRACT-050.25 Payment to Subcontractors (Oct 2006)

Performance by a subcontractor in accordance with the provisions of the contract entitles the Subcontractor to
payment from the party with which the Subcontractor has contracted. For purposes of this section, the contract
between the Contractor and Subcontractor is presumed to incorporate the terms of the contract between the
Contractor and the agency.

V.66 CONTRACT-050.26 Contractor Disclosur e of Due Date for Progress Payments From Agency (Oct 2006)
The Contractor shall disclose to a subcontractor, before a subcontract is executed, the due date for receipt of
progress payments from the Agency. If the Contractor fails to accurately disclose the due date to a subcontractor,
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the Contractor must pay the subcontractor as though the agency has paid the Contractor within forty-five (45) days
of receipt of its application for payment. This section does not apply to a change in due dates because of conditions
beyond the Contractor's control, including, but not limited to, design changes, change orders or delaysin
construction due to weather conditions.

V.67 CONTRACT-050.27 Timefor Subcontractor Payment (Oct 2006)

When a subcontractor has performed in accordance with the provisions of the contract, the Contractor shall pay to
the subcontractor, the full or proportional amount received for each subcontractor's work and material, based on
work completed or services provided under the contract, within fourteen (14) days of receipt of a progress payment.
V.68 CONTRACT-050.28 I nterest on Subcontractor Payments (Oct 2006)

If any progress payment is not made to a subcontractor by the due date the Contractor shall pay to the subcontractor,
in addition to the amount due, interest as computed at the rate determined by the Secretary of Revenue for interest
payments on overdue taxes or the refund of taxes as provided in Sections 806 and 806.1 of the Act of April 9, 1929
(P.L. 343, No. 176), known as "The Fiscal Code," and any subsequent amendments to those sections.

V.69 CONTRACT-050.29 Deficiency Items (Oct 2006)

The Contractor may withhold payment from any subcontractor responsible for adeficiency item. The Contractor
shall pay any subcontractor according to the provisions of this section for any item which appears on the application
for payment and which has been satisfactorily completed.

V.70 CONTRACT-050.30 Natification of Deficiency Item (Dec 6 2006)

If a Contractor withholds payment from a subcontractor for adeficiency item, it must notify the subcontractor or
supplier and the contracting body of the reasons within 15 calendar days of the date after receipt of the notice of the
deficiency item from the owner.

V.71 CONTRACT-050-31 Failure of Agency to Make Progress Payment (Oct 2006)

If the Agency failsto issue an approved Application for Payment for any cause which is the fault of the Contractor
and not the fault of a particular subcontractor, the Contractor shall pay that subcontractor, upon demand made by the
subcontractor at any time after the approved Application for Payment should otherwise have been issued, for its
work to the extent completed, |ess the retained percentage.

V.72 CONTRACT-050.32 I nsurance Receipts (Oct 2006)

The Contractor shall pay each subcontractor ajust share of any insurance moneys received by the Contractor, and
shall require each subcontractor to make similar payments to its sub-subcontractors.

V.73 CONTRACT-050.33 Per centage of Completion (Oct 2006)

The Agency may, on request, furnish to any subcontractor, if practicable, information regarding percentages of
completion certified to the Contractor on account of work done by such subcontractor.

V.74 CONTRACT-050.34 No Obligation on Part of Agency to Pay Subcontractor (Oct 2006)

The Agency shall have no obligation to pay, or to see to the payment of, any moneys to any subcontractor except as
may otherwise be required by law.

V.75 CONTRACT-050.35 Subcontractor Responsibility (Oct 2006)

If the Contractor enters into any agreements under this Contract with subcontractors or suppliers, which are
currently suspended or debarred by the Commonwealth, or who become suspended or debarred by the
Commonwealth during the term of this Contract or any extensions or renewals of it, the Agency may require the
Contractor to terminate such contract.

V.76 CONTRACT-050.36 Time of the Essence (Oct 2006)

All time limits stated in the Purchase Order are of the essence.

V.77 CONTRACT-050.37 I nitial Job Conference (Oct 2006)

Theinitia job conference will be held within thirty days from the Effective Date of the Purchase Order.

V.78 CONTRACT-050.38 Construction and I nstallation Schedule (Oct 2006)

Construction and equipment installation shall proceed in accordance with the Construction and Installation schedule
approved by Agency and attached to the Purchase Order.

V.79 CONTRACT-050.39 Delays and Extensions of Time (Oct 2006)

If the Contractor is delayed at any timein the progress of the Work by any act or neglect of the Agency or by any
Agency employee or by changes ordered in the Work, by labor disputes, fire, unavoidable casualties, or by delay
due to suspension of Work, or by any cause that the Agency determines may justify the delay, then the time may be
extended, by the approval of the Agency, of an extension of time for such reasonable time as the Agency may
determine. The Agency will respond to the request for Extension of Time within twenty (20) days of its receipt.
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V.80 CONTRACT-050.40 Requestsfor Extensions of Time (Oct 2006)

All requests for extensions of time shall be made to the Agency in writing. All such requests must be filed within
ten days of the end of the event or issue, which caused the alleged delay.

V.81 CONTRACT-050.41 Construction and Equipment I nstallation (Oct 2006)

a. The Contractor shall be responsible for the professional and technical accuracy, of all construction and services
performed in the installation of the CMS Van Upfitting, whether by the Contractor or its subcontractors or others
on its behalf, throughout the term of this Contract.

b. The Contractor shall provide overall coordination, management, and responsibility, and shall assure that all Work
is completed in agood and workmanlike manner. Subject to other provisions of this Contract, the Contractor
will act as aturn-key general contractor assuming total responsibility for the procurement of labor and material
for installation and start-up of the CM'S Van Upfitting, including: selecting subcontractors,; awarding
subcontracts; receiving and evaluating submitted drawings on the equipment; progress inspections during
installation; developing and presenting subcontractor punch lists after each inspection; receiving and evaluating
record drawings; and operation and maintenance manuals from subcontractors; providing for training of Agency
personnel on proper operation of the newly installed CMS Van Upfitting ; and final inspection and
recommendation for approval to the Agency for acceptance of the CMS Van Upfitting

c. The Contractor shall conduct a thorough and systematic performance test of each element and total system of
theinstalled CM S Van Upfitting prior to acceptance of the CMS Van Upfitting by Agency. The Contractor
shall provide notice to the Agency of the schedul ed test(s) and the Agency and/or its designees shall have the
right to be present at any or all such tests conducted by the Contractor and/or manufacturers of the equipment.
The Contractor shall be responsible for correcting and/or adjusting al deficienciesin systems and equipment
operations that may be observed during performance testing.

V.82 CONTRACT-050.42 Permitsand Approvals (Oct 2009)

The Contractor shall be responsible for obtaining all necessary permits and approvals for completion of the project
and shall pay any and al permit fees. Agency shal use its best efforts to assist the Contractor in obtaining all
necessary permits and approvals. In no event shall Agency be directly responsible for payment of any permit fees.
The Contractor shall furnish copies of each permit or license which is required to perform the work to the Agency
before the Contractor commences the portion of the work requiring such permit or license.

V.83 CONTRACT-050.43 Coordination During Installation (Oct 2006)

The Agency and the Contractor shall coordinate the activities of the Contractor's equipment installers with those of
the Agency, its employees, and agents. The Contractor shall not commit or permit any act which will interfere with
the performance of business activities conducted by the Agency or its employees without prior written approval of
the Agency.

V.84 CONTRACT-050.44 Perfor mance by the Contractor (March 5, 2007)

The Contractor shall perform all tasks/phases under the Contract, including construction, and install the equipment
or system] in such amanner so as not to harm the structural integrity of the buildings or their operating systems.
The Contractor shall repair and restore to its original condition any area of damage caused by the Contractor's
performance under this Contract. The Agency reservesthe right to review the Work performed by the Contractor
and to direct the Contractor to take certain corrective action if, in the opinion of the Agency, the structural integrity
of the Premises or its operating system is or will be harmed. All costs associated with such corrective action to
damage caused by the Contractor's performance of the work shall be borne by the Contractor.

The Contractor shall remain responsible for the professional and technical accuracy of all services performed,
whether by the Contractor or its subcontractors or others on its behalf, throughout the term of this Contract. The
Contractor is responsible for general broom cleaning at cost. At least once aweek, the Contractor shall remove
from the Premises all discarded material and rubbish resulting from the work and assure the Premises are free of
such materials and rubbish.

V.85 CONTRACT-050.45 Prevailing Minimum Wages (Oct 2009)

The contract with the awarded vendor is subject to and shall comply with the provisions, duties, obligations,
remedies and penalties of the Pennsylvania Prevailing Wage Act, 43 P.S. Sections 165-1 through 165-17 and its
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regulations 34 Pa. Code Sections 9.101 through 9.112, which are incorporated herein by reference as if fully set
forth herein. The contractor shall pay no less than the wage rates including contributions for employee benefits as
determined by the Secretary of Labor and Industry (hereinafter referred to in this paragraph as " Secretary™) for each
craft or classification of all workers needed to perform this contract during the term hereof for the county in which
the work is to be performed. In compliance with said Pennsylvania Prevailing Wage Act, the Prevailing Minimum
Wage Predetermination, as approved by the Secretary, is attached hereto and made a part hereof.

A.  The provisions of this paragraph shall apply to all work performed on the contract by the contractor and to all
work performed on the contract by all subcontractors. The contractor shall insert in each of its subcontracts all of
these required contract provisions and stipulations contained in this paragraph and such other stipulations as may be
required.

B. No worker may be employed on the public work except in accordance with the classifications set forth in the
decisions of the Secretary. In the event that additional or different classifications are necessary, the procedure set
forth in section 8 of the Act (43 P.S. § 165-8) and section 9.107 of the Act’s Regulations (relating to petition for
review of rates and hearings) shall be followed.

C. Workers employed or working on the public work shall be paid unconditionally, regardless of whether any
contractual relationship exists or the nature of a contractually relationship which may be alleged to exist between a
contractor, subcontractor and workers, at least once a week without deduction or rebate, on any account, either
directly or indirectly, except authorized deductions, the full amounts due at the time of payment, computed at the
rates applicable to the time worked in the appropriate classification. Nothing in the contract, the Prevailing Wage
Act or its Regulations prohibits the payment of more than the general prevailing minimum wage rates as determined
by the Secretary to any worker or public work.

D. The contractor and each subcontractor shall post for the entire period of construction the wage determination
decisions of the Secretary, including the effective date of changes thereof, in a prominent and easily accessible place
or places a the site of the work and at the place or places used by them to pay workers their wages. The posted
notice of wage rates shall contain the following information:

1. The name of project.
2. The name of public body for which it is being constructed.

3. The crafts and classifications of workers listed in the Secretary's general prevailing minimum
wage rate determination for the particular project.

4. The genera prevailing minimum wage rates determined for each craft and classification and
the effective date of changes.

5. A statement advising workers that if they have been paid less than the general prevailing
minimum wage rate for their job classification or that the contractor or subcontractor are not
complying with the act or the regulations in any manner whatsoever, the worker may file a protest
in writing with the Secretary of Labor and Industry within 3 months of the date of the occurrence,
objecting to the payment to a contractor to the extent of the amount due or to become due to them
as wages for work performed on the public work project. A worker paid less than the rate
specified in the contract shall have a civil right of action for the difference between the wage paid
and the wages stipulated in the contract, which right of action must be exercised within 6 months
from the occurrence of the event creating the right.

E. The contractor and subcontractors shall keep an accurate record showing the name, craft or classification,
number of hours worked per day, and the actual hourly rate of wage paid including employee benefits, to each
worker employed by the contractor or subcontractor in connection with the public work. The record shall include
deductions from each worker. The record shall be preserved for 2 years from the date of payment and shall be open
at reasonable hours to the inspection of the public body awarding the contract and to the Secretary or the Secretary’s
authorized representatives.

F. Apprentices shall be limited to numbers in accordance with a bona fide apprenticeship program registered with
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and approved by the Pennsylvania Apprenticeship and Training Council and only apprentices whose training and
employment are in full compliance with The Apprenticeship and Training Act (43 P.S. 88 90.1 — 90.10), approved
July 14, 1961 and the regulations issued thereto shall be employed on the public work project. A worker using the
tools of a craft who does not qualify as an apprentice within the provisions of this subsection shall be paid the rate
predetermined for journeymen in that particular craft or classification.

G. Woages shall be paid without deductions except authorized deductions. Employers not parties to a contract
requiring contributions for employee benefits which the Secretary of Labor & Industry has determined to be
included in the genera prevailing minimum wage rate shall pay the monetary equivalent thereof directly to the
workers.

H. Payment of compensation to workers for work performed on public work on alump sum basis, or a piece work
system, or a price certain for the completion of a certain amount of work, or the production of a certain result shall
be deemed aviolation of the Act, regardless of the average hourly earnings resulting therefrom.

I. Each contractor and each subcontractor shall file a statement each week and afinal statement at the conclusion of
the work on the contract with the contracting agency, under oath, and in form satisfactory to the Secretary, certifying
that workers have been paid wages in strict conformity with the provisions of the contract. If wages remain unpaid,
the contractor or subcontractor shall set forth the amount of wages due and owing to each worker respectively. A
copy of the form entitled "Contractor's or Subcontractor's Weekly Payroll Certification for Public Works Projects” is
attached hereto.

J. Beforefinal payment is made, afinal wage certification must be submitted by all contractors and subcontractors.
V.86 CONTRACT-051.1 Notice (Dec 2006)

Any written notice to any party under this Contract shall be deemed sufficient if delivered personally, or by
facsimile, telecopy, electronic or digital transmission (provided such delivery is confirmed), or by arecognized
overnight courier service (e.g., DHL, Federa Express, etc.) with confirmed receipt, or by certified or registered
United States mail, postage prepaid, return receipt requested, and sent to following:

a If to the Contractor: the Contractor's address as recorded in the Commonwealth's Supplier Registration
system.

b. If to the Commonwealth: the address of the Issuing Office as set forth on the Contract.

V.87 CONTRACT-052.1 Right to Know Law (February 2024)

a. Applicability. The Pennsylvania Right-to-Know Law, 65 P.S. §8 67.101-3104, (“RTKL") appliesto this contract.

b. Contractor Assistance. If the Commonwealth needs the Contractor’ s assistance in any matter arising out of the
RTKL related to this contract, the Commonwealth shall notify the Contractor that it requires the Contractor’s
assistance, and the Contractor shall provide to the Commonweal th:

i. access to, and copies of, any document or information in the Contractor’ s possession (Requested Information)
arising out of this contract that the Commonwealth reasonably believesis a public record under the RTKL,
within ten calendar days after receipt of written notification; and

ii. any other assistance as the Commonwealth may reasonably request, in order to comply with the RTKL with
respect to this contract.

c. Trade Secret or Confidential Proprietary Information. If the Contractor considers the Requested Information
to include a Trade Secret or Confidential Proprietary Information, as those terms are defined by the RTKL, or other
information that the Contractor considers exempt from production under the RTKL, the Contractor shall notify the
Commonwealth and provide, within seven calendar days of receipt of the written notice a written statement, signed
by arepresentative of the Contractor, that explains why the requested material is exempt from public disclosure
under the RTKL. If the Commonwealth determines that the Requested Information is clearly not exempt from
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disclosure, the Contractor shall provide the Requested Information to the Commonwealth within five business days
of receipt of written notice of the Commonwealth’s determination.

d. Reimbur sement.

i. Commonwealth Reimbursement. If the Contractor fails to provide the Requested Information and the
Commonwealth is ordered to produce the Requested Information, the Contractor shall reimburse the
Commonwealth for any damages, penalties, or costs that the Commonwealth may incur as aresult of the
Contractor’ s failure, including any statutory damages assessed against the Commonwealth.

ii. Contractor Reimbursement. The Commonwealth will reimburse the Contractor for any costs that the
Contractor incurs as a direct result of complying with these provisions only to the extent allowed under the fee
schedule established by the Office of Open Records or as otherwise provided by the RTKL.

e. Challenges of Commonwealth Release. The Contractor may file alegal challenge to any Commonwealth
decision to release a record to the public with the Office of Open Records, or in the Pennsylvania Courts, however,
the Contractor shall reimburse the Commonwealth for any legal expenses incurred by the Commonwealth as aresult
of the challenge, including any damages, penalties or costs that the Commonwealth may incur as aresult of the
Contractor’s legal challenge, regardless of the outcome.

f. Waiver. As between the parties, the Contractor waives all rights or remedies that may be available to it as aresult
of the Commonwealth’s disclosure of Requested Information pursuant to the RTKL.

0. Survival. The Contractor’ s obligations contained in this Section survive the termination or expiration of this
contract.

V.88 CONTRACT-053.1 Enhanced Minimum Wage Provisions (February 2024)

a. Enhanced Minimum Wage. Contractor shall pay no less than $15.00 per hour to its employees for al hours
worked directly performing the services called for in this contract/Iease, and for an employee’ s hours performing
ancillary services necessary for the performance of the services or lease when the employee spends at least 20% of
their time performing ancillary servicesin a given work week.

b. Adjustment. Beginning July 1, 2023, and annually thereafter, the minimum wage rate will be increased by an
annual cost-of-living adjustment using the percentage change in the Consumer Price Index for All Urban Consumers
(CPI-U) for Pennsylvania, New Jersey, Delaware, and Maryland. The Commonwealth will publish applicable
adjusted amount in the Pennsylvania Bulletin by March 1 of each year to be effective the following July 1.
c. Exceptions. These Enhanced Minimum Wage Provisions do not apply to employees

i. Exempt from minimum wage under the Minimum Wage Act of 1968;

ii. covered by a collective bargaining agreement;

iii. required to be paid a higher wage under another state or federal law governing the services, including the
Prevailing Wage Act and Davis-Bacon Act; or

iv. required to be paid a higher wage under any state or local policy or ordinance.

d. Notice. The Contractor shall: (1) post this Enhanced Minimum Wage Provision for the entire period of the
contract conspicuously in easily-accessible and well-lighted places customarily frequented by employees at or near
where the contracted services are performed; or (2) for the entire period of the contract, provide electronic notice of
this clause to its employees not less than annually.

e. Recor ds. Contractor must maintain and, upon request and within the time periods requested by the

Commonwealth, provide to the Commonwealth al employment and wage records necessary to document
compliance with these Enhanced Minimum Wage Provisions.
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f. Sanctions. Contractor’ s failure to comply with these Enhanced Minimum Wage Provisions may result in the
imposition of sanctions, which may include, but are not limited to, termination of the contract or |ease, nonpayment,
debarment, or referral to the Office of General Counsel for appropriate civil or criminal referral.

0. Subcontractors. The Contractor shall include these Enhanced Minimum Wage Provisions in its subcontracts
under this contact or |ease to ensure that these provisions are binding on its subcontractors.

V.89 CONTRACT-054.1 Worker Protection and I nvestment (February 2024)

The Contractor shall comply with all applicable Pennsylvania state labor laws and worker safety laws including, but
not limited to, the following:

a. Construction Workplace Misclassification Act;

b. Employment of Minors Child Labor Act;

¢. Minimum Wage Act;

d. Prevailing Wage Act;

e. Equal Pay Law;

f. Employer to Pay Employment Medical Examination Fee Act;
0. Seasonal Farm Labor Act;

h. Wage Payment and Collection Law;

i. Industrial Homework Law;

j- Construction Industry Employee Verification Act;

k. Act 102: Prohibition on Excessive Overtime in Healthcare;
I. Apprenticeship and Training Act; and

m. Inspection of Employment Records Law.

V.90 CONTRACT-055.1 Data Breach or L oss (February 2024)

To the extent the Contractor receives, provides, stores, manages, maintains, and/or transmits personal information
including, but limited to, personal health information, pursuant to this Contract, the Contractor shall comply with all
applicable data protection, data security, data privacy and data breach notification laws, including but not limited to
the Breach of Personal Information Notification Act, Act of December 22, 2005, P.L. 474, No. 94, as amended, 73
P.S. 8§ 2301-2329. Further, to the extent the Contractor maintains, stores, or manages computerized data on behal f
of the Commonwealth that constitutes personal information, as defined in the Breach of Personal Information
Notification Act, Act of December 22, 2005, P.L. 474, No. 94, as amended, 73 P.S. 88 2301-2329, the Contractor
shall comply with the then current version of the following IT Policies (ITPs): ITP-SEC019, Policy and Procedures
for Protecting Commonwealth Electronic Data; ITP-SEC024, I T Security Incident Reporting Policy; | TP-SEC025,
Proper Use and Disclosure of Personally Identifiable Information (PI1); and ITP-SEC031, Encryption Sandards.
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